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1. Disclaimer
The information contained in this Request for Proposal document (“RFP”) whether
subsequently provided to the bidders, (“Bidder/s”) verbally or in documentary form by
Bilaspur Smart City Limited (henceforth referred to as “BSCL” in this document) or any of its
employees or advisors, is provided to Bidders on the terms and conditions set out in this RFP
document and any other terms and conditions subject to which such information is provided.

This RFP is not a Contract and is not an offer or invitation to any party. The purpose of this RFP
is to provide the Bidders or any other person with information to assist the formulation of their
financial offers (“Bid”). This RFP includes statements, which reflect various assumptions and
assessments arrived at by BSCL in relation to this scope. This RFP document does not purport
to contain all the information each Bidder may require. This RFP document may not be
appropriate for all persons, and it is not possible for the Managing Director, BSCL and their
employees or advisors to consider the objectives, technical expertise and particular needs of
each Bidder. The assumptions, assessments, statements and information contained in the Bid
documents, may not be complete, accurate, adequate or correct. Each Bidder must therefore
conduct its own analysis of the information contained in this RFP and to seek its own
professional advice from appropriate sources.

Information provided in this RFP document to the Bidder is on a wide range of matters, some of
which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or
authoritative statement of law. BSCL accepts no responsibility for the accuracy or otherwise for
any interpretation of opinion on law expressed herein.

BSCL and their employees and advisors make no representation or warranty and shall incur no
liability to any person, including the Bidder under law, statute, rules or regulations or tort, the
principles of restitution or unjust enrichment or otherwise for any loss, cost, expense or damage
which may arise from or be incurred or suffered on account of anything contained in this RFP or
otherwise, including the accuracy, reliability or completeness of the RFP, and any assessment,
assumption, statement or information contained therein or deemed to form part of this RFP or
arising in any way in this Selection Process.

BSCL also accepts no liability of any nature whether resulting from negligence or otherwise
howsoever caused arising from reliance of any Bidder upon the statements contained in this
RFP. BSCL may in its absolute discretion, but without being under any obligation to do so, can
amend or supplement the information in this RFP.

The issue of this RFP document does not imply that BSCL is bound to select a Bidder or to
appoint the Selected Bidder (as defined hereinafter), for implementation and BSCL reserves the
right to reject all or any of the Bidders or Bids without assigning any reason whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission
of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses
associated with any demonstrations or presentations which may be required by BSCL or any
other costs incurred in connection with or relating to its Bid. All such costs and expenses will
remain with the Bidder and BSCL shall not be liable in any manner whatsoever for the same or
for any other costs or other expenses incurred by a Bidder in preparation for submission of the
Bid, regardless of the conduct or outcome of the Selection process.
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2. Letter of Invitation

Letter of Invitation/ Notice Inviting Tender (NIT)

City: Bilaspur 28/01/2020

RFP No. – 36-03

RFP Title: Selection of Agency for Smart Road Development Work Near Proposed Planetarium
Building for Bilaspur Smart City

Name of the CLIENT: Bilaspur Smart City Limited

Bilaspur Smart City Ltd (BSCL) invites Tenders from experienced and competent bidders,

meeting prescribed qualifying criteria as mentioned in RFP/tender document. This RFP

Document is being published by the Bilaspur Smart City Ltd (BSCL) for Selection of Agency

for Smart Road Development Work near Proposed Planetarium Building for

Bilaspur Smart City.

Fact Sheet:-

1 Name of Work /
Project

Selection of Agency for Smart Road Development Work Near
Proposed Planetarium Building for Bilaspur Smart City

2 RFP Reference No. 36-03
3 Site / Location Bilaspur Smart City

4 The method of
selection is:

Lowest Financial offer of qualified bidder in Prequalification
and Technical evaluation Criteria.

5 RFP Document
Availability

www.eproc.cgstate.gov.in

6

Website for upload
tender/RFP/
Corrigendum/
Addendum

https://www.smartcitybsp.com and www.eproc.cgstate.gov.in

7 Estimated Cost of
Work

INR 352.62 Lakhs

8 Bid fees/ RFP Fees
(Non-refundable)

Rs. Rs. 10,000/- (Rupees Ten Thousand only) in form of demand
draft/ banker’s cheque drawn from any nationalized bank in
favor of Managing Director, BSCL,  (Scan copy to be uploaded
on www.eproc.cgstate.gov.in)Hard copy to be submitted at
BSCL office before the last date.

9
Amount of Earnest
Money Deposit
(EMD)

EMD of INR 7,00,000/- (Rupees Seven Lacs Only) in the form
of Demand Draft/FDR/TDR drawn from any nationalized bank
in favor of Managing Director, BSCL, Payable at Bilaspur or
(scan copy to be uploaded on www.eproc.cgstate.gov.in). Hard
copy to be submitted at BSCL office before the last date(In case
EMD submitted online please submit receipt of same)

10

Performance
Security /
Performance bank
Guarantee (PBG)

Performance Security of 05 % of the Contract Price in the form
of Demand Draft/FDR/TDR/ bank Guarantee drawn from any
nationalized bank in favor of Managing Director, BSCL,
Payable at Bilaspur

11 Project Completion
Period Six months

12 Operation &
maintenance Period

For Landscaping-5 years
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13 Defect Liability
Period(DLP)

24 months from the date of Handing Over ( For Civil work,
Electrical work , etc. excluding Landscaping)

14 Bid Validity Period
Proposals must remain valid 180 days from the date of opening
of financial bids or the date of latest negotiation meeting,
whichever is later.

15 Consortium/ Joint
venture

Maximum two consortium/ Joint venture partner allowed
including Lead bidder
Subcontracting is allowed.

16 Language of Proposal Proposals should be submitted in the following language(s):
<English>

17 Taxes: Taxes: Inclusive of all applicable taxes.

18 Submission of Bid

Option 1: Online submission>

Bidders must upload and submit bid on the eProcurement
portal www.eproc.cgstate.gov.in, all the items
(documents), as per the folder structure specified on the
eProcurement portal. Please refer the e-Proc guidelines for
bidders.

Envelop –A (Scanned documents of Original Earnest Money
Deposit/ Bid Security, Bid fees, Pre Contract Integrity Pact&
Affidavit for Good and Fair practices)

Envelop -B & C (Bidder will upload all signed & duly stamped
scanned documents as per the Checklist of Envelop B and C
and as per the Pre-qualification and Technical Evaluation
Criteria)

<Option 2: Offline submission>[by registered/speed post]

Envelop –A (Original Earnest Money Deposit/ Bid Security,
Bid fees, Pre Contract Integrity Pact & Affidavit for Good and
Fair practices)

Envelop -B (Bidder will submit all the signed& duly stamped
documents as per Checklist of Envelop B and as per the Pre-
qualification and Technical Evaluation Criteria)
[Financial bid will be submitted online only.]

19 Proposal submission
address

The proposal submission address is:

Managing Director,
Bilaspur Smart City Limited,
3rd floor, Vikas Bhawan, Nehru Chowk,
Bilaspur - 495001, Chhattisgarh, India
Phone Nos. 07752-222642
Fax Nos.07752-413888
Email:- tenders.bscl@gmail.com

20 Pre-bid meeting

A pre-bid meeting will be held on
Date: 20/02/2020
Time : 11:00
Venue: Office of the Bilaspur Smart City Limited
The name, address, and telephone numbers of the nodal officer
are :
Manager,
Bilaspur Smart City Limited,
3rd floor, Vikas Bhawan, Nehru Chowk,
Bilaspur - 495001, Chhattisgarh, India
Phone Nos. 07752-222642
Fax Nos.07752-413888
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Email:- tenders.bscl@gmail.com

For any other queries, please contact:

Mr. Suresh Barua,
(Mobile No. - +91-9993596521)
Mr. Shreekanth Nair,
(Mobile No. - +91-8770794789)

All queries should be received on or before <date 18/02/2020
time 17:30>, either through post or email-
tenders.bscl@gmail.com

21
Last date of
submission of
proposal

<For offline submission>:
Proposals must be submitted no later than the following date
and time:
Date: 06/03/2020 time 17:30

<For online submission>:
Proposals submitted after < date- 02/03/2020 time 17:30 will
not be accepted by the eProcurement portal
www.eproc.cgstate.gov.in

22
Opening of Bids –
date, time
(Scheduled)

Date: 06/03/2020 time 17:31

23
Presentation / demo
on technical solution
by bidders

To be intimated by BSCL through email.

24 Contact person and
email id

The name, address, and telephone numbers of the nodal officer
is:
Manager,
Bilaspur Smart City Limited,
3rd floor, Vikas Bhawan, Nehru Chowk,
Bilaspur - 495001, Chhattisgarh, India
Phone Nos. 07752-222642
Fax Nos.07752-413888
Email:- tenders.bscl@gmail.com

For any other queries, please contact:

Mr. Suresh Barua,
(Mobile No. - +91-9993596521)
Mr. Shreekanth Nair,
(Mobile No. - +91-8770794789)

 The right to accept/reject any or all bid(s) received is reserved without assigning any

reason thereof.

 If the office of BSCL, Bilaspur, CG happens to be closed on the date and time mentioned

for any of the event, the said event will take place on the next working day at the same

time and venue or intimated by BSCL.

 The tender document/ RFP has to be downloaded from above specified websites.

Bidders are advised to visit above specified websites regularly for updates

/Amendments/ Corrigendum, if any. The Updates/Corrigendum/Addendum shall be

followed up to submission of tender and it will be the part of tender. The full details
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about the work, specifications, Drawings, terms and conditions shall be available in the

Tender Document.

Note: -

1. In order to participate in the tenders floated using the e-Procurement System, all
contractors/bidders/supplier are required to get enrolled on the e-Procurement portal
(https://eproc.cgstate.gov.in)

2. The bids submitted online should be signed electronically with a Digital Certificate to
establish the identity of the bidder bidding online. The contractors/bidders/supplier may
obtain information required to issuance of Digital Certificate from e-Procurement system
Help Desk at Chhattisgarh InfoTech Promotion Society (CHiPS), 3rd Floor, State Data
Centre Building. Opp. New Circuit House, Civil Lines, Raipur-492001, Chhattisgarh or
through Email ID helpdesk.cgeproc@mjunction.inPhone No. 18004199140

3. For submitting the bids online, the contractors/bidders are required to make online payment
using the electronic payments gateway service Bid Hash Submission Fee as mentioned above
the different modes of electronic payments accepted on the e-Procurement System is
available and can be viewed online on the e-Procurement Website
(https://eproc.cgstate.gov.in).

The name, address, and telephone numbers of the nodal officer is:
Manager,
Bilaspur Smart City Limited,
3rd floor, Vikas Bhawan, Nehru Chowk,
Bilaspur - 495001, Chhattisgarh, India
Phone Nos. 07752-222642
Fax Nos.07752-413888
Email:- tenders.bscl@gmail.com

For any other queries, please contact:

Mr. Suresh Barua,
(Mobile No. - +91-9993596521)
Mr. Shreekanth Nair,
(Mobile No. - +91-8770794789)
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3. Glossary

Term Meaning / Definition

BOM Bill of Material

BEC Bidders Evaluation Committee

BSCL Bilaspur Smart City Limited

CCHS Central Clearing House System

CEO Chief Executive Officer

DD Demand Draft

EMD Earnest Money Deposit

POS Point of Sale System

GoCG Government of Chhattisgarh

GPS Global Positioning System

HOD Head of Department

ICT Information and Communication Technology

IT Information Technology

ITES Information Technology Enabled Services

INR Indian Rupee

LoI Letter of Intent

NPV Net Present Value

OEM Original Equipment Manufacture

PBG Performance Bank Guarantee

PDD Proposal Due Date

PoC Proof of Concept

PQ Pre-Qualification

PSU Public Sector Undertaking

QAQC Quality Assurance & Quality Control

RFP Request for Proposal

PV Present Value

TAT Turn-Around-Time

FI Financial Institution

SLA Service Level Agreement

BMC Bilaspur Municipal Corporation

BSCL Bilaspur Smart City Limited

TQ Technical Qualification

IRC Indian Roads Congress

MORTH Ministry of Road Transport & Highway

SOR Schedules of Rates

PERT Program Evaluation Review Technique.
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MD Managing Director

FD/FDR Fixed Deposit Receipt

IPC Indian Penal Code

PC Prevention of Corruption

OPC Ordinary Portland Cement

PPC Pozzolana Portland Cement

RMC Ready Mixed Concrete
CAR
Policy Contractor’s all Risk Policy
WC policy Workmen Compensation Policy

ESI Employees State Insurance

GST Goods and Services Tax

CGST Central Goods and Services tax

SGST State Goods and Services tax/

IGST Integrated Goods and Services tax

PQC Pavement Quality Concrete

WBM Water Bound Macadam

WMM Wet Mix Macadam

DBM Dense Bituminous Macadam

DPC Damp Proof Course

CC Cement Concrete

RCC Reinforced Cement Concrete

DLC Dry Lean Concrete

MT Metric Tonne
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INSTRUCTIONS FOR

SUBMISSION OF BID
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4. Submission of Bid

1. Submission of Online Bids is mandatory for this Tender.

1. In case of bid submission, online submission shall prevail over offline submission. In
case any discrepancies arise between the two, BSCL will follow following process;

a) In online bid, all the required and relevant bid documents must be present. Absence
of any of these relevant documents may lead to disqualification of the Bid.

2. The intending bidders must read the terms & conditions of tender documents carefully.

He should only submit his bid if he considers himself eligible and he is in possession of all

the documents required. The Bid documents shall be uploaded with colored scanned

copies. All the documents must be Serial wise as stated in check list and clearly marked

page no. on each page.

3. Each page of the RFP/ Tender document & Addendum/ Corrigendum shall be signed by

the bidders, submitting the Tender in token of his/their having acquainted himself/

themselves and accepted the entire tender documents including various conditions of

contract. Any Bid with any of the Documents not so signed is liable to be rejected at the

discretion of BSCL.

4. In online submission, all signed documents should be uploaded.Any Bid uploaded online

with any of the Documents not so signed is liable to be rejected at the discretion of BSCL.

5. The RFP Inviting Authority will not be held responsible for any sort of delay or the

difficulties faced during the submission of the Tenderer.

4.1 OFFLINE SUBMISSIONS OF DOCUMENTS

The Bidder shall follow following procedure for offline submission.

1. The Bidder has to submit the following documents in Envelop:

a. Envelop –A (Original Earnest Money Deposit/ Bid Security, Bid fees, Pre

Contract Integrity Pact& Affidavit for Good and Fair practices)

b. Envelop -B (Bidder will submit all the signed& duly stamped documents as per

Checklist of Envelop B and as per the Pre-qualification and Technical Evaluation

Criteria)

c. Financial bid will be submitted online only. If it is found with technical bid or any

other documents, then bid will be rejected.

d. Offline documents should be sent through registered post / Speed post on or before

last submission date.
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2. All the documents in ORIGINAL, mentioned in check list for Envelop A (Original Earnest

Money Deposit/ Bid Security, Bid fees , Pre Contract Integrity Pact& Affidavit for Good and

Fair practices)along with page numbering (MANDATORY) in separate sealed envelope clearly

labeled as “ENVELOP- A”for the Work (Write Name of Work/Project as mentioned in

Factsheet) along with Details of Bidders Name, Address, Phone, E-mail on Envelope to be

submitted.

3. All the documents as mentioned in check list for Envelop B, Pre-Qualification Criteria

and Technical Evaluation Criteria along with page numbering (MANDATORY) in separate

sealed envelope clearly labeled as “ENVELOP-B” for the Work (Write Name of Work/Project as

mentioned in Factsheet) along with Details of Bidders Name, Address, Phone, E-mail on

Envelope to be submitted.

The offline submissions as mentioned above shall be submitted on BSCL address mentioned in

Factsheet as per date & time mentioned in Factsheet otherwise bids are liable to be rejected.

Check List for Envelop –A(All documents shall be submitted Offline in original
and scanned document will be uploaded online.)

Sl.No Documents to be submitted Submitted
(Y / N)

Documentary
Proof (Page

No.)

1 Demand Draft for Tender Fees of the amount
as mentioned in NIT.

2 EMD of amount as mentioned
In Fact sheet

3 Pre-Contract Integrity Pact

4 Affidavit - Affidavit for Good and Fair
Practice as per format in the Annexure.

Check List for Envelop –B(All signed & duly stamped documents shall be
submitted Offline and scanned document will be uploaded online.)

Check List for Pre-Qualification: -

Sl.No Documents to be submitted Submitted
(Y / N)

Documentary
Proof (Page

No.)

1 Bid Covering Letter in Formatgiven in the
RFP

2 Bidder Information as per the format given
in the RFP

3 Copy of Certificate of Incorporation /
Registration under Companies Act
1956/2013 or any equivalent foreign act
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4 Copy of GST registration

5 Copy of PAN registration

6 PWD Registration certificate

7 Documentary proof for business operation
in India or abroad from statutory audited
report

8

Power of attorney / Board resolution to the
authorised signatory.

Authorization Letter to sign the
Tender/RFP on bidder’s original letter head
or (in case of sole bidder).

Power of Attorney for Representative of
Lead Bidder in case of Consortium/ Joint
venture

9 MOU of The Consortium/ Joint venture

10
Power of Attorney by Each Member of The
Consortium/ Joint venture in favor of Lead
Member

11 Joint Bidding Agreement for Consortium/
Joint venture

12 Documents required for Pre-Qualification
criteria

13 Documents required for Technical
Qualification criteria

14 Certificate from the Statutory Auditor / CA
clearly specifying the annual turnover for
the last 3 Financial Years (2016-17, 2017-18
& 2018-19) as per Format in the Annexure.

15 Audited and Certified Balance Sheet and
Profit/Loss Account of last 3 Financial
Years (2016-17, 2017-18 & 2018-19)

16 NET WORTH CERTIFICATE

Certificate from the Statutory auditor/ CA
clearly specifying the net worth of the firm
for years (2016-17, 2017-18 & 2018-19).

As per Format in the Annexure.

17 BID CAPACITY,

“Calculated Bid Capacity” shall be
submitted.

18 Copy of Work Orders and Copy of the
Completion Certificate from the authority
no below the rank of Executive Engineer or
equivalent (Write% completion as per latest
Approved Bill for ongoing project).

To be provided as per format given in the
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Annexure.

Submit Separate documents for all the
project in the same format.

19 MOU with Subcontractor/s

20 Agreement Between Bidder and their parent
company / subsidiary / Sister Concern
company

21 In case of wholly owned subsidiary
company, Undertaking from the Parent
company to support its wholly owned
subsidiary Shareholding pattern of the
bidding entity as per audit reports

22 Undertaking to open Office in Bilaspur
within 30 days of issuance of LOA (If Office
is Not Already present in Bilaspur). Write
NA if office is already in Bilaspur

23 Documentary Evidence (In case office is
already present in Bilaspur) Copies of any
two of the followings: Property
Tax/Electricity/Telephone Bill / GST/ CST
Registration /Rent Lease Agreement shall
be considered valid.

Write NA if Not Applicable

24 Independence form- Self Declaration that
Bidder is not bidding separately under
different names for the same contract.

25 ESIC Certificate/otherwise if not applicable
submit affidavit in the format given in this
Tender on Rs 100/- Non-Judicial stamp
paper, duly Notarized

26 Cashless Payment to Employees (affidavit /
undertaking)

27 Duly Signed and Stamped RFP (Each pages)
by Authorized Signatory

28 Bidder should not be blacklisted/ debarred
by any government/ semi government
department/ PSU. Bidders shall give Self
declaration/ undertaking for not being
involved in any form of corrupt and
fraudulent practices.

Check List for Technical Qualification: -

Sl.No Documents to be submitted Submitted
(Y / N)

Documentary
Proof (Page

No.)

1.

Bidders’ Annual turnover (In case of
consortium/ JV, Turnover of Lead Bidder &
Consortium member) for previous 3 financial
years.

And
Auditor’s Certificate for turnover for
bidder/each member of Consortium



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

17 | P a g e

Sl.No Documents to be submitted Submitted
(Y / N)

Documentary
Proof (Page

No.)

2.

Details of experience of the sole bidder/prime
bidder/ Consortium member should have
experience of implementing similar work in last
5 years.

•Three Similar works costing not less than the
amount equal to 40 % of Estimated project cost,
each.
OR
•Two Similar works costing not less than the
amount equal to 50 % of Estimated project cost,
each.
OR
•One Similar work costing not less than the
amount equal to80 % of Estimated project cost,
each.

3.
Details of similar experience of the Sole
Bidder/Lead Bidder or Consortium/JV Partner (s)
(in case of consortium/ JV)for each project.

4. CVs of Key Manpower proposed

5.
Approach and Methodology - details as per
parameters mentioned in Technical Evaluation
criteria of this RFP Section ……………….

6.
Detailed Project Plan with functional and
technical requirements, work plan, training
plan, innovative ideas, etc.

7. Authorization letter from OEMs

8.

Compliance to Technical (with make and Model)
and Functional Specifications along with
referencing of the qualifying
functional/technical specification on the
product/solution datasheet or literature.

9.
Datasheets highlighting the Technical
Specification parameters in each datasheet for
compliances

Check List for Envelop –C (Only online submission)

Sl.No Documents to be submitted Submitted

(Y / N)

Documentary

Proof (Page No.)

Financial Bid

(TO BE SUBMITTED ONLINE
ONLY, as per the format given in
the RFP)

(DO NOT INCLUDE IN ENVELOP
B, OTHERWISE BID WILL BE
REJECTED)
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4.2 ONLINE BID SUBMISSION: -

1. Bidders must upload and submit bid on the eProcurement portal

www.eproc.cgstate.gov.in, all the items (documents), as per the folder structure

specified on the eProcurement portal.

2. Envelop –A (Scanned documents of Original Earnest Money Deposit/ Bid Security,

Bid fees ,Pre Contract Integrity Pact& Affidavit for Good and Fair practices)

3. Envelop -B (Bidder will submit all signed & duly stamped scanned documents as per

the Checklist of Envelop B and as per the Pre-qualification and Technical Evaluation

Criteria. Financial bid as per the format)

4. Envelop –C (To be submitted online in EPROC website only quoting %

above/ below for SOR items & individual item rate for NON SOR Items).

5. In order to participate in the bids floated using the e-Procurement System, all

contractors/bidders/Supplier / Contractor are required to get enrolled / registered on

the e-Procurement portal (https://eproc.cgstate.gov.in)

6. The Bidders intending to participate in this Bid are required to get enrolled / registered

on the above-mentioned website. Enrolment on the above-mentioned Portal is

mandatory. As the online Bids are required to be digitally signed, Bidders are required

to obtain Class – II Digital Signature Certificates (DSCs). The Bidders may contact M/s

Mjunction Service Ltd., on helpdesk Toll free number 18004199140 or through Email

ID – helpdesk.eproc@cgswan.gov.in or they may contact to Mr. Shailesh Kumar Soni,

Sr. Manager, Chhattisgarh InfoTech and Biotech Promotion Society (CHIPS) on Tel.

No. 0771-4199140 or email- pro-chips@nic.in. For any problem or non-availability of

the same, the bidder may contact Mr. Shrikant Nair of BSCL in pre-mentioned contact

number.

7. To participate in the online Bidding process, the Bidders must procure Digital Signature

Certificates (DSC class II or class III) in accordance with the IT Act 2000. Bidders who

already have a valid DSC need not procure a new DSC.

8. Bidders have to submit their bid online after successful filling of forms within the

specified date and time as set in the tender.

9. The encrypted bid data of only those bidders who have submitted their bids within the

stipulated date & time will be accepted by the e-Procurement system. It is expected that

the bidder complete his bid within stipulated timeline. Bid of the bidder who has not

submitted his bid within the stipulated date & time will not be available during opening.

It is recommended that bidders login and recheck their bid details & its status after bid
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submission in order to double sure submission of accurate bid data for respective

tenders

10.Size of bid documents uploaded during bid preparation should be less than five MB (for

individual document) and over all bid documents should be less than fifty MB.

11. In case of any concern for any tender/bid submission, please register it in the

Department /CHiPS/ Help Desk well in advance before initiating opening process so

that appropriate action can be taken.

12. Submission of Earnest Money Deposit: The bidders shall submit their Earnest Money

Deposit Either as in usual physically sealed Envelope A and the same should reach the

concerned office OR Online using payment gateway and submit online receipt. Bidders

also have to upload scanned copy of Earnest Money Deposit instrument OR Online

Payment /NEFT/RTGS receipt along with the reference details online.

13. Before the deadline for submission of bid, the MD, BSCL may modify bid document by

issuing amendment.

14. Any amendment thus issued shall be part of the bid document and shall be published

only on website.

15. The Pre-qualification / Main Bidding Documents are available for free downloading.

However, to participate in the online bid, the bidder must get enrolled / registered on

the e-Procurement portal (https://eproc.cgstate.gov.in).

16. For any other queries, please contact:

Mr. Suresh Barua, Mobile No - +91-9993596521,

Mr. Shreekanth Nair, Mobile No - +91-8770794789,

Email: tenders.bscl@gmail.com

17. For further details and e-tendering schedule, visit website

www.eproc.cgstate.gov.in

4.3 Pre-bid Clarification

a. A prospective Bidder requiring any clarification on the RFP Document may submit his

queries, via email in PDF and spread sheet, to the following e-mail id on or before the

date specified in the fact sheet.

b. Email Id for submission of queries: <<tenders.bscl@gmail.com>>.

c. The queries should necessarily be submitted in the PDF and spread sheet following

format:

Request for Clarification

Name and Address of the organization
submitting request
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Name and Position of the person
submitting request

Contact details of the organization/
Authorized Representative

Name

Tel:

Mobile

Fax

Email

Sr. No. RFP Document
Reference (Section No.,
Page No.)

Content of the RFP
requiring clarification

Clarification
Sought

d. Queries submitted after the above-mentioned deadline, or which do not adhere to the

above-mentioned format may not be responded to. All the responses to the queries

(clarifications / corrigendum) shall be made available on the: www.eproc.cgstate.gov.in.
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SELECTION AND QUALIFYING

CRITERIA, AWARD OF

CONTRACT, PAYMENTS
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5. Pre-Qualification of Bid

Should be submitted as per formats mentioned in section pre-qualification criteria

5.1 Pre-Qualification Criteria

The bidder must possess the requisite experience, strength and capabilities in

providing the services necessary to meet the requirements, as described in the tender

document. The bidder must also possess the technical know-how and the financial

strength that would be required to successfully provide the services sought by the BSCL

for the entire period of the contract. The bids must be complete in all respect and

should cover the entire scope of work as stipulated in the Tender document else the

bids shall be summarily rejected.

Interested bidder meeting the following eligibility criteria may submit their proposal

for this project. Bidder who fulfils the following eligibility criteria shall be eligible to

technical evaluation.

Sl
No.

Basic
Requirement Eligibility Criteria Support Document of

Proof to be Submitted

1 Legal Entity

Sole Bidder or in case of consortium
Lead Bidder must be a company in
India

1. A company, incorporated under
Companies Act, 2013 or 1956,
amended till date;
or

2. A partnership firm registered
under Partnership Act, 1932
or

3. All the contractors having PWD
Registration of any state of
minimum class “B” of CG PWD
or
Equivalent and above will be
eligible.

and is in existence for last 5 years.
Consortium Members:
1. Max two companies/firms are

allowed in a consortium
including lead bidder.

Note:
• The Lead bidder shall be

jointly and severally

1. Certificate of
Incorporation /
Registration under
Companies Act
1956/2013.

2. Partnership firms
registered under Indian
Partnership Act, 1932

3. PWD Registration of
Class B or above

( Any of the Above)

4. GST Registration
5. PAN Card:

1. MOU for Consortium/ JV
highlighting the Lead
Bidder, broad scope of
work and Joint Bidding
agreement to enter into
Consortium Agreement.
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Sl
No.

Basic
Requirement Eligibility Criteria Support Document of

Proof to be Submitted

responsible for complete
scope, whereas consortium/JV
partners shall be severally
responsible only for its
respective scope.

• If the bidder bidding is
Consortium/ Joint venture then
individual member shall be a
legal entity and registered in
India.

2 TURNOVER:

• TURNOVER:

Average Annual Turnover (TO) in last
3 financial years (2016-17, 2017-18 &
2018-19) should be:
Sole bidder/prime bidder/ Consortium
member should have – INR 1.75
Crore.

1.Audited Financial
Statement- Profit &
Loss statement, Balance
sheet.

2. Certificate from
Statutory Auditor / CA
clearly specifying
annual turnover for the
specified years.

3. Tax Statement for the
specified years.

3 Experience

 Past Experience Criteria is as
below:

Sole Bidder or in case of consortium/
JV, Lead Bidder or Consortium Partner
should have executed similar project in
India or abroad for last 5 years.

Three Similar works costing not less
than the amount equal to40 % of
Estimated project cost, each.

OR
Two Similar works costing not less than
the amount equal to 50 % of Estimated
project cost, each.

OR
One Similar work costing not less than
the amount equal to 80 % of Estimated
project cost, each.

Note: Similar work will include
following listed components:

Construction of CC Road, Storm
Water Drain, Sewer, Water Supply,
and Electrical Street Light poles,
Median with Plantation, and
Footpath.

 Copy of Work Orders
and Copy of the
Completion Certificate.
(Write % completion as
per latest Approved Bill
for ongoing project)

 Undertaking from the
Parent company to
support its wholly
owned subsidiary
Shareholding patter of
the bidding entity as per
audit reports (if
applicable).

Note:

 For Ongoing Projects that
have reached minimum of
80% of work completion as
per Approved Bill / Client
certificate till date shall be
considered, if the Work-
Order amount matches
minimum requirement
mentioned in this eligibility
criteria.
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Sl
No.

Basic
Requirement Eligibility Criteria Support Document of

Proof to be Submitted

4

POSITIVE
NET WORTH
CERTIFICATE

 POSITIVE NET WORTH
CERTIFICATE

The bidder Company (.Lead Bidder in
case of consortium/JV) should have
positive Net worth. Annual audited
reports (i.e. 2018-19) should be
submitted along with the bid

Bidder should submit
positive net worth
certificate duly certified by
a practicing Chartered
Account based on the latest
financial year for which
accounts i.e. Profit & Loss
Account and Balance Sheet
has to be enclosed with the
tender.

5

Power of
Attorney in
favor of
signatory

Power of Attorney in favor of signatory

Tenderer/ Bidder OR
Consortium/JV shall submit a
Power of Attorney in favour
of signatory (ies) duly
attested by the notary.

6 Bid Capacity

Bid Capacity of the Bidder:
The Bid capacity of the Bidder shall be
minimum 350.00Lakh; Calculated as
per the Following Formula:
Bid Capacity = A x M x N -B
Where
A= Maximum of total Work Executed in
one of any last 5 years.
M= Multiplier = 2.5
N = Project Duration = 1 Year.
B= Ongoing Projects in Hand & to be
completed in next 1 Year.

Copy of:
1. Documental Proof of

Maximum of total
Work Executed in one
of any last 5 years.

2. Documental Proof of
Ongoing Projects in
Hand & to be completed
in next 1 Year.

Single Page Affidavit for 1 &
2, duly notarized on stamp
paper containing total value
of “A” & “B” as well as
“Calculated Bid Capacity”
shall be submitted.

7

Affidavit-
Affidavit for
Good and Fair
Practice

Affidavit- Affidavit for Good and Fair
Practice as per format

Tenderer shall submit an
Affidavit duly attested by
Notary as per ANNEXURE
certifying that the documents
submitted along with the
tender are under his
knowledge and are authentic,
genuine, copy of their
originals and no part of them
is false, forged or fabricated.

8 Not
Blacklisted

• The sole bidder OR the lead bidder or
any of the member of the Consortium
should not be blacklisted by any Central
/ State Government Department or
Central/State Public Sector Units
(PSUs) in India as on the bid
submission date

Undertaking by the
authorized signatory of
bidder as per format given in
Annexure.
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Sl
No.

Basic
Requirement Eligibility Criteria Support Document of

Proof to be Submitted

9 Project Office
at Bilaspur

• Must set up Project Office within 30
days of Issuance of LoI in Bilaspur City
if not Established Earlier.

1. Undertaking to open
Office in Bilaspur

Or (In case Office is already
in Bilaspur)
2. Copies of any one of

the followings:
Property Tax /
Electricity / Telephone
Bill / GST Registration
/Lease agreement.

Bidders are required to meet ALL OF THE PRE-QUALIFICATION CRITERIA and submit
necessary proofs regarding the same.

1. For International project if the original client certificate and other documents are in
language other than English than a translated copy duly confirmed by Indian embassy/
One of the board of directors of the lead bidder/ consortium/ JV member shall be
submitted along with bid document.

2. For projects where fee has been received in any currency other than Indian Rupees,
then the foreign currency conversion rate available on Reserve Bank of India’s portal as
on the date of publication of the tender document shall be used for conversion of
amount in foreign currency to Indian Rupees equivalent.

3. Bidders are allowed to submit experience in terms of technical qualification of their
holding (parent) company or subsidiary company or Sister Concern only.

a) a ‘holding company’, in relation to one or more other companies, means a company
of which such companies are subsidiary companies; and

b) a ‘subsidiary company’ in relation to any other company (that is to say the holding
company), means a company in which the holding company— (a) controls the
composition of the Board of Directors; or (b) exercises or controls more than one-
half of the total share capital at its own

c) a ‘sister concern’ in relation to Bidder Company, means a company whose holding
company is same as bidder’s holding company and holding company (a) controls
the composition of the Board of Directors; or (b) exercises or controls more than
one-half of the total share capital at its own

4. In case where the bidder is dependent upon the technical experience of the subsidiary
company or the parent company or the sister concern, with a view to ensure
commitment and involvement of the parent/ subsidiary/sister company for successful
execution of the contract, the participating bidder should enclose (i) an Agreement
between the bidder and its parent / subsidiary/Sister concern company  for fulfilling the
obligation and deployment of expert during implementation phase for the
Track/Component for which the experience is being used and (ii) Guarantee from the
parent/ subsidiary/sister concern company in favour of  BSCL.

5. Projects executed for bidder’s own/sister/holding organization shall not be considered.

Note:

 Bidders are advised to study all instructions, forms, terms, requirements and other
information in the Bid Documents carefully.
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 Submission of bid shall be deemed to have been done after careful study and
examination of the Bid Document with full understanding of its implications.

 The response to this Bid Document should be full and complete in all respects.
Failure to furnish all information required by the Bid Documents or submission of a
proposal not substantially responsive to the Bid Documents in every respect will be
at the bidder’s risk and may result in rejection of its Proposal.

 Additionally, proposals of only those Bidders who satisfy the Conditions of
Eligibility, stated herein, will be considered for evaluation by BSCL.

5.2 Technical Evaluation Criteria

Technical Bid should include the Technical Proposal of the bidder comprising of Solution

Proposed, Approach & Methodology and Project Plan along with various

documents/declarations as mentioned in the Technical Evaluation Criteria. Please Refer section

Technical Evaluation Criteria in the RFP for submitting the documents for Technical

Qualification.

Technical Evaluation Criteria

Technical Evaluation of the bids would be carried out Component wise. The details of the

various criteria areas given below:

Sl
No
.

Technical evaluation
criteria

Criteria for
evaluation

Maxim
um
marks

Supporting documents

1

Technical
Experience: -

Sole Bidder or in case
of consortium/JV,
Lead Bidder or
Consortium/JV Partner
should have executed
similar project in India
or abroad

Note: Similar work will
include following listed
components:

Construction of CC
Road, Storm Water
Drain, Sewer, Water
Supply, Electrical
Street Light poles,
Median with
Plantation, and
Footpath.

Three Similar works
costing not less
than the amount
equal to40 % of
Estimated project
cost, each- 20
marks

OR
Two Similar works

costing not less
than the amount
equal to 50 % of
Estimated project
cost, each-- 20
marks

OR
One Similar work

costing not less
than the amount
equal to 80 % of
Estimated project
cost, each- 20

30
Marks

For completed
Project:
Completion Certificate/ Go-
Live Certificate.

For ongoing project:

Citation + Documentary
evidence (Copy of
completion / Ongoing client
certificate and work order /
Contract)

 Note For Ongoing Projects
that have reached minimum
of 80% of work completion as
per Approved Bill / Client
Certificate till date shall be
considered, if the Work-
Order amount matches
minimum requirement
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Sl
No
.

Technical evaluation
criteria

Criteria for
evaluation

Maxim
um
marks

Supporting documents

marks

For every additional
project (ongoing/
completed in any of
the above category)
- 2 mark for each
project max up
to30 marks total
for this criteria.

mentioned in this eligibility
criteria.

.

2

Financial Criteria:

Average Annual

Turnover (TO) in last 3

financial years (FY,

2016-17, 2017-18, 2018-

19) should be:

Sole bidder/prime

bidder/ Consortium

member should have –

For – INR 1.75
Crore
to 2
CroreMarks:20

For, turnover
above INR2
Crore for every
INR50 Lacs
additional
turnover ----- 2
marks each max
upto 30 marks in
total for this
criteria.

30Mar
ks

Copy of the Audited Profit &
Loss Statement, Balance
sheet and/or Copy of the
letter/certificate from a
Chartered Accountant
regarding turnover.

3

Technical
Compliance of
Solution – Approach
& Methodology

Technical
Proposal 25Mar

ks

Copy of supporting
documents.

Completeness of the
proposed project plan
with proper Timelines,

5 Marks

Resource allocation
and Responsibility
matrix for pre
implementation,
implementation and
post implementation

5Marks
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Sl
No
.

Technical evaluation
criteria

Criteria for
evaluation

Maxim
um
marks

Supporting documents

phases

Detailed Project
Solution 5 Marks

Technical
Specification as per
Project Requirement
for civil works.

5 Marks

Technical
Specification as per
Project Requirement
for Construction of CC
Road, Storm Water
Drain, Sewer, Water
Supply, Electrical
Street Light poles,
Median with
Plantation, and
Footpath.

5Marks

4
Technical
Presentation

Technical
Presentation

15
Marks

Copy of supporting
documents.

Project Execution Plan
with Bar Chart 3 Marks

Tentative Activity
Schedule and Project
Baseline with
Milestones

3 Marks

Executed project
experience in similar
work

3 Marks

Technical
Specification as per
Project Requirement
for Construction of CC
Road, Storm Water
Drain, Sewer, Water
Supply,.

3 Marks
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Sl
No
.

Technical evaluation
criteria

Criteria for
evaluation

Maxim
um
marks

Supporting documents

Technical
Specification as per
Project Requirement
for Electrical Street
Light poles, Median
with Plantation, and
Footpath.

3 Marks

Total Marks 100
Marks

Demonstration or Technical Presentation

As part of technical evaluation, the bidders would be required to showcase a demonstration of

their technical bid solutions and Project Execution Plan with Bar Chart, Tentative Activity

Schedule and Project Baseline with Milestones as mentioned above under Project Presentation

& POC.

5.3 Evaluation Process

1. BSCL will appoint a Bidder’s Evaluation Committee (BEC) to scrutinize and evaluate the

pre-qualification of bidders, technical and financial bids received.

2. In the event to the specified date of bid opening being declared a holiday for the

BSCL/Employer, the bids will be opened at the appointed time and location on the next

working day.

3. The EMD/ Bid Security amount shall be returned to the respective disqualified Bidders

after the submission of Performance Bank Guarantee by the successful Bidder.

4. The BEC may require written clarifications from the Bidders to clarify ambiguities and

uncertainties arising out of the evaluation of the Bid documents (to be stated precisely as it

should be in BSCL’s interest). BEC shall evaluate the responses to the RFP and all

supporting documents/documentary evidence. Inability to submit requisite supporting

documents/documentary evidence by bidders may lead to rejection of their bids.

5. Only substantially responsive bid shall be considered for further processes.

6. The BSCL would have the right to review the Proposals and seek clarifications where

necessary. The response from the Bidder(s) shall only be in writing but no change in the

substance of the Proposal would be permitted. It is clarified that Bidders are free to make

suggestions but are not allowed to submit any conditional bid as specified earlier.
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Opening of Bid

1. On the specified date of opening for bids, BEC will open envelop A physically submitted

by all the bidders, received offline on or before the last date of submission.

2. At the time of opening, The Bidders’ names, the presence or absence of earnest money

deposit (amount, format and validity), bid/ RFP fees, Pre Contract Integrity Pact and

Affidavit for Good and Fair Practice as per format, the submission of such other

information as the BEC may consider appropriate will be announced.

3. Initially BEC shall validate the Bid Fees/ RFP Document fee, Bid Security/Earnest

Money Deposit (EMD) , Pre Contract Integrity Pact in original &Affidavit for Good and

Fair practices.

4. If the Bid Fees/ RFP Document fee, Bid Security/Earnest Money Deposit (EMD) , Pre

Contract Integrity Pact and Affidavit for Good and Fair practices are found in original

and as per requirements then BEC shall open online bid and offline Envelope B of those

bidders for further evaluation of Pre-Qualification.

5. If any of the bid fees/ RFP Document fee, Bid Security/Earnest Money Deposit (EMD),

Pre Contract Integrity Pact and Affidavit for Good and Fair practices are not as per

requirements then the bidder shall be disqualified and their online bid and offline

Envelope B will not be opened.

The evaluation will be done in Three (3) stages as explained below:

Stage – I: Evaluation of Pre-Qualification

1. The BEC will evaluate every bid as per the Pre-Qualification criteria in the RFP.

2. Bid Evaluation Committee (BEC) will check all the Pre-Qualification & Technical

Qualification requirements as per Checklist and also as per Prequalification Criteria and

shortlist Bidders who meets the Eligibility Criteria.

3. The BEC will evaluate and determine whether each tender/bid,

a) Prior to the detailed evaluation of Tenders, the BEC will determine whether each
bid;

(i) has digitally / personally signed

(ii) is substantially responsive to the requirements of the RFP documents.

b) A substantially responsive bid is one which conforms to all the terms, conditions,
and specifications of the RFP documents, without material deviation or
reservation. A material deviation or reservation is one;

(i) which affects in any substantial way the scope, quality, or performance of
the Works

(ii) which limits in any substantial way, inconsistent with the RFP documents,
the BSCL's rights or the Bidder's obligations under the Contract; or
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(iii) Whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive bids.

(iv) If a bid is not substantially responsive, it will be rejected by the
Employer/BEC/BSCL, and may not subsequently be made responsive by
correction or withdrawal of the nonconforming deviation or reservation.

4. Each of the Pre-Qualification criteria mentioned is MANDATORY. In case, the Bidder

does not meet any one of the conditions, the bidder shall be disqualified.

5. The Evaluation of Technical Bid of only those bidders shall be evaluated who meet all

the criteria of the pre-qualification criteria mentioned in Pre-Qualification Criteria.

Technical bids for those bidders who don’t pre-qualify will not be evaluated

Based on the Stage – I: Evaluation of Pre-Qualification, the BSCL, will draw out a list of
qualified Bidders for evaluation of technical bid.

Stage – II:  Evaluation of Technical Bid

The Bidder who qualify through all the criteria and evaluation processes in Stage-I shall be
considered for Technical Evaluation.

1. The Bid Evaluation Committee (BEC) may invite each Bidder to make a presentation and

demonstration as part of the technical evaluation.

2. The bidders' technical solutions proposed in the bid document shall be evaluated as per the

requirements specified in the RFP and technical evaluation criteria as mentioned in the

RFP.

3. Each Technical Bid will be assigned a Technical Score out of a maximum of 100 marks as

per the Technical Evaluation Criteria in the RFP. Only the bidders who get Technical Score

of more than or equal to 70% of total marks in Technical Evaluation will qualify for

Evaluation of Financial bid stage.

4. BEC will evaluate bid as per the Technical evaluation criteria and award the appropriate

marks against each criteria.

5. The awarded marks shall be undisputed and unanimous decision among all the members

of the BEC.

6. Bidders would be informed of their qualification/disqualification through e-mail.

7. The decision of the Bid Evaluation Committee (BEC) in the evaluation of bids shall be final.

No correspondence will be entertained outside the process of evaluation with the

Committee.

8. In Technical Qualification, bid of those bidder which score minimum 70 marks will be

eligible for financial opening of bid.

Stage – III:  Evaluation of Financial Bid

1. BEC / BSCL will open the Financial Bids of those Bidders who have achieved Minimum

Qualifying score in technical evaluation (score of 70% of total marks in technical).

2. Financial bids that are not substantially responsive are liable to be disqualified at

Authority’s discretion.
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3. No additional cost in any form will be entertained by BSCL during the contract period.

4. Financial bids that are not as per the format provided in this RFP shall be liable for

rejection.

5. The bid price shall include all taxes and levies and shall be in Indian Rupees.

6. Bidders would need to provide financial bid as per the financial bid format given in the

Annexure. The quoted rate in the financial bid would be taken as the base for the financial

evaluation of the bid. The Financial bid will be uploaded online only. In case the financial

bid is found with any of the technical documents, the bidder will be liable to be

disqualified.

7. The work will be awarded to the technically qualified Bidder based on his lowest financial

offer with or without further negotiation. The scope of negotiation is solely reserved with

BSCL.

8. In case the selected bidder fails to have a successful negotiation or in case the selected

bidder withdraws or fails to comply the requirements specified in this document, then next

lowest financial offer bidder shall be kept in reserve and may be invited for negotiation.

9. There should be no mention of bid prices in any part of the Bid other than the Financial

Bids and nonconformance to the same shall lead to bid disqualification.

10. The work will be awarded to the Lowest financial offer bidder (L1- having the Lowest

financial offer). The second lowest financial offer bidder (L-2) shall be kept in reserve and

may be invited for negotiation in case the lowest financial offer bidder (L1) withdraws or

fails to comply the requirements specified in this document.

11. If there is any discrepancy in an offer, the same shall be conveyed to the Bidder with target

date up to which the Bidder has to send the acceptance on the above line and if the Bidder

does not agree to the decision of Authority, the Bid is liable to be ignored.

5.4 Notifications of Award and Signing of Contract

1. BSCL will invite the successful bidder for negotiation of the bid.

2. BSCL may enter into negotiations with the selected Bidder to identify any needed

revisions to the proposal, both technical and Financial. BSCL reserves the right to

award the contract, based on initial offers received or otherwise, without discussion and

without conducting any further negotiations

3. After negotiation round, prior to the expiration of the period of proposal validity, the

successful bidder will be notified in writing or by fax or email that its proposal has been

accepted by issuance of Letter of Intent (LoI).

4. Successful bidder shall submit acceptance to the LoI within 7 days of issuance of LoI

and submit Performance security/ Performance Bank Guarantee (PBG) within 15 days

of issuance of LoI. Otherwise bidder shall be liable to be rejected and the full earnest

deposit/retention money will be forfeited and the bidder will be liable to be banned

from doing any business with BSCL.
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5. BSCL shall facilitate signing of the contract within the period of 15 days from the

submission of Performance security (PBG). However, it is to be noted that the date of

commencement of the project and all contractual obligations shall commence from the

date of signing of contract. All reference timelines as regards the execution of the

project and the payments to the Implementation Agency shall be considered as

beginning from the date of signing of contract.

6. The notification of award (LoI/PBG/Acceptance to LoI) will constitute the formation of

the Contract. Upon the Bidder’s executing the contract with BSCL, it will promptly

notify each unsuccessful bidder and return their EMDs.

7. At the time BSCL notifies the successful Bidder that its bid has been accepted, BSCL will

send the successful bidder the Pro forma for Contract, incorporating all

clauses/agreements between the parties. Within 15 days of receipt of the Contract, the

successful Bidder shall sign and date the Contract and return it to BSCL

5.5 PAYMENTS

Contract Price

The Contract Price includes all duties, taxes, royalty and fees that shall be levied in

accordance with the laws and regulations in force as on the Base Date on the Contractor's

equipment, Manpower, Materials and supplies etc. complete acquired for the purpose of

this Agreement and on the services performed under this Agreement and shall be deducted

on every RA Bill. The Contractor shall submit clearance certificate of Royalty before

issuance of Work Completion Certificate. Nothing in this Agreement shall relieve the

Contractor from its responsibility to pay any tax that may be levied in India (by any of the

Government departments) on work execution or profits made by it in respect of this

Agreement.

Contract price shall not be adjusted for increase or decrease in rates and prices of labour,

materials, fuels and lubricants etc.in accordance with the following principles and

procedures and as per formula given in the Contract data.

Unless otherwise stated in this Agreement, the Contract Price covers all the Contractor’s

obligations for work under this Agreement and all things necessary for the Construction

and the remedying of any Defects in the Work.

All payments under this Agreement shall be made in Indian Rupees.

Payment Terms

PAYMENT DURING PROJECT EXECUTION

Description of Work Payment Remarks

Project Execution As per Monthly RA Bills RA Bills to be submitted
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Submitted within 5th of every month with
all support documents, valid
test reports etc. complete.

Important:

1. The payment is subject to submission of Execution Report with Verification
from Authority and other relevant details like Test Reports, material
certificate, etc complete.

2. Following practice shall induce penalty on the contractor and may lead to
partial or complete hold or deduction of Payment for a particular Bill:

o Noncompliance to Standards / Approved Specifications /
instructions provided by PMC & BSCL.

o Execution without approval of PMC & BSCL.
o Execution without official communication with PMC
o Non-submittal of test reports such as material certificate,
o Inappropriate Practice / Behaviour.

3. Payment shall be made no later than 30 (thirty) days from the date of certification of
the Interim Payment Statement by the PMC and BSCL subject to the submission being
not required to be referred back to contractor for corrections.

4. BSCL shall deduct payments against statutory deductions (Income tax, GST, Labour
Cess & Royalties) as per rules in force from time to time.

5. 5% of every RA Bill amount will be deducted as Retention Money and it will be released
after completion of defect liability period.

6. Mobilization Advance -No mobilization advance shall be paid for this work

Penalty

SL.
No.

Performance Indicator
Timeline Penalties

1 Delay in Team Mobilization
and project kick off

Within 1 Months of
receiving LoI

0.5% of Project Cost/week
max. up to 2% of Project
Cost

2 Noncompliance to
Specification

As per DPR, Work
Order, Approved
Technical Data &
Quality Control
Guideline.

0.2% of Project
Cost/instance max. up to 2%
of Project Cost

5 Delay in Submission of Test
Report (Tests as per Clause
& Scope of Work)

Within 7 days of
conducting Test.

And

Before submission of
Bill.

0.5% of Project Cost/day
max. up to 2% of Project
Cost
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(Whichever is earlier)

6 Execution of any major
works or key activity without
Official Notification to BSCL
& PMC

At least 6 Hours before
executing the job, the
contractor shall
formally inform the
PMC.

0.5% Per instance up to
maximum 2% of Project Cost

7 Delay in Project Handing
Over

0.5% per week up to 5% of
Project Cost Maximum

8 Absence of Mandatory key
manpower as per Work
Order

0.5% of Project Cost per
week up to 5% maximum.

9 Absence of Mandatory key
equipment as per Work
Order

0.5% of Project Cost per
week up to 5% maximum.

10 No Setting Up of Office and /
or Lab

0.5% of Project Cost per
week up to 5% maximum.

Note:

Total penalties will be limited upto maximum 5% of Project Cost.

Final Payment Statement

Within 90 (ninety) days after receiving the Completion Certificate the Contractor shall

submit to the Manager, BSCL(Engineer in Charge) for consideration three copies of a Final

Payment Statement as per approved format by Manager, BSCL(EIC)/PMC (the “Final

Payment Statement”) for Works, with supporting documents showing in detail, in the form

prescribed by the EIC/PMC:

a) the summary of Contractor’s interim Payment claims for Works as submitted in

accordance with contract;

b) the amounts received from the BSCL against each claim; and

c) any further sums which the Contractor considers due to it from the BSCL.

d) All other retentions shall be cleared within 30 days from successful completion of the

O&M period.

If the Manager, BSCL(EIC)/PMC disagrees with or cannot verify any part of the Final

Payment Statement, the Contractor shall submit such further information as the Manager,

BSCL(EIC/PMC may reasonably require. The Manager, BSCL(EICPMC Engineer shall

deliver to the BSCL:

Discharge
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Upon submission of the Final Payment Statement for Works, the Contractor shall give to

the BSCL, with a copy to the Manager, BSCL(EIC), a written discharge confirming that the

total of the Final Payment Statement represents full and final settlement of all payment due

to the Contractor in respect of this Agreement for all work arising out of this Agreement,

except for any payment due to either Party on account of any Defect. Provided that such

discharge shall become effective only after the payment due has been made in accordance

with the Final Payment Certificate issued.

Final Payment Certificate

Within 30 (thirty) days after receipt of the Final Payment Statement for Works, and the

written discharge, and there being no disputed items of claim, the Manager,

BSCL(EIC)/PMC shall deliver to the BSCL, with a copy to the Contractor, a final payment

certificate (the “Final Payment Certificate”) stating the amount which, in the opinion of the

Manager, BSCL(EIC)/PMC, is finally due under this Agreement or otherwise. For the

avoidance of doubt, before issuing the Final Payment Certificate, the Manger, BSCL(EIC)

/PMC shall ascertain from the BSCL all amounts previously paid by the BSCL and for all

sums to which the BSCL is entitled, the balance, if any, due from the BSCL to the

Contractor or from the Contractor to the BSCL, as the case may be.

Pre-Requisites for Payment of Final Bill

1. Contractor should Remove the temporary structures, labor camps, & dispose surplus

materials, debris etc. lying at work site within 15 days from handing of the work.

2. Contractor should submit No Dues Certificate from revenue authorities related to

payment against Royalty for Miscellaneous materials.

The BSCL shall, pay to the Contractor the amount which is stated as being finally due in the

Final Payment Certificate and in that event no further amount shall ever become due and

payable to the contractor in respect of this contract save and except as indicated in the final

payment certificate.

Correction of Interim Payment Certificates

The EIC/PMC may by an Interim Payment Certificate make any correction or modification

in any previous Interim Payment Certificate issued by the EIC/PMC.

OVERPAYMENT AND UNDERPAYMENT:

Whenever any claim for the payment of a sum to the Bilaspur Smart City Limited arises out

of or under this Contract against the contractor the same may be deducted by the Bilaspur

Smart City Limited from any sum then due or which at any time thereafter may become

due to the contractor under this contract and failing that under any other contract with the

Bilaspur Smart City Limited or from any sum due to the contractor with the Bilaspur Smart

City Limited (which may be available with Bilaspur Smart City Limited), or from his

retention money, or he shall pay the claim on demand. The Bilaspur Smart City Limited
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reserves the right to carry out post payment audit and technical examination of the final

bill including all supporting vouchers, abstracts etc.

The Bilaspur Smart City Limited further reserves the right to enforce recovery of any over

payment when detected.

If as a result of such audit and technical examination any over payment is discovered in

respect of any work done by the Contractor or alleged to have been done by him under the

contract, it shall be recovered by the Bilaspur Smart City Limited from the contractor by

way of all the means prescribed above or if any under payment is discovered by the

Bilaspur Smart City Limited, any amount due to the contractor under this contract or

under payment may be adjusted against any amount then due or which may at any time

thereafter become due before payment is made to the contractor from him to the Bilaspur

mart City Limited on any other contract account whatsoever.
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Specifications and allied Technical

Details of the Project



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

39 | P a g e

6 Project Details

6.1 Introduction and Background

1. Project Overview

Smart City Mission was launched by Prime Minister Shri Narendra Modi on 25 June, 2015.
Bilaspur city was selected amongst the 100 cities to be developed as a Smart City in India due
to various achievements, initiatives and all-inclusive approach. Bilaspur city had submitted
“Smart City Proposal” (SCP) to Ministry of Urban Development (MoUD), Government of
India (GoI) with required consent of Government of Chhattisgarh (GoCG) and statutory
authority of Bilaspur Municipal Corporation (BMC).

The objective of the Smart Cities Mission (SCM) is to improve the quality of life (QoL) of
people by harnessing technology to enable the development. While most people talk about
smart cities in terms of infrastructure and facilities, a city is truly smart only when its people
can breathe unpolluted air, can walk on clean pavements, have access to drinkable water,
and have rights and entitlements. Almost all major cities have good mobile connectivity if
not the best, widespread broadband internet and reliable power supply but what lags behind
is civic engagement and use of technology to follow a bottom-up approach in governance,
administration and general upkeep of the surroundings.

Bilaspur Smart City Proposal comprises of Area-Based Development (ABD) which include
projects related to city improvement (retrofitting), city renewal (redevelopment) and city
extension (Greenfield development), and PAN city initiatives. Bilaspur has proposed a few
PAN city initiatives to implement certain ICT solutions, for rolling out smart city which
would ease citizen life in efficient and effective manner.

Bilaspur Smart City Limited (BSCL) will leverage the available resources and focus on larger
development amounting to large share of public investment for implementing smart
solutions. This will be achieved by maximizing reuse of existing infrastructure (ICT/non-
ICT), creating a backbone for smarter initiatives in the future and modernizing service
delivery.

2. City Profile

Bilaspur is a district of Chhattisgarh State of India and is the second-largest city in the
State. It is also called Nyaydhani (legal capital) because the High Court is located here, the
largest in Asia. It is center of education for Chhattis8garh state with appropriate medical
infrastructure of over 100 Hospitals. The city also hosts the headquarters of the South East
Central Railway which comprises of Bilaspur, Nagpur and Raipur divisions. Bilaspur is well
connected to the rest of the country by means of rail and road network, and Raipur is the
nearest airport which is around 130 km. It is a culturally rich city with booming handloom
industry and food. The city's main commercial hubs are Vyapar Vihar, Telipara, Link Road,
Bus Stand Road, Rajiv Plaza and Gole Bazar. Bilaspur City runs under the administration of
Bilaspur Municipal Corporation (BMC).

BMC is divided in 59 wards.

Demographics of Bilaspur:

The city has a cosmopolitan and multicultural mix of people that have migrated from other
areas of India. The population within Bilaspur Municipal Corporation (BMC) area was
3,65,579 at the time of 2011 census. A few of the demographic indices were as follows:

1. Males 51 % and females 49 %

2. Literacy rate 91.29 %

3. Population growth rate between 20o1 to 2011 census 32.11 %
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1. About Bilaspur Municipal Corporation

Bilaspur Municipal Corporation is responsible for city administration of Bilaspur. BMC
facilitates lot of public service online. Application for new water connection, online tenders,
public notice payroll, and pension are few services they provide online. They are running
numerous projects in the city with special focus on Atal Mission for Rejuvenation and Urban
Transformation (AMRUT) providing basic services (water, sewerage, transport) for the
citizens. BMC also enables public to pay online bills and taxes such as Property tax, Water
tax, etc.

2. Bilaspur Smart City Limited

Bilaspur Smart City Limited was established on 14.12.2015 under the Company Act 2013 to
carry out the evaluation, recommendation, execution, management, monitoring and
assessment of the development projects and schemes. BSCL is headed by Chief Executive
Officer cum Managing Director and assisted by Project Manager. All the progress and
activities of BSCL are regulated by "Board of Directors". Apart from CEO, members of the
Board of Directors are Secretary-Urban Administration and Development, Collector and
District Magistrate-Bilaspur, MD-CSPDCL, CEO CHiPS, Secretary-Finance GoCG, and
Representative-MoHUA, GoI.

6.2 6.2 Project Description
Bilaspur has embarked on its journey towards a user-friendly transport system that offers
citizens a combination of flexibility, intelligence and sustainable alternative modes of travel, for
which is acting as central spine road running through the ABD area which is designed as
boulevards which contains a lush green buffer between the roads and other adjoining activities
to the roads.

6.3 Objective
The objective of the proposal shall ensure the following:
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 The road network is safe for the road users
 Operation of the road network is smooth and efficient
 Promote the pedestrian and cyclist users
 Construction is the least disruptive
 Constraints of the site are mitigated by proven technological solutions within the given

constraints
 All services are integrated and coordinated within the road section
 Maximum provision of green space
 Use of Smart Signages & Placemaking
 Use of LED & Green Lighting

6.4 Design Concept of Foot Path
& Divyang Friendly
Movement

IRC 20 (2012): Guidelines for
Footpath Design, IRC 103
(2012): Guidelines for
Pedestrian Facility, Institute
of Transportation &
Development Policy
Guidelines for Divyang
Friendly Pathway Design &
CPWD’s Guidelines and Space
Standards for Barrier-Free
Design gives us the
specification for Design of
Divyang Free Road Section.
As per CPWD’s
recommendation, the
minimum width of the
pedestrian walkway keeping
clear and unobstructed access
for the differently-abled
persons shall be 1.5 meters.
Width
The width of the footpath can
vary as per the adjacent land
use. Footpaths in residential
areas require a minimum clear
width of 1.8 m, which is
enough space for two
wheelchairs to pass each
other. For commercial areas, the clear width should be at least 2.5 m (IRC: 103-2012, 6.1.5.2).

Height
The height of the curb above the carriageway should not exceed 150 mm (IRC:103-2012, 6.1.4)
Surface
Footpaths should have flat walking surfaces, allowing for proper drainage and preventing
puddles from forming (IRC: SP: 50 and IRC: 103-2012, 6.1.6). Guide tiles should be laid along
the length of the footpath to assist persons with vision impairments (IRC: 103-2012, 6.1.4).
Footpath elements
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Well planned footpaths provide continuous space for walking. They also support other activities
such as street vending and waiting at bus stops without compromising pedestrian mobility. The
success of a footpath depends on the integration of multiple elements in a coherent design.

The inappropriate positioning of
bus stops often results in
commuters standing in the
street while waiting for the bus.
To avoid such a situation, bus
stops should be placed adjacent
to the bus’s linear line of travel
so that the bus does not need to
pull over to the left (IRC:103-
2012, 6.10). Bus bays should be
avoided because they increase
travel time for bus users. The
position of the bus stop should
always leave clear space for
walking behind the shelter.
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Pedestrian refuges: Intersections
Intersections must provide direct, intuitive pedestrian crossings. Designated crossings should
reflect pedestrian desire lines, avoiding detours. Crossing distances should be minimized, and
pedestrian refuges are
required to give pedestrians
a safe space to wait before
crossing successive streams
of traffic.
Wherever slip roads or turn
pockets are present, raised
tabletop crossings must be
provided between the
footpath and the triangular
pedestrian refuge forsafer
crossing (IRC 103-2012,
6.7.3.3, 6.2.2). Slip roads or
turn pockets should be
avoided at intersections for
streets with rights-of-way of
30 m or less. Pedestrian
refuge islands must also be
provided in medians. The refuges should be large enough to handle observed pedestrian
volumes.
1. Mobility Device

Adequate space shall be provided for persons using a mobility device. The detailed
dimensions and parts of the mobile device are as below:
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Crutches: Width of clear walkaway for persons using crutches shall be at least 900mm.
Theconsideration shall also include provisions for normally abled persons and therefore the
clear walkaway of the footpath shall be at least 1800mm without any obstructions.

SIGHT DISABILITIES
Persons with impaired vision
Persons in this category are totally blind or with impaired vision.
Visually impaired persons make use of other senses such as hearing
or touch to compensate for the lack of vision. It is necessary to give
instructions accessible through the sense of touch (hands, fingers
or legs).
While walking with a white cane to spot their feet near the tip of the
cane the persons may bump his or her head or shoulder against
protruding objects.
Persons with limited vision may be able to discriminate between
dark and bright shades and the difference in primary colors.
Design requirements
1. Use of guiding blocks for persons with impaired vision to guide

them within the buildings and facilities and outside the building. (Refer details of
guiding/warning blocks).

2. Installation of information board in Braille.
3. Installation of audible signage and Public Address Systems (announcements).
4. Removal of any protruding objects and sufficient walking space for safe walking.
5. For persons with limited vision use of contrasting color arrangements.
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Road Crossing Details
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Tactile Tiles
When moving around the pedestrian
environment, visually impaired people
will actively seek and make use of tactile
information underfoot, particularly
detectable contrasts in surface texture.
The ability to detect contrasts in texture
underfoot varies from one individual to
another. For example, older visually
impaired people and people who have
lost their sight through certain medical
conditions, such as diabetes, may well
have reduced sensitivity in their feet. It is
therefore important that textures warning
of potential hazards, for example, a road
crossing or a staircase, are rigorous
enough to be detectable by most people
but without constituting a trip hazard or causing extreme discomfort.
Tactile paving surfaces can be used to convey important information to visually impaired
pedestrians about their environment, for example, hazard warning, directional guidance, or the
presence of an amenity. Research has
determined that visually impaired
people can reliably detect, distinguish
and remember a limited number of
different tactile paving surfaces and
the distinct meanings assigned to
them. The use of blister paving as a
warning device at controlled and
uncontrolled pedestrian crossing
points is now well established. In this
document, guidance is given on the
use of a number of additional types of
tactile surfaces to give warning of
potential hazards and for amenity,
purposes to give guidance and
information.
Blister Surface
The purpose of the blister surface is to
provide a warning to visually impaired
people, who would otherwise, in the
absence of a curb upstand >25 mm
high, find it difficult to differentiate
between where the footway ends and
the carriageway begins. The surface is,
therefore, an essential safety feature
for this group of road users at
pedestrian crossing points, where the
footway is flush with the carriageway
to enable wheelchair users to cross
unimpeded. Profile and plans of
Blister surfaces shall be as below:
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Placemaking
Signage components are categorized in the following three heads:

Informatory/Guide Signs

All Informatory signs and Guiding signs for facilities are rectangular in shape. Informatory
Signs for facilities indicate location and direction to facilities like "fuel station" or "eating place"
or "parking" and shall be a symbol within a rectangular board with a blue background.
Information signs in rectangular shape are also used with: -

1. Destination names and distances with arrows indicating the direction as per the IRC 67-
2012.

2. Site Location name and brief as per the design and dimension are given in City Signage
Master Plan, Bilaspur

The color pattern of direction information sign is presented in the below table as per the IRC
67-2012 and as per the City Signage Master Plan, Bilaspur. These are used to give such
information to road users, which will help them along the route in the most simple and direct
manner.
Direction Map signage for City
Road Type Background Arrows/Border/Letters
Expressway Blue White
National Highway (NH) Green White
State Highway (SH) Green White
Major District Road (MDR) Green White
Village Road (ODR & VR) White Black
Urban/City Road Blue White

Color of Signage
Signs shall be provided with retro-reflective sheeting and/or overlay film as shown on the
detailed drawings. The reverse side of all signs shall be painted grey as directed by the EIC.

Except in the case of railway level crossing signs the signposts shall be painted in 250 mm wide
bands, alternately black and white. The lowest band next to the ground shall be in black.

The color of the material shall be located within the area defined by the chromaticity
coordinates in below Table and comply with the luminance factor given in below Table when
measured as per ASTM D: 4956-09 Chromaticity is the objective specification of the quality of a
color regardless of its luminance, that is, as determined by its hue and colorfulness (or
saturation/chroma, or intensity)

Chromaticity Coordinates (Daytime) A

Color
1 2 3 4

x y x y x y x y
White 0.303 0.300 0.368 0.366 0.340 0.393 0.274 0.329
Yellow 0.498 0.412 0.557 0.442 0.479 0.520 0.438 0.472
Green B 0.026 0.399 0.166 0.364 0.286 0.446 0.207 0.771
Red 0.648 0.351 0.735 0.265 0.629 0.281 0.565 0.346
Blue B 0.140 0.035 0.244 0.210 0.190 0.255 0.065 0.216
Orange 0.558 0.352 0.636 0.364 0.570 0.429 0.506 0.404
Brown 0.430 0.340 0.610 0.390 0.550 0.450 0.430 0.390
Fluorescent Yellow-
Green

0.387 0.610 0.369 0.546 0.428 0.496 0.460 0.540

Fluorescent Yellow 0.479 0.520 0.446 0.483 0.512 0.421 0.557 0.442
Fluorescent Orange 0.583 0.416 0.535 0.400 0.595 0.351 0.645 0.355
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 The four pairs of chromaticity coordinates determine the acceptable color in terms of
The CIE 1931 Standard Colourimetric System measured with CIE Standard illuminant
D65.

 The saturation limit of green and blue may extend to the border of the CIE chromaticity
locus for spectral colors.

Daytime Luminance Factor (Y %)

Colour
Non- Metallic Portion Metallic Portion

Min Max Min Max
White 27 -- 15 --
Yellow 15 45 12 30
Green 3.0 12 2.5 11
Red 2.5 15 2.5 11
Blue 1.0 10 1.0 10
Orange 10 30 7.0 25
Brown 1.0 9.0 1.0 9.0
Fluorescent Yellow-Green 60 -- -- --
Fluorescent Yellow 40 -- -- --
Fluorescent Orange 20 -- -- --

The colors shall be durable and uniform in acceptable hue when viewed in daylight or under
normal headlights at night.

The mandatory and warning signs shall be provided with a white background and red border.
The legend/symbol for these signs shall be in black.

The colors chosen for informatory or guide signs shall be distinct for different categories of
roads. For various categories of the road in India, the following color pattern shall be used for
direction information sign as given in the below Table.

Colour Pattern for Direction Information Signs
Road Type Background Arrows/Border/Letters

Expressway Blue White
National Highway (NH) Green White
State Highway (SH) Green White
Major District Road (MDR) Green White
Village Road (ODR& VR) White Black
Urban /City Road Blue White

As a general rule, there shall be four sizes (small, medium, normal and large) of signs for
mandatory/regulatory and cautionary/warning signs. For certain categories of
mandatory/regulatory signs, a still smaller size may be used in conjunction with traffic light
signals or on bollards on traffic islands.

VISIBILITY OF SIGNS

In ordertomake signs more visible and legible at night, in particular, cautionary/warning
signsandregulatory signs other than those regulating parking and stopping in lighted streets
ofbuilt-upareas shallbelighted or provided with reflective material including luminous paintsor
reflective devices and sheetings. Care should, however,betaken that thisdoesnot resultin
roadusers becoming dazzled.

SIZE OF LETTERS

Letter size should be chosen with due regard to the speed, classification, and locationof
theroadsothat thesign is ofadequatesize for legibilitybutwithout beingtoo large
orobtrusive.Thesize of theletter, in terms of x-height, tobechosenas per the design speed isgiven
in the below Table.
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Notes:

1. "X" height (mm) upper for grade-separated junction two or three advance direction
signs are provided. These are located at the start of the diverging lane, 250 m to 750 m
from the junction and additionally 750 m to 1500 m from the junction.

2. The "x" height is the height of a lower-case English "Transport medium" Font and the
upper case shall be 1.4 times of lower-case height.

3. In Columns 2, 3, 7, 8, 10 and 11 of the above Table, the font heights shown are normal
size to be used for respective approach speeds and in brackets are the absolute
minimum sizes to be used where site/space is limited. The font size can be increased by
another 50 mm from the normal font size for those direction boards requiring special
emphasis/attention.

4. In Columns 4 and 9 of the above Table, the clear visibility distances indicated are
minimum values. Greater distances should be provided wherever possible.

5. In Columns 5 and 6 above Table, the distances shown are for guidance only and are not
to be taken precisely.

6. Reassurance Signs are normally placed about 100-150 m after the junction. Place
identification Signs are normally placed about 90 m to 150 m in advance of the start of
the built-up area and flag type direction signs are generally installed at the nose of
diverging lanes.

7. Columns 10, 11 and 12 of the above Table shall be taken for the design of gantry
mounted signs.

Letter size on definition plates attached with normal-sized signs should be 50 mm or 100 mm,
and in the case of small signs, it should be 50 mm. Where the message is long, as for instance in
"NO PARKING" and "NO STOPPING & NO STANDING" signs, the message may be broken
with two lines and the size of letters may be varied in the lines so that the definition plate is not
too large. The lettering on definition plates will be all-in upper-case letters as per the guidelines
of IRC: 67-2012.

Format of Legends on Overhead and Shoulder Mounted Signs
The legendon all signboardsshallbebilingual-regional/local language and English excepton
thosesignboards located atentry and exit points of Expressways. Entry/Exit shall
haveinscriptions in regional/locallanguage,Hindiand English. The font type shallbe asper the
table below.

Font Type for Inscription in Signs of city roads
S. No. Language Font Type

1 Hindi Hindi 7
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2 English Transport Medium
3 Regional language As per the local practice

Warrants for Sign Installation: -Theplacement of regulatoryandwarning signs shall follow
the guidelines mentioned in the respective sections. Distancesof installation shall be based on
the speeds andclear visibilitydistanceasmentionedin ‘Table: Letter Size and Siting of
Information Signs (Shoulder & Gantry Mounted).’

Sizes of the Signs: - Sizes of thesigns shouldbe decided based on the prevailing speeds on the
typeof the roadsas per the Tables below.

Size and Dimension of giving WaySign
Approach speed on Minor Road Size Side (mm) Border (mm)

Up to 50 kmph Small 600 45
51-80 kmph Normal 900 70

>80 kmph Large 1200 90

TheSizes and Dimensions ofCautionaryandtheir SitingDistances
Design
Speed

Size Side (mm) Border
(mm)

Clear
Visibility

(m)

Distance of
sign from

hazard (m)
Up to 50

kmph
Small 600 45 45 45

51-65 kmph Medium 750 60 60 45-110
66-80 kmph Normal 900 70 60 110-180
>80 kmph Large 1200 90 90 180-245

Siting of the Signs with Respect to Carriageway: - Generally,placementof thesigns
shallbe asper ‘Table: Height and Clearance Required for Sign Placement’. Where,however, site
conditiondemandsany deviation,thecompetent authoritymaydecide after dueconsultation with
trafficengineeringspecialist.

Size of Letters: - Sizeof lettersshallbe asper ‘Table: Letter Size and Siting of Information Signs
(Shoulder & Gantry Mounted).’ For supplementary platesattached
withfacilitysigns,regulatorysignsorcautionary signs,therecommendedletter size is 100mm. The
textsize of100-125Mmletter-size shallbe usedin the supplementaryplates with someof
theregulatorysignsdepictinginformationontypical timings like,"09:00am to 08:00 pm" coupled
withdates ordaysas applicable.

Guidelines for Informatory Signs Installation: - GeneralGuidelinesgiveninSections1 to
20 of IRC: 67-2012 asRelevantforinformatory signs shallbeadoptedforinstallationof signsin
urbanandcity roads aswell.

Dimensions of different types of Signage boards are given below as per the City Master Plan to
be installed in the city.

Public Buildings and Office: - Below signage will be used for giving information for Public
offices and Buildings/ Commercial Places, Major Hotels, Hospitals, Universities, Colleges,
Schools and Religious Places.
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Plan1 Sign plan for curve delineation in a divided highway, showing thepositions ofchevron
signs on curves, and the convention tobefollowedwhile installinghazard markers
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Plan2 Sign plan for a flyoverapproach inan urban section, mainlydirectionsigns forTrafficfrom
the mainhighway,and the direction information forthejunction belowthe flyover.
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Design Concept of Median Development

The median shall be 1 Mtr Wide.
There will be a Green verge in the mid part of the median.
The side of the median will have Steel Fencing and Logo of Bilaspur Smart City shall be
Engraved on the Same.
Landscape& Creepers
Soft Scrapping encompasses the work of landscaping and shall be as per CPWD
recommendation and approved practices.
Horticultural operations shall be started on ground previously leveled and dressed to required
formation levels and slopes.
In a case where unsuitable soil is met with, it shall be either removed or, replaced or it shall be
covered over to a thickness decided by the Engineer-in-charge with the good earth.
In the course of excavation or trenching during horticultural operations, any walls, foundations,
etc. met with shall not be dismantled without pre-measurement and prior to the written
permission of the Engineer-in-charge.
Supply and Stacking of Sludge
It shall be transported to the site in lorries with an efficient arrangement to prevent spilling in
transit. It shall be stacked at the site. Each stack shall not be less than 50 cm height and volume
not less than 3 cum.
Rough Dressing of the Planter
Rough dressing of the area shall include making diaries for flooding.The trenched ground shall
be leveled and rough dressed and if there are any hollows and depressions resulting from
subsidence which cannot be so leveled, these shall be filled properly with earth brought from
outside to bring the depressed surface to the level of the adjoining land and to remove
discontinuity of slope and then rough dressed again. The supply and spreading of soil in such
depressions are payable separately. In rough dressing, the soil at the surface and for 75 mm
depth below shall be broken down to particle size not more than 10 mm in any direction.
Uprooting Weeds from Trenched Areas
After 10 days and within 15 days of flooding the rough dressed trenched ground with water, the
weeds appearing on the ground shall be rooted out carefully and the rubbish disposed of off as
directed by the Engineer-in-charge.
Spreading Good Earth
Good earth shall be removed from stacks by head load and spread evenly over the surface to the
thickness ordered by the Engineer-in-charge. It shall be spread with a twisting motion to avoid
segregation and to ensure that spreading is uniform over the entire area.
Spreading Sludge/Manure
Good earth shall be thoroughly mixed with sludge or manure in specified proportion as
described in the item or as directed by the Engineer-in-Charge. The mixing shall be spread as
described in 23.9.1 to the thickness ordered by the Engineer-in-Charge.
Mixing of Good Earth and Sludge/Manure
The stacked earth shall, before mixing be broken down top particle of sizes not exceeding 6 mm
in any direction. Good earth shall be thoroughly mixed with sludge or manure in specified
proportion as described in the item or as directed by the Engineer-in-charge.
During the maintenance period, any irregularities arising in ground levels due to watering or
due to trampling by labor, or due to cattle straying thereon, shall be constantly made up to the
proper levels with earth as available or brought from outside as necessary, Constant watch shall
be maintained to ensure that dead patches are replanted, and weeds are removed.
Digging Holes for Planting Trees
Holes to be made in planter box including refilling earth after mixing with oil cake, manure, and
watering of the soil. Holes of circular shape in ordinary soil shall be excavated to the dimensions
described in the items and excavate soil broken to clods of size not exceeding 75 mm in any
direction, shall be stacked outside the hole, stones, brickbats, unsuitable earth, and other
rubbish, all roots and other undesirable growth met with during excavation shall be separated
out and unserviceable material removed from the size as directed. Useful material, if any, shall
be stacked properly and separately. Good earth in quantities as required to replace such
discarded stuff shall be brought and stacked at the site by the contractor which shall be paid for
separately.
The tree holes shall be manured with powdered Neam/castor oil cake at the specified rate along
with farmyard manure over sludge shall be uniformly mixed with the excavated soil after the
manure has been broken down to powder, (size of particle not be exceeded 6 mm in any
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direction) in the specified proportion, the mixture shall be filled into the hole up to the level of
adjoining ground and then profusely watered and enable the soil to subside the refilled soil shall
then be dressed evenly with its surface about 50 to 75 mm below the adjoining ground level or
as directed by the Engineer-in-charge.
M.S. Iron Riveted Tree Guard
The tree guard shall be 600 mm in diameter and 2-meter-high above ground level and 25 cm in
below ground level.
The tree guard shall be framed of 4 nos. 25 x 6 m M.S. flat 2-meter-long excluding displayed
outward at lower and upto an extent 10 cm and 8 nos. 25 x 3 mm vertical M.S. Flat Riveted to 3
Nos. 25 x 6 mm Flat iron rings in two halves, bolted together 8 mm dia and 30 mm long M.S.
bolts and nuts. The entire tree guard shall be given two coats of synthetic enamel paint of
approved brand and manufacturer of required shade over a priming coat of ready mixed steel
primer of approved brand and manufacturer. The design of tree guards shall be shown in the
drawing.
M.S. Flat Iron Welded Tree Guard
The tree guard shall be 600 mm in diameter and 2-meter-high above ground level and 25 cm in
below ground level.
The tree guard shall be framed of 4 nos. 25 x 6 mm MS. Flat 2 meters long excluding displayed
outward at lower and upto an extent 10 cm and 8 Nos. 25 x 3 mm vertical M.S. Flat Riveted to 3
nos. 25 x 6 mm flat iron rings in two halves, bolted together 8 mm dia and 30 mm long M.S.
Bolts & nuts. The entire tree guard shall be given two coats of synthetic enamel paint of
approved brand and manufacturer of required shade brand and manufacturer of required shade
over a priming coat of ready mixed steel primer of approved brand and manufacturer. The
design of tree guards shall be shown in the drawing.
Filling Mixture of Earth & Sludge over Manure
The separately specified earth and sludge shall be broken down to particles of size not exceeding
6 mm in any directions before mixing. Good earth shall be thoroughly mixed with sludge over
manure in specified proportions as directed by Officer-in-Charge. During theprocess of
preparing the mixture as above, trenches shall be flooded with watered and leveled.
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Design Concept LED Street Lighting

The street lightings shall be solar-powered LED Street Lighting. The lighting provision is as per
IS 1944: 1970 (part 1 to 2).
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6.5 Design Concept of Utility, Storm Drain
& Other Services

UTILITIES:
Road utilities are required to provide the necessary service to the roads and the neighboring
areas. Although utilities generally have little effect on the geometric design of the highway or
street, full consideration should be given to measures, reflecting sound engineering principles
and economic factors needed to preserve and protect the integrity and visual quality of the
highway or street, its maintenance efficiency, and the safety of traffic.

It is necessary to accommodate utility services along and across the roads. The laying design of
utilities has to be done to ease maintenance and operations but keeping in mind that it will
affect the traffic flow and conflict with other services to the minimum. The location should be
taken up so that minor or no adjustments are required with road works taken up later.

These include the following:

 Sewer and drainage
 Storm Water Drain
 Water Supply lines
 Lighting
 Drainage

Figure: Road Section with Services

Water Supply Main Line:
Bilaspur city water supply system executed under ATAL MISSION FOR REJUVENATION AND
URBAN TRANSFORMATION (AMRUT)
Sewer Main Line:
The sewer network is aligned in such a manner that the sewage generated from each plot will be
collected in a manhole located at the periphery of the Plot.
Bilaspur city Main sewer Line executed under Simplex Infrastructures Limited.
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Diameter
mm

Minimum Gradient Maximum Gradient

Gradient Discharge
Cum/Min.

Gradient Discharge
Cum/Min.

100 1 in 57 0.18 1 in 5.6 0.59
150 1 in 100 0.42 1 in 9.7 1.32
200 1 in 145 0.73 1 in 14 2.4
230 1 in 175 0.93 1 in 17 2.98
250 1 in 195 1.10 1 in 19 3.60
300 1 in 250 1.70 1 in 24.5 5.30

(Source PWD Building SOR C.G.)
Strom Water Drainage:
The main objective of this report is to design a stormwater drainage system. A drain is proposed
below the footpath of the road. Each drain will receive runoff from half of the carriageway and
pedestrian, Tree Trench and cycle lane. At 10 m intervals, Strom drain gratings are proposed.
The hydrologic storm drainage design criteria, as used in India, are based on the Indian Road
Congress practices and the requirements of the Central Public Health and Environmental
Engineering Organization (CPHEEO).
Considering the importance of the area it was decided that the design stormwater management
of the ABD area is done by considering 5-year return period. By frequency analysis of these, the
rainfall intensities for different durations and frequencies were estimated.

Catchment Area:
The catchment area of the road is total road width including half of the carriageway and
pedestrian, Tree Trench and cycle lane. At 10 m intervals, Strom drain gratings are proposed.
Computation of Rainfall Intensity:
It has been observed that shorter the duration of critical rainfall, greater would be the expected
average intensity during that period. The critical duration of rainfall is the one that produces
maximum runoff. This duration is equal to the time of concentration, since a shorter period
does not allow the whole area to contribute, and longer duration will give smaller average
rainfall intensity.
Estimation of Storm Runoff:
The rational formula for the relationship between peak runoff and rainfall is given below:

Q= k * C *I *A
It is a simple steady-state water balance equation. If for, a catchment of A square kilometers, the
intensity is I mm/hr., the l volumetric intensity is. A*I*1000 cubic meter per hour, or 0.28*A*I
cubic meter per second. With a runoff coefficient of C, the runoff will be
Q=0.28*C*I*A
Whereas Q is in cubic meters per second.
Runoff coefficient “C”, in CIA is the portion of the precipitation that makes its way to the drain,
in storms. Its value depends on a large number of factors such as permeability of the surface,
type of ground cover, the type of soils (curve number), the depth of the soil, the topography, the
geology, the antecedent conditions indicating the wetness of the soil structure from the earlier
events, and duration of storm.
For the design and planning of the stormwater disposal arrangements, reasonably wet
antecedent conditions are assumed. If full data of soils is not available, standardized values are
assumed. The weighted runoff coefficient for the project site is estimated based on standard
texts and literature and is shown in

C Values are used for various Land use

Land use Type C Value

Watertight pavement Surface (concrete or
bitumen), steep bare rock 0.90

Green Area(Loamy) 0.30

Green Area(Sandy) 0.20

Unpaved Area along roads 0.30

Lawns and parks 0.15
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Land use Type C Value

Flat Built-up area with about 60 percent
area impervious 0.55

A moderately steep built-up area with
about 70 percent area impervious 0.80

(Source: C value for each land use as per Table-4.4 IRC: SP50-1999)
Hydraulic Design of Drain Sections:

Design formula

Robert Manning, in 1885
Manning’s formula would be employed for the design of a gravity system

Where,
Qf - Flow rate when pipe flows full; in m3/s
Vf - Velocity of the flow, in m/s
A - Cross-sectional area of pipe in m2
N - Manning’s roughness coefficient when the pipe is full.
R - Hydraulic radius in m = A / P; (P is Wetted Perimeter)
S - Slope of Hydraulic gradient
All the drains are designed 85% full.
Manning's n value for various materials is used as per CPHEEO Manual as shown in
below

Design Concept of Smart Road
IRC method of design of Rigid pavement

Overview:

As the name implies, rigid pavements are rigid i.e., they do not flex much under loading like
flexible pavements. They are constructed using cement concrete. In this case, the load-carrying
capacity is mainly due to the rigidity ad high modulus of elasticity of the slab (slab action). H.
M. Westergaard is considered the pioneer in providing the rational treatment of the rigid
pavement analysis.

Modulus of sub-grade reaction:

Westergaard considered the rigid pavement slab as a thin elastic plate resting on soil sub-grade,
which is assumed as a dense liquid. The upward reaction is assumed to be proportional to the
deflection. Base on this assumption, Westergaard defined a modulus of sub-grade reaction K in
kg/cm3 given by K =p where the displacement is level taken as 0.125 cm and p is the pressure
sustained by the rigid plate of 75 cm diameter at a deflection of 0.125 cm.

Relative stiffness of slab to sub-grade:

A certain degree of resistance to slab deflection is offered by the sub-grade. The sub-grade
deformation is the same as the slab deflection. Hence the slab deflection is a direct
measurement of the magnitude of the sub-grade pressure. This pressure deformation
characteristics of rigid pavement lead Westergaard to define the term radius of relative
stiffnessin cm is given by the equation.
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Where E is the modulus of elasticity of cement concrete in kg/cm2 (3.0*105), _ is the Poisson's
ratio of concrete (0.15), h is the slab thickness in cm and K is the modulus of sub-grade reaction.

Critical load positions:

Since the pavement slab has finite length and width, either the character or the intensity of
maximum stress induced by the application of a given traffic load is dependent on the location
of the load on the pavement surface. There are three typical locations namely the interior, edge,
and corner, where differing conditions of slab continuity exist. These locations are termed as
critical load positions.

Equivalent radius of the resisting section:

When the interior point is loaded, only a small area of the pavement is resisting the bending
moment of the plate. Westergaard’s gives a relation for the equivalent radius of the resisting
section in cm in the equation:
b = ( √ 1.6a 2 + h 2 − 0.675 h

if a < 1.724, h otherwise.

where a is the radius of the wheel load distribution in cm and h is the slab thickness in cm.

Wheel load stresses:

Westergaard’s stress equation The cement concrete slab is assumed to be homogeneous and to
have uniform elastic properties with vertical sub-grade reaction being proportional to the
deflection. Westergaard developed relationships for the stress at the interior, edge and corner
regions, denoted as σi, σe, σc in kg/cm2 respectively and given by the equation:

where h is the slab thickness in cm, P is the wheel load in kg, a is the radius of the wheel load
distribution in cm, l the radius of the relative stiffness in cm and b is the radius of the resisting
section in cm.

Temperature stresses:

Temperature stresses are developed in cement concrete pavement due to variation in slab
temperature. This is caused by (i) daily variation resulting in a temperature gradient across the
thickness of the slab and (ii) seasonal variation resulting in an overall change in the slab
temperature. The former results in warping stresses and the later in friction.

Warping stress:

The warping stress at the interior, edge and corner regions, denoted as σti, σte, σtc in kg/cm2
respectively and given by the equation:
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where E is the modulus of elasticity of concrete in kg/cm2 (3×105 ),  is the thermal coefficient of
concrete per oC (1×10−7 ) t is the temperature difference between the top and bottom of the
slab, Cx and Cy are the coefficient based on Lx/l in the desired direction and Ly/l right angle to
the desired direction, µ is the Poisson’s ration (0.15), a is the radius of the contact area and l is
the radius of the relative stiffness.

Frictional stresses:
The frictional stress σf in kg/cm2 is given by the equation:

where W is the unit weight of concrete in kg/cm2 (2400), f is the coefficient of subgrade friction
(1.5) and L is the length of the slab in meters.

Combination of stresses:

The cumulative effect of the different stress gives rise to the following thee critical cases
 Summer, mid-day:

The critical stress is for edge region given by σcritical = σe + σte – σf
 Winter, mid-day:

The critical combination of stress is for the edge region given by σcritical = σe +σte +σf
 Mid-nights:

The critical combination of stress is for the corner region given by σcritical = σc + σtc

Design of joints:

Expansion joints:

The purpose of the expansion joint is to allow the expansion of the pavement due to rise in
temperature with respect to construction temperature. The design consideration is:

 Provided along the longitudinal direction.

 Design involves finding the joint spacing for a given expansion joint thickness (say 2.5
cm specified byIRC) subjected to some maximum spacing (say 140 as per IRC)

Figure: Expansion joint
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Contraction joints:
The purpose of the contraction joint is to allow the contraction of the slab due to fall in slab
temperature below the construction temperature. The design considerations are:

 The movement is restricted by the sub-grade friction.
 Design involves the length of the slab given by:

Figure: Contraction joint

Dowel bars:
The purpose of the dowel bar is to effectively transfer the load between two concrete slabs and
to keep the two slabs in the same height. The dowel bars are provided in the direction of the
traffic (longitudinal).
The design considerations are:
• Mild steel rounded bars, • bonded on one side and free on the other side.
Bradbury’s analysis
Bradbury’s analysis gives load transfer capacity of a single dowel bar in shear, bending and
bearing as follows:

where, P is the load transfer capacity of a single dowel bar in shear s, bending f and bearing b, d
is the diameter of the bar in cm, Ld is the length of the embedment of dowel bar in cm, δ is the
joint width in cm, Fs, Ff, Fb are the permissible stress in shear, bending and bearing for the
dowel bar in kg/cm2.
Design procedure:
Step 1 Find the length of the dowel bar embedded in slab Ld by equating Eq. 29.12=Eq. 29.13,
i.e.

Step 2 Find the load transfer capacities Ps, Pf, and Pb of a single dowel bar with the Ld.
Step 3 Assume load capacity of dowel bar is 40 percent wheel load, find the load capacity factor
f as:

Step 4 Spacing of the dowel bars.
Effective distance up to which effective load transfer takes place is given by 1.8 l, where l is the
radius of relative stiffness.

 Assume a linear variation of the capacity factor of 1.0 under load to 0 at 1.8 l.
 Assume a dowel spacing and find the capacity factor of the above spacing.
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 The actual capacity factor should be greater than the required capacity factor.
 If not, do one more iteration with new spacing.

Traffic Control Devices:

 Traffic signs
 Road Markings
 Traffic signals
 Cats eye

Traffic Sign:
The traffic control device is the medium used for communicating between traffic engineers and
road users. Unlike other modes of transportation, there is no control over the drivers using the
road. Here traffic control devices come to the help of the traffic engineer. The major types of
traffic control devices used are- traffic signs, traffic signals, and parking control. Different types
of traffic signs are regulatory signs, warning signs and informatory signs, which marked in
proposed road and junctions as perIRC: 67-2012.

Figure: Regulatory Signs
Figure: Warning Signs

Road Marking:
The essential purpose of road markings is to guide and control traffic on roads. The markings
serve as a psychological barrier and signify the delineation of the traffic path and its lateral
clearance from traffic hazards for the safe movement of traffic. Hence, they are very important
to ensure the safe, smooth and harmonious flow of traffic. Various types of road markings like
longitudinal markings, transverse markings, object markings, and special markings to warn the
driver about the hazardous locations on the road etc. As per IRC: 35-2015 gives detail of road
marking, which marked in junction drawings.
Traffic signals:

Any power-operated traffic control device except a sign by which traffic is regulated, warned, or
alternatively directed to take some specific action. IRC 93:1985 Guidelines on the design of
installation of road traffic signals

Figure: Traffic Light Signals
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Speed-Breakers:

Speed-breakers are traffic control devices that alert the driver of a change in conditions and
break the speed of vehicles. They can consist of small asphalt stripes placed on the pavement
(called rumble strips) or be uniformly but gradually raised surface with a horizontal top. It is
very essential to adhere to the Specifications "Tentative Guidelines on the Provision of Speed-
Breakers for Control of Vehicular Speeds on Minor Roads (IRC: 99-1988)"

Figure: Speed-Breaker
Lighted traffic bollards:
A lighted traffic bollard is a lighted device installed on a chandelier/island to forewarn motorists
of the
Impending obstruction threat, it also indicates the direction of the traffic flow (As per IRC
43:1994)

Figure: Lighted traffic bollards
Zebra Crossing:
A zebra crossing is a type of pedestrian crossing used in many places around the world. Its
distinguishing feature is alternating dark and light stripes on the road surface, resembling the
coat of a zebra. A zebra crossing typically gives priority to pedestrians.
Design as per IRC 35:1997
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Figure: Zebra Crossing
Street Furniture:
Furniture in the external environment consists of a diversity of elements such as light
standards, seats, picnic tables, bins, information panels, traffic signs, parking meters and post
boxes, etc., often placed independently over time and without coordination. In urban
environments, the complexity of the layering of these elements can result in an obstacle course
for most persons, particularly for persons with visual impairments and those using a wheelchair
or pushing a buggy.

Figure: Street Furniture

MATERIAL CRITERIA:

The proposed structure will consist of concrete and steel reinforcement as the main materials
used for the construction of the structures.
Concrete:

 Cement:

Generally, Ordinary Portland cement (OPC) conforming to IS: 8112 or Portland
pozzolana cement conforming to IS: 1489 shall be used for the superstructure.

Reinforced Cement Concrete (RCC):

 Reinforced concrete conforming to Table 2; IS 456-2000 shall be used with 20mm and

downsize graded crushed stone aggregate unless noted otherwise. Recommended

Minimum grade of reinforced cement concrete shall be M30 considering high rise

structure for superstructures and substructures. Recommended grades for the different

members are as follows:
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 Beams and Slabs M35/M30

 Columns M35/M30

 Footings & Raft M35/M30

 Water Retaining Structure M35/M30

 Retaining Walls M35/M30

The contractor has to submit a detailed methodology including quality control
measures for the manufacture and supply of concrete to the project site and take prior
approval of the client before proceeding.

 Lean Concrete:

Concrete of minimum 100 mm thickness of lean concrete mix 1: 2:4 (by weight, using
20mm and downsize grade crushed stone aggregate) shall be provided under all RCC
foundations.

Reinforcement Bars:

 High Strength Deformed Thermo mechanically treated (TMT) steel bars of grade Fe

500D, conforming to IS: 1786 with a minimum elongation of 14.5% and of approved

make listed in the tender document shall be used.

 No re-rolled reinforcement bars shall be used.

 Mechanical couplers for laps of bars higher than 32 mm diameter shall be done as per

IS 16172.

Aggregates:

 Selected aggregates of proper sizes shall conform to IS 383.

Dewatering:
If the foundation of the embankment is in an area with stagnant water, and in the opinion of the
Engineer it is feasible to remove it, the same should be removed by pumping or any other means
as directed by the Engineer, and the area of the embankment foundation should be kept dry.
Care should be taken to discharge the drained water so as not to cause damage to work, crops or
any other property. Construction of embankments underwater logged conditions shall be
governed by provisions of IRC: 36- 1970
Quality Control for Road Works: (As Per MoRT&H Specification)

 All materials to be used, all methods adopted, and all works performed shall be strictly
in accordance with the requirements of these Specifications. The Contractor shall set up
a field laboratory at locations approved by the Engineer and equip the same with
adequate equipment and personnel in order to carry out all required tests and Quality
Control work as per Specifications and/or as directed by the Engineer. The internal
layout of the laboratory shall be as per Clause 121 and/or as directed by the Engineer.
The list of equipment and the facilities to be provided shall be got approved from the
Engineer in advance.

 The Contractor’s laboratory should be manned by a qualified Material Engineer/Civil
Engineer assisted by experienced technicians, and the set-up should be got approved by
the Engineer.

 The Contractor shall carry out quality control tests on the materials and work to the
frequency stipulated in subsequent paragraphs. In the absence of clear indications
about the method and or frequency of tests for any item, the instructions of the
Engineer shall be followed.
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 For satisfying himself about the quality of the materials and work, quality control tests
will also be conducted by the Engineer (by himself, by his Quality Control Units or by
any other agencies deemed fit by him), generally to the frequency set forth herein
under. Additional tests may also be conducted where, in the opinion of the Engineer,
the need for such tests exist.

 The Contractor shall provide necessary co-operation and assistance in obtaining the
samples for tests and carrying out the field tests as required by the Engineer from time
to time. This may include the provision of labor, attendants, assistance in packing and
dispatching and any other assistance considered necessary in connection with the tests.

 For the work of embankment, subgrade, and pavement, construction of subsequent
layer of same or other material over the finished layer shall be done after obtaining
permission from the Engineer. Similar permission from the Engineer shall be obtained
in respect of all other items of works prior to proceeding with the next stage of
construction.

 The Contractor shall carry out modifications in the procedure of work if found
necessary, as directed by the Engineer during the inspection. Works falling short of
quality shall be rectified/redone by the Contractor at his own cost, and defective work
shall also be removed from the site of works by the Contractor at his own cost.

 The cost of laboratory building including services, essential supplies like water,
electricity, sanitary services and their maintenance and cost of all equipment, tools,
materials, labor, and incidentals to perform tests and other operations of quality control
according to the Specification requirements shall be deemed to be incidental to the
work and no extra payment shall be made for the same. If, however, there is a separate
item in the Bill of Quantities for setting up a laboratory and installing testing
equipment, such work shall be paid for separately.

 For testing samples of soils/soil mixes, granular materials, and mixes, bituminous
materials and mixes, aggregates, cores, etc., samples in the required quantity and form
shall be supplied to the Engineer by the Contractor at his own cost.

 For cement, bitumen, mild steel, and similar other materials where essential tests are to
be carried out at the manufacturer’s plants or at laboratories other than the site
laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall
be borne by the Contractor. He shall also furnish the test certificates to the Engineer.

 For testing of cement, concrete at site during construction, arrangements for supply of
samples, sampling, testing and supply of test results shall be made by the Contractor as
per the frequency and number of tests specified in the Handbook of Quality Control for
Construction of Roads and Runways (IRC: SP: 11) and relevant IS Codes or relevant
clauses of these Specifications, the cost of which shall be borne by the Contractor.

 The method of sampling and testing of materials shall be as required by the “Handbook
of Quality Control for Construction of Roads and Runways” (IRC: SP: 11), and these
MOST Specifications. Where they are contradicting, the provision in these
Specifications shall be followed. Where they are silent, sound engineering practices
shall be adopted. The sampling and testing procedure to be used shall be as approved by
the Engineer and his decision shall be final and binding on the Contractor.

 The materials for embankment construction shall be got approved from the Engineer.
The responsibility for arranging and obtaining the land for borrowing or exploitation in
any other way shall rest with the Contractor who shall ensure a smooth and
uninterrupted supply of materials in the required quantity during the construction
period.Similarly, the supply of aggregates for the construction of road pavement shall
be from quarries approved by the Engineer. Responsibility for arranging the
uninterrupted supply of materials from the source shall be that of the Contractor.
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 All materials which the Engineer/his representative has determined as not conforming
to the requirements of the Contract shall be rejected whether in place or not; they shall
be removed immediately from the site as directed. Materials, which have been
subsequently corrected, shall not be used in the work unless approval is accorded in
writing by the Engineer. Upon failure of the Contractor to comply with any order of the
Engineer/his representative, given under this Clause, the Engineer/his representative
shall have the authority to cause the removal of rejected material and to deduct the
removal cost thereof from any payments due to the Contractor.
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6.6 Scope of Work
The selected bidder, also to be known as “the contractor” shall abide by all the instructions
given to him by the Client (BSCL) & PMC.

At various stages of the project, the contractor shall follow the instructions and execute the
components described phase-wise.

All the documents submitted by the contractor shall be in both Soft Copy in E-Mail & Printed
Hard Copy format failing to which the authenticity of the same will not be counted.

Contractor’s scope of work in various phases of the project shall include but is not limited to the
following:

Pre-implementation Phase
1. Before the start of the project, the contractor shall submit proof of all the compliances

necessary for the execution of the project.
2. Make Presentation of the detailed Project Proposal with all its components.
3. Take all the NOC from the department with assistance from BSCL.
4. Submit implementation schedule of work to be done in complete or phases.
5. Submit Detailed Tree & Service Shifting plan (If Any) with SOP & get the same approved

by the client.
6. Submit Tree Count, tree Shifting and Tree Cutting Plan (If any).
7. Coordinate with BMC, BSCL, PWD and Traffic Department.
8. Coordinate with all relevant government agencies.
9. Submit detailed services relocation plan.
10. Mobilize core team members & submit details of the team to be engaged for the listed

work (Manpower Planning Schedule).
11. Take an inventory of all the work to be affected or to be dismantling and reinstalled after

the work and also submit a procurement plan.
12. Submit Construction Drawing & Rendered Image (where applicable / where asked by the

Client or PMC) for all components of the project and get it approved from the PMC &
BSCL (Client) authority.

13. Submit Data Sheet of Long lead Items including Light Pole, Cables & other Electrical
Equipment, Manhole Cover, Chambers, Chairs, Dustbins etc complete.

14. Coordinate with all other related projects as per RFP & Client recommendation.

Implementation Phase
Before starting the installation of project components as described above, the
contractor needs to clear or treat the project sites. This will include but not limited to
the following: -

1. Site Clearance, shifting and relocating of all existing services and trees in designated
locations with the client’s approval.

2. Maintain safety for the workers by providing PPEs and a safe work environment as well
as the other people during and after execution through barricading, cautioning and
creating a safe work environment following all relevant safety codes and standards.

3. Submit technical Data Sheet of all relevant items before their execution and get the same
approved from PMC / Client in hard & soft copy.

4. Execution of the project in coordination with other related projects as per the agreed
implementation schedule under the supervision & guidance of BSCL/PMC

5. Conduct all the necessary tests and submit test certificates in hard copies to PMC before
submitting a bill for that particular work.

6. Any rework arising out of rectification recommended by PMC / client.
7. Ensure Safe Traffic Flow.
8. Ensure Site Safety for workers as well as citizens.
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9. Submit all relevant Test reports as per CG-SOR 2015 norms or as per MORT&H’s norms
and guidelines (Whichever is available, or whichever is stringent). Please note that
execution without valid and approved Test Report shall be counted as a serious violation
and shall result in penalties and rework.

Post-implementation Phase
After the completion of work, the contractor shall furnish the following work; -

1. Reinstalling of the shifted services into working conditions as per Client instruction.
2. Clear site of any debris within 15 days of completion of work at that particular phase or

location.
3. Submit as Built Drawing.
4. Submit Completion Report in soft & hard copy.
5. Any other relevant work as per instructions provided by the Client & PMC.

Quality Assurance & Quality Control
 All materials to be used, all methods adopted, and all works performed shall be strictly

in accordance with the requirements of these Specifications. The Contractor shall set up
a field laboratory at locations approved by the Engineer and equip the same with
adequate equipment and personnel in order to carry out all required tests and Quality
Control work as per Specifications and/or as directed by the Engineer. The internal
layout of the laboratory shall be as per Clause 121 and/or as directed by the Engineer.
The list of equipment and the facilities to be provided shall be got approved from the
Engineer in advance.

 The Contractor’s laboratory should be manned by a qualified Material Engineer/Civil
Engineer assisted by experienced technicians, and the set-up should be got approved by
the Engineer.

 The Contractor shall carry out quality control tests on the materials and work to the
frequency stipulated in subsequent paragraphs. In the absence of clear indications
about the method and or frequency of tests for any item, the instructions of the
Engineer shall be followed.

 For satisfying himself about the quality of the materials and work, quality control tests
will also be conducted by the Engineer (by himself, by his Quality Control Units or by
any other agencies deemed fit by him), generally to the frequency set forth herein
under. Additional tests may also be conducted where, in the opinion of the Engineer,
the need for such tests exist.

 The Contractor shall provide necessary co-operation and assistance in obtaining the
samples for tests and carrying out the field tests as required by the Engineer from time
to time. This may include the provision of labor, attendants, assistance in packing and
dispatching and any other assistance considered necessary in connection with the tests.

 For the work of embankment, subgrade, and pavement, construction of subsequent
layer of same or other material over the finished layer shall be done after obtaining
permission from the Engineer. Similar permission from the Engineer shall be obtained
in respect of all other items of works prior to proceeding with the next stage of
construction.

 The Contractor shall carry out modifications in the procedure of work if found
necessary, as directed by the Engineer during the inspection. Works falling short of
quality shall be rectified/redone by the Contractor at his own cost, and defective work
shall also be removed from the site of works by the Contractor at his own cost.

 The cost of laboratory building including services, essential supplies like water,
electricity, sanitary services and their maintenance and cost of all equipment, tools,
materials, labour, and incidentals to perform tests and other operations of quality
control according to the Specification requirements shall be deemed to be incidental to
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the work and no extra payment shall be made for the same. If, however, there is a
separate item in the Bill of Quantities for setting up a laboratory and installing testing
equipment, such work shall be paid for separately.

 For testing samples of soils/soil mixes, granular materials, and mixes, bituminous
materials and mixes, aggregates, cores etc., samples in the required quantity and form
shall be supplied to the Engineer by the Contractor at his own cost.

 For cement, bitumen, mild steel, and similar other materials where essential tests are to
be carried out at the manufacturer’s plants or at laboratories other than the site
laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall
be borne by the Contractor. He shall also furnish the test certificates to the Engineer.

 For testing of cement, concrete at site during construction, arrangements for supply of
samples, sampling, testing and supply of test results shall be made by the Contractor as
per the frequency and number of tests specified in the Handbook of Quality Control for
Construction of Roads and Runways (IRC: SP: 11) and relevant IS Codes or relevant
clauses of these Specifications, the cost of which shall be borne by the Contractor.

 The method of sampling and testing of materials shall be as required by the “Handbook
of Quality Control for Construction of Roads and Runways” (IRC: SP: 11), and these
MOST Specifications. Where they are contradicting, the provision in these
Specifications shall be followed. Where they are silent, sound engineering practices
shall be adopted. The sampling and testing procedure to be used shall be as approved by
the Engineer and his decision shall be final and binding on the Contractor.

 The materials for embankment construction shall be got approved from the Engineer.
The responsibility for arranging and obtaining the land for borrowing or exploitation in
any other way shall rest with the Contractor who shall ensure a smooth and
uninterrupted supply of materials in the required quantity during the construction
period.

Similarly, the supply of aggregates for the construction of road pavement shall be
from quarries approved by the Engineer. Responsibility for arranging the uninterrupted
supply of materials from the source shall be that of the Contractor.

 All materials which the Engineer/his representative has determined as not conforming
to the requirements of the Contract shall be rejected whether in place or not; they shall
be removed immediately from the site as directed. Materials, which have been
subsequently corrected, shall not be used in the work unless approval is accorded in
writing by the Engineer. Upon failure of the Contractor to comply with any order of the
Engineer/his representative, given under this Clause, the Engineer/his representative
shall have the authority to cause the removal of rejected material and to deduct the
removal cost thereof from any payments due to the Contractor.

Dewatering:
 If the foundation of the embankment is in an area with stagnant water, and in the

opinion of the Engineer it is feasible to remove it, the same should be removed by
pumping or any other means as directed by the Engineer, and the area of the
embankment foundation should be kept dry. Care should be taken to discharge the
drained water so as not to cause damage to work, crops or any other property.
Construction of embankments underwater logged conditions shall be governed by
provisions of IRC: 36- 1970.
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CONTROL OF ALIGNMENT, LEVEL AND SURFACE REGULARITY
GENERAL:
 All works performed shall conform to the lines, grades, cross-sections and dimensions

shown on the drawings or as directed by the Engineer, subject to the permitted
tolerances described herein-after.

Horizontal Alignment:
 Horizontal alignments shall be reckoned with respect to the centerline of the

carriageway as shown on the drawings. The edges of the carriageway as constructed
shall be correct within a tolerance of + 10 mm therefrom. The corresponding tolerance
for edges of the roadway and lower layers of the pavement shall be + 25 mm.

Surface Levels:
 The levels of the subgrade and different pavement courses as constructed, shall not vary

from those calculated with reference to the longitudinal and cross-profile of the road
shown on the drawings or as directed by the Engineer beyond the tolerances mentioned
below:

* This may not exceed -8 mm at 0 – 30 cm from the edges.
Provided, however, that the negative tolerance for wearing course shall not be permitted in
conjunction with the positive tolerance for the base course if the thickness of the former is
thereby reduced by more than 6 mm for flexible pavements and 5 mm for concrete pavements.
For checking compliance with the above requirement for subgrade, sub-base and base courses,
measurements of the surface levels shall be taken on a grid of points placed at 6.25 m
longitudinally and 3.5 m transversely. For any 10 consecutive measurements taken
longitudinally or transversely, not more than one measurement shall be permitted to exceed the
tolerance as above, this one measurement being not in excess of 5 mm above the permitted
tolerance.
For checking the compliance with the above requirements for bituminous wearing courses and
concrete pavements, measurements of the surface levels shall be taken on a grid of points
spaced at 6.25 m along the length and at 0.5 m from the edges and at the center of the
pavement. In any length of pavement, compliance shall be deemed to be met for the final road
surface, only if the tolerance given above is satisfied for any point on the surface.
Rectification:
Where the surface regularity of subgrade and the various pavement courses fall outside the

specified tolerances, the Contractor shall be liable to rectify these in the manner described
below and to the satisfaction of the Engineer.
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(i) Subgrade: Where the surface is high, it shall be trimmed and suitably compacted. Where
the same is low, the deficiency shall be corrected by scarifying the lower layer and adding fresh
material and recompacting to the required density. The degree of compaction and the type of
material to be used shall conform to the requirements of Clause 305.
(ii) Granular Sub-base: Same as at (i) above, except that the degree of compaction and the
type of material to be used shall conform to the requirements of Clause 401.
(iii) Lime/Cement Stabilized Soil Sub-base: For lime/cement-treated materials where the
surface is high, the same shall be suitably trimmed while taking care that the material below is
not disturbed due to this operation. However, where the surface is low, the same shall be
corrected as described hereinbelow.
For cement-treated material, when the time elapsed between detection of irregularity and the
time of mixing of the material is less than 2 hours, the surface shall be scarified to a depth of 50
mm supplemented with freshly mixed materials as necessary and recompacted to the relevant
specification. When this time is more than 2 hours, the full depth of the layer shall be removed
from the pavement and replaced with fresh material to Specification. This shall also apply to
lime treated material except that the time criterion shall be 3 hours instead of 2 hours.
(iv) Water Bound Macadam/Wet Mix Macadam Sub-base/Base: Where the surface is
high or low, the top 75 mm shall be scarified, reshaped with added material as necessary and
recompacted to Clause 404. This shall also apply to wet mix macadam to Clause 406.

(v) Bituminous Construction: For bituminous construction other than wearing a course,
where the surface is low, the deficiency shall be corrected by adding fresh material over a
suitable tack coat if needed and recompacting to specifications. Where the surface is high, the
full depth of the layer shall be removed and replaced with fresh material and compacted to
specifications.
For the wearing course, where the surface is high or low, the full depth of the layer shall be
removed and replaced with fresh material compacted to specifications. In all cases where the
removal and replacement of a bituminous layer are involved, the area treated shall not be less
than 5 m in length and not less than 3.5 m widths.
(vi) Dry Lean Concrete Sub-base/Rolled Cement Concrete: The defective length of the
course shall be removed to full depth and replaced with material conforming to Clauses 601 or
603, as applicable. The area treated shall be at least 3 m long, not less than 1 lane wide and
extend to the full depth. Before relaying the course, the disturbing subgrade or layer below shall
be corrected by leveling, watering and compacting.
(vii) Cement concrete pavement: The defective areas having surface irregularity exceeding
3 mm but not greater than 6 mm may be rectified by bump cutting or scrabbling or grinding
using approved equipment. When required by the Engineer, areas which have been reduced in
level by the above operation(s) shall be retextured in an approved manner either by cutting
grooves (5 mm deep) or roughening the surface by hacking the surface. If high areas in excess 6
mm or low areas in excess of 3 mm occur, exceeding the permitted numbers and if the
Contractor cannot rectify, the slab shall be demolished and reconstructed at the Contractor’s
expense and in no case the area removed shall be less than the full width of the lane in which the
irregularity occurs and full length of the slab.

If deemed necessary by the Engineer, any section of the slab which deviates from the specified
levels and tolerances shall be demolished and reconstructed at the Contractor’s expense.
QUALITY CONTROL TESTS DURING CONSTRUCTION
GENERAL:
The materials supplied and the works carried out by the Contractor shall conform to the
specifications prescribed in the preceding Clauses.
The materials and works shall be subjected to quality control tests, as described hereinafter. The
testing frequencies set forth are the desirable minimum and the Engineer shall have the full
authority to carry out additional tests as frequently as he may deem necessary, to satisfy himself
that the materials and works comply with the appropriate specifications. However, the number
of tests recommended in Tables 900-3 and 900-4 may be reduced at the discretion of the
Engineer if it is felt that consistency in the quality of materials can still be maintained with the
reduced number of tests.
Test procedures for the various quality control tests are indicated in the respective Sections of
these Specifications or for certain tests within this Section. Where no specific testing procedure
is mentioned, the tests shall be carried out as per the prevalent accepted engineering practice to
the directions of the Engineer.
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Tests on Earthwork for Embankment, Subgrade Construction, and Cut Formation
Borrow material: Grid the borrow area at 25 m c/c (or closer, if the variability is high) to the full
depth of proposed working. These pits should be logged and plotted for proper identification of
suitable sources of material. The following tests on representative samples shall be carried out:
(a) Sand Content [IS: 2720 (Part-4)]: 2 tests per 3000 cubic meters of soil.
(b) Plasticity Test [IS: 2720 (Part-5)]: Each type to be tested, 2 tests per 3000 cube meters of

soil.
(c) Density Test [IS: 2720 (Part-8)]: Each soil type to be tested, 2 tests per 3000 cubic meters of

soil.
(d) Deleterious Content Test [IS: 2720 (Part-27)]: As and when required by the Engineer.
(e) Moisture Content Test [IS: 2720 (Part-2)]: One test for every 250 cubic meters of soil.

(f) CBR Test on materials to be incorporated in the subgrade on soaked/unsoaked samples [IS:
2720       (Part-16)]: One CBR test for every 3000 cum. m. at least or closer as and when
required by the Engineer.
Compaction Control: Control shall be exercised on each layer by taking at least one
measurement of density for every 1000 square meters of compacted area, or closer as required
to yield the minimum number of test results for evaluating a day’s work on a statistical basis.
The determination of density shall be in accordance with IS: 2720 (Part-28). Test locations shall
be chosen only through random sampling techniques. Control shall not be based on the result of
anyone test but on the mean value of a set of 5-10 density determinations. The number of tests
in one set of measurements shall be 6 (if non-destructive tests are carried out, the number of
tests shall be doubled) as long as it is felt that sufficient control over-borrow material and the
method of compaction is being exercised. If considerable variations are observed between
individual density results, the minimum number of tests in one set of measurements shall be
increased to 10.

Important: All relevant Test reports shall be submitted as per CG-SOR 2015 norms or as per
MORT&H’s norms and guidelines (Whichever is available, or whichever is stringent). The Test
Reports must be in proper format with signatures of authorized personnel.
Please note that execution without valid and approved Test Report shall be counted as a serious
violation and shall result in penalties and rework.

Project Undertakings
Team Mobilization, Project Planning, Management & Control
The contractor shall be responsible for the mobilization of the team, planning of project
implementation schedule, preparation or documentation of work and materials, manage project
implementation in the event of unforeseen/unavoidable circumstances without any price
revision, however,the client may give reasonable extension in time period only if found
reasonable.

Project Execution
The contractor shall be responsible for the execution of the project. The execution work shall be
carried out as per the Detailed Project Report, Approved Drawing Issued and Relevant Codes or
Guidelines and as Instructed by the Client / PMC.
The contractor shall also responsible for Reinstall all the components dismantled at the time of
the project such as signage/ electrical fittings/ plumbing works/ pathway etc as per client /
PMC’s requirements or instruction.

Testing & Commissioning
The contractor shall conduct all relevant testing & commissioning related to the project as
mentioned in the DPR / in Relevant (IS / HS / ASTM Codes) / CPWD Documents / PWD
Documents / CG SOR 2015 / MORT&H Specification /As Instructed by Engineer in Charge and
submit the report to the satisfaction of the Engineer in charge and get the same approved from
the approving authority.
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7 Bill of Quantity (BOQ)
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COST BREAKUP SHEET :  CEMENT CONCRETE ROAD FOR BILASPUR SMART CITY

S.NO. DESCRIPTION

SOR ITEMS

BUILDING SOR
2015 ROAD SOR 2015 ELECTRICAL

SOR 2015
BRIDGE SOR

2015
PHE SOR

2013

TOTAL
AMOUNT

SOR ITEMS
(INR)

TOTAL (INR) 6393355.58 23758521.20 1120323.00 184644.00 2240042.67 33696886.45

BOQ FOR CEMENT CONCRETE PLANETARIUM ROAD FOR BILASPUR SMART CITY

Building SOR-2015, Road SOR-2015, Electrical Sor-2015, PHE SOR-2013, Bridge SOR-2015 & NON SOR Items

S.No. SOR REFERENCE
NO. ITEM DESCRIPTION QTY UOM RATE

(INR) AMOUNT

1 ROAD SOR 2015
3.2/11

Excavation in Soil (by Mechanical Means.) Excavation for roadway in soil
using mechanical means including loading in tipper for carrying of cut
earth to embankment site andunloading with all lifts and lead upto 1000
meters as per relevantclauses of section 300.

6118 Cum

2 BUILDING SOR
2015 1.26/12 Carriage by mechanical transport for 5 km lead 4317.6 Cum

3 ROAD SOR 2015
4.1(A) & (B) /15

Granular Sub-base as per Table :- 400-1
Construction of granular sub base by providing close graded material
carriage of mixed material to work site, spreaong in uniform layers with
motor grader on prepared surface watering rolling and compacting with
vibratory power roller at OMC to achieve the desired density complete as
per clause401 1610 Cum

(A) Plant mix method (with Mechanically crushed stone only)
(b) For Sub-base cum drainage layer or upper sub-base with
(i) Grading-V Material

4 ROAD SOR 2015
4.10/16

Wet Mix Macadam (Providing, laying, spreading and compacting graded
stone aggregate to wet mix macadam specification including premixing the
Material with water at OMC in mechanical mix plant carriage of mixed
Material by tipper to site, laying in uniform layers with paver in sub- base /
base course on well prepared surface and compacting with vibratory roller
to achieve the desired density as per clause 406.)

1610 Cum

5 ROAD SOR 2015 Dry Lean Cement Concrete Sub- base (Construction of dry lean cement 966 Cum
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S.No. SOR REFERENCE
NO. ITEM DESCRIPTION QTY UOM RATE

(INR) AMOUNT

6.1/26 concrete Sub- base over a prepared sub-grade with coarse and fine
aggregate conforming to IS: 383, the size of coarse aggregate not exceeding
25 mm, aggregate cement ratio not to exceed 15:1, aggregate gradation after
blending to be as per table 600-1, cement content not to be less than 150
kg/ CUM, optimum moisture content to be determined during trial length
construction, concrete strength not to be less than 10 Mpa at 7 days, mixed
in a batching plant, transported to site, laid with a paver with electronic
sensor, compacting with 8-10 tones vibratory roller, finishing and curing.)

6 ROAD SOR 2015
6.2/26

Cement Concrete Pavement (Construction of un-reinforced, dowel jointed,
plain cement concrete pavement as per IRC:58 over a prepared sub-base,
coarse and fine aggregate conforming to IS:383 and graded as per table
600-3 mixed in a batching and mixing plant as per approved mix design,
transported to site, laid with a fixed form or slip form paver, spread,
compacted and finished in a continuous operation including provision of
contraction, expansion, construction and longitudinal joints, joint filler,
separation membrane, sealant primer, joint sealant, debonding strip, dowel
bar, tie rod, admixtures as approved, curing compound, finishing to lines
and grades as per drawing as per clause 602.) (i) With Cement concrete
grade M-40 and minimum cement content @ 400 kg/cum.

1932 Cum

7 BUILDING SOR
2015 2.1.1/16

Providing and fixing form work including centering, shuttering, strutting,
staging, propping bracing etc. complete and including its removal at all
levels, for: Foundations, footings, bases of columns plinth beam, curtain
wall in any shape and size and all type of wall below plinth level.

270 Sqm

8
ROAD SOR 2015

9.2/39

Providing and laying Reinforced Cement Concrete pipe NP 4 /prestressed
concrete pipe on first class bedding (Laying Reinforced cement concrete
pipe NP4/prestressed concrete pipe for culverts on first class bedding of
granular material  including fixing collar with cement mortar 1:2 and
bedding as per clause 2904  but excluding excavation,  protection works,
backfilling,  concrete and masonry works in head walls and parapets .)
(ii) 600 mm dia 18 Meter
(iii) 900 mm dia 18 Meter

9 ROAD SOR 2015
2.6/9

Dismantling of cement concrete pavement i/c breaking pieces not
exceeding 0.02 cum in volume and stock piling a designated locations and
disposal of dismantled materials up to lead upto 1000 meters, stacking

35 Cum
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S.No. SOR REFERENCE
NO. ITEM DESCRIPTION QTY UOM RATE

(INR) AMOUNT

serviceable and unserviceablematerials separately and as per relevant
clauses of section-200.

10 ROAD SOR 2015
5.11/22

Mastic Asphalt (Providing and laying 12mm thick mastic asphalt wearing
course with paving grade bitumen meeting the requirements given in table
500-39, prepared by using mastic cooker and laid to required level and
slope after cleaning the surface, including providing antiskid surface with
fine-grained hard stone chipping of 9.5 mm nominal size pre- coated with
Bitumen at the rate of 0.005cum per 10 sqm and at an approximate spacing
of 10 cm center to center in both directions, pressed into surface when the
temperature of surfaces not less than 100 Deg C, protruding 1 mm to 4 mm
over mastic surface, all complete as per clause-516.)

6440 Sqm

11 RAOD SOR 2015
3.20/13

Construction of RCC open drain 920 Meter
(ii) Construction of RCC open drain 0.60m x 0.60m inside dimension lined
with 120 mm thick RCC M-20 walls, 120 mm thick CC M-20 foundation,
over 100 mm thick (Av) leveling course in PCC M-15  including excavation,
dressing of sides and bottom, provision of HYSD reinforcement consisting
8 mm dia horizontal bars @ 150 mm c/c and L-shaped 8 mm dia vertical
bars @ 150 mm c/c (L= 800 mm) including cutting , bending and binding
wire, placing in position , providing shuttering and concreting by using
concrete mixer, compaction by vibration etc complete as per drawings and
technical specifications.

12 RAOD SOR 2015
3.25/14

Construction of RCC Drain/Cover/Chamber Construction of RCC
drain/chamber cover, placing in position, providing shuttering and
concreting by using concrete mixer, compaction by vibration etc complete
as per drawings and technical specifications excluding reinforcement. with
RCC  M-20

115.92 Cum

13 ROAD SOR 2015
3.25/14

Construction of RCC Drain/Cover/Chamber (iii) Supplying, Fitting
and Placing un-coated HYSD bar Reinforcement in drain/cover/chamber
complete as per Drawing and Technical Specifications.

9.27 Tonne

14 BUILDING SOR
2015  1.26.1/12 Carriage by mechanical transport for 5 km lead: Earth 656.88 Cum

15 BRIDGE SOR 2015
4.9/27

Drainage Spouts complete as per drawing and Technical specifications of
section 2705 92 Each
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S.No. SOR REFERENCE
NO. ITEM DESCRIPTION QTY UOM RATE

(INR) AMOUNT

16 PHE SOR 2013
23.15/261

Providing and fixing in position steel fiber reinforced concretes  (S.F.R.C.)
frame and covers of approved make including loading, unloading,
transportation, all taxes, etc. complete as directed by Engineer-in-charge
560 mm dia, 20 tones capacity

61.33 Meter

17 ROAD SOR 2015
8.1/29

Cast in Situ Cement Concrete M20 kerb (Construction of cement concrete
kerb with top and bottom width 115 and 165 mm respectively, 250 mm high
in PCC M20 grade on PCC M10 grade foundation 150 mm thick, foundation
having 50 mm projection beyond kerb stone, kerb stone laid with kerb
laying machine, foundation concrete laid manually, all complete as per
clause 409) (10% extra for crossings)

920 Meter

18 ROAD SOR 2015
8.8/30

Painting on Concrete Surfaces                        (A) Two coats on new surfaces
(Painting  two coats after filling the surface with synthetic enamel paint in
all shades on new plastered concrete surfaces)

335.8 Sqm

19 BUILDING SOR
2015 3.1/23

Providing and laying nominal mix plain cement concrete with crushed
stone aggregate using concrete mixer in all works upto plinth level
excluding cost of form work. 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 40mm nominal size).

49.04 Cum

20 BUILDING SOR-
2015 9.3.1/80

Steel work in tubular (round, square or rectangular hollow tubes etc.)
structure in built-up sections, trusses and frame work including cutting,
hoisting, fixing in position upto a height of 5m above plinth level, consisting
of columns trusses, roof and bottom purlins, base plate, holding down
bolts, wind ties bracing (if required), bolts, nuts and washers for fastening
etc. complete with applying a priming coat of red oxide zinc chromate
primer.   Electric resistance or induction butt welded tubes Grade-250 (@
40 kg/meter and 20% of total Steel Consumption & 5% extra for crossings)

7728 Kg

21 BUILDING SOR-
2015 9.6.2/80

Steel work welded in built up sections/ framed work including cutting,
hoisting, fixing in position and applying a priming coat of red oxide zinc
chromate primer: In gratings, frames, guard bar, ladder, railings, brackets,
gates and similar works. (@ 40 kg/meter and 80% of total Steel
Consumption & 5% extra for crossings)

30912 Kg

22 BUILDING SOR-
2015 14.22.2/134

Painting on new work (two or more coats) to give an even shade with:
Premium synthetic enamel paint (1.35 Painting Coefficient) 1304.1 Sqm

23 NON SOR ITEM Supply & fixing of High intensity retro - reflective sheet as per IRC 67-2001.
(@ 2mtrs c/c, size 0.5 m * 0.3 m = 0.15 m2) 69 Sqm
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24 BUILDING SOR
2015 22.2/204

Supplying and stacking of good earth at site including royalty, loading,
unloading and carriage upto 5 km (earth measured in stacks will be reduced
by 20% for payment). (70% of total quantity)

128.8 Cum

25 BUILDING SOR
2015 22.3/204

Supplying and stacking sludge at site including royalty, loading, unloading
and carriage upto 5  km (sludge measured in stacks will be reduced by 8%
for payment). (20% of total quantity)

36.8 Cum

26 BUILDING SOR
2015 22.4/204

Supplying and stacking at site well decayed cow dung manure from
approved source, including loading, unloading and carriage upto 5 km
(manure measured in stacks will be reduced by 8% for payment). (10% of
total quantity)

18.4 Cum

27 BUILDING SOR
2015 22.9/205 Mixing earth and sludge or manure in proportion specified or directed. 184 Cum

28 BUILDING SOR
2015

Spreading of sludge, dump manure or/and good earth in required thickness
(Cost of sludge, dump manure or/ and good earth to be paid separately). 184 Cum

22.8/205

29
BUILDING SOR
2015 22.25/207

Providing and planting following herbs in garden including preparation of
soil, base plantation, providing and spreading different fertilizers, soil and
sand:

22.25.1 Hedges like Alife, Dorenta, Tikoma etc 100 Each
22.25.2 Furn like Arica, China etc (3 year old) 100 Each
22.25.3 Hibiscus (Flower)/ Rose 100 Each
22.25.4 Carpet grass (well developed) 240 Sqm

30 BUILDING SOR
2015 11.3/43

Planting and Maintaining of Flowering Plants and Shrubs (ii) Maintenance
of flowering plants and shrubs in central verge for one year 0.46 Km

31 ROAD SOR 2015
8.1/29

Cast in Situ Cement Concrete M20 kerb (Construction of cement concrete
kerb with top and bottom width 115 and 165 mm respectively, 250 mm high
in PCC M20 grade on PCC M10 grade foundation 150 mm thick, foundation
having 50 mm projection beyond kerb stone, kerb stone laid with kerb
laying machine, foundation concrete laid manually, all complete as per
clause 409) (10% extra for crossings)

2024 Meter

32 BUILDING SOR
2015 3.1.4/23

Providing and laying nominal mix plain cement concrete with crushed
stone aggregate using concrete mixer in all works upto plinth level
excluding cost of form work. 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 40mm nominal size).

105.05 Cum
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33 BUILDING SOR
2015 12.4/111

52 mm thick cement concrete flooring with under layer of 40mm thick
cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate
20mm nominal size) and top layer of 12 mm thick cement metallic
hardener concrete mix 1:2 (1 cement hardener mix : 2 stone aggregate of 6
mm size by volume) with metallic hardening compound of approved quality
mixed with cement in ratio of 4:1 (4 cement : 1 metallic floor hardening
compound by weight) including finishing etc complete.

552 Sqm

34 BUILDING SOR
2015 12.5/111

Extra for making chequers of approved pattern on cement concrete
flooring, landing, pavement etc. 552 Sqm

35 BUILDING SOR
2015 12.81.1

Providing and laying tactile tile rubber mounded precast concrete tile wet
tranverse strength not less than 3N/mm2 (for vision impaired persons as
per standard laid down in CPWD guide lines) of size having 300x300 and
total thickness 30 mm in all colour according to I.S.13801-2013 laid on 20
mm thick cement mortar 1:4 (1 cement: 4 coarse sand) including grouting
the joints with white cement and matching pigments etc. Dot pattern
hazard warning  tactile 23 mm dia 36 dots (6 dot in both direction) and
5mm exposed from  the surface

8.1 Sqm

36 BUILDING SOR
2015 12.81.2

Providing and laying tactile tile rubber mounded precast concrete tile wet
tranverse strength not less than 3N/mm2 (for vision impaired persons as
per standard laid down in CPWD guide lines) of size having 300x300 and
total thickness 30 mm in all colour according to I.S.13801-2013 laid on 20
mm thick cement mortar 1:4 (1 cement: 4 coarse sand) including grouting
the joints with white cement and matching pigments etc. Strip pattern
directional tactile 23 mm strip  4nos equally spaced  and 5mm exposed to
the surface

828 Sqm

37 ROAD SOR 2015
8.8/30

Painting on Concrete Surfaces
(A) Two coats on new surfaces (Painting  two coats after filling the surface
with synthetic enamel paint in all shades on new plastered concrete
surfaces)

292.56 Sqm

38 ELECTRICAL SOR
2015  21.7.3

Supply of hot dipped galvanized (in single dip to average 65 micron)
octoganal pole made of 3mm thick steel sheet having window and flush
cover with locking arrangement at suitable height from base for cable
termination block, pole suitably reinforced with welded steel section at
window cut section to make the strength of pole unaffected, with following

27 Each
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minimum specifications including 3mm thick anchor plate, 4 nos 20mm
dia foundation bolts of EN8 grade. (designed for wind speed upto
150km/hr) 8 metre high, dia 130mm at bottom and 70mm at top, base
plate size 220x220x12mm, foundation bolts 700mm long

39 ELECTRICAL SOR
2015 21.9.6

Supply and fixing following street light pole bracket on existing pole made
out of 50 mm dia MS "B" class pipe welded to 300 mm long MS pole
canopy of suitable dia at a angle of 102.50 including having MS triangular
stiffner of size 150 X 50 X 5 mm thick, making arrangement for tightening
the bracket with pole by providing suitable size heavy duty nuts and bolts in
canopy, painting with one coat of approved steel primer etc. as required.
Double Over Hang 1.50 metre Long

27 Each

40 ELECTRICAL SOR
2015 21.11.6

Erection of GI octogonal/ tubular pole on existing cement concrete
foundation having grouted bolts and nuts, aligning in true vertical position
as required. 8 metre high

27 Each

41 ELECTRICAL SOR
2015 21.12

Designing and providing suitable RCC foundation in Cement Concrete 1:2:4
(1 cement: 2 coarse sand: 4 graded stone aggregate 20 mm nominal size)
for 3 meter to 12 metre high GI octagonal pole including steel
reinforcement (minimum 90kg per cum), form work, embeding 2 nos
50mm dia PVC pipe for cable entry in each foundation, excavation disposal
of surplus soil and curing etc. as required.

6.75 Cum

42 ELECTRICAL SOR
2015 8.30.3

Supplying, installation, testing and commissioning of following 230/250
volts LED street light fitting with all accessories like driver, heat sink made
of die cast aluminium with IP 66 protection and 5 KV surge protection on
pole bracket complete as required and furnishing 2 Yrs Guarantee
certificate from manufacturer. 60 watt

54 Each

43 ELECTRICAL SOR
34.42 & 34.42.1

Supplying horizontal type following way, 415 volts, TPN MCB distribution
board of sheet steel phosphatized and powder painted, complete with
tinned copper busbar, neutral busbar, earth bar, din bar, detachable gland
plate (But without MCB) 4 way Single door

1 Each

44 ELECTRICAL SOR
2015 34.45.5 Supplying following TP MCB, 440 volts 63 amps  'C' curve 1 Each

45 ELECTRICAL SOR
201534.43.3

Supplying following SP MCB, 240 volts 27 Each
0.5 amps to 5 amps  'C' curve

46 ELECTRICAL SOR Providing and fixing following Time switch (timer) in existing panel 1 Each
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2015 12.22.3 including connection, testing and commissioning as required. Astronomical
type with year programmed

47 ELECTRICAL SOR
2015 14.1

Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia including
accessories, and providing masonry enclosure with cover plate having
locking arrangement and watering pipe etc. (but without charcoal or coke
and salt ) as required.

1 Set

48 ELECTRICAL SOR
2015 14.13

Supplying and laying 6 SWG G.I. wire at 0.50 metre below ground level for
conductor earth electrode, including soldering, excavation and refilling the
trench etc. as required.

67.5 Metre

49 ELECTRICAL SOR
2015 5.11.20

Supplying and drawing following sizes of FR PVC insulated copper
conductor, single core cable in the existing surface/ concealed, steel/ PVC
conduit/ PVC casing caping as required. 3 x 4 sq. mm

550 Metre

50 ELECTRICAL SOR
2015 5.11.2

Supplying and drawing following sizes of FR PVC insulated copper
conductor, single core cable in the existing surface/ concealed, steel/ PVC
conduit/ PVC casing caping as required. 2 x 1.5 sq. mm

283.5 Metre

51 ELECTRICAL SOR
2015 16.1.1

Supplying and laying ISI marked double wall HDPE pipe (IS 14930 Part II)
having corrugation on the outer wall and plan surface on inner wall in
ground below road, path etc at a depth not less than 40 cm and upto 90 cm
including excavation, dismantling of road if required and refilling the
trench with excavated material, ramming and making the surface good etc.
as required. 63 mm outer dia

500 Metre

52 ELECTRICAL SOR
2015 8.53

Providing and fixing wooden board of suitable size for energy meter etc
complete as required. 1 Each

53 NON SOR ITEM New Service Connection Charges of 6kW for lighting of street lights as per
CSPDCL 1 Set

54 PHE SOR 2013
6.1/73

Providing, laying and jointing socket & spigot centrifugally cast (Spun)
Ductile Iron pressure pipes with inside cement mortar lining (class K-7)
Conforming to IS 8329/2000 with suitable Rubber Gasket (Push on) joints
as per IS:5382/85 including testing of joint (laying Conforming to IS 12288
: 1987) 150mm diameter

920 Metre

55 PHE SOR 2013
8.1/121

Providing & fixing of Cast iron double flanged sluice valves as per
I.S.:14846-2000 fitted with cast iron cap including jointing & testing with
cost of jointing material such as bolts, nuts, rubber insertions etc. all
complete. (Steel Spindle) 150mm dia, PN-1.6

4 Each
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56

PHE SOR 2013
23.10.2.1/259

Providing and constructing Brick masonry valve chamber with 15cm thick
1:3:6 proportion PCC bedding excluding excavation, Brick masonry in C.M.
1:5 proportion 12mm thick cement plaster in cm 1:4 proportion on both
sides with providing and fixing C.I. manhole frame and cover in RCC 1:2:4
coping or RCC 1:2:4 proportion x 15cm thick slab, etc complete as directed
by Engineer-in-Charge. (Note :- Wall thickness : 0.23 M for depth of 1.2M
and 0.35 M for balance depth exceeding 1.2M).
Valve chamber with CI Frame & Cover Size 60cm x45cm , depth 0.9 M with
F&C, 40 Kg 4 Each

57 PHE SOR 2013
6.23/87

Providing & Laying Ductile Iron Double Socket branch flange Tee
Conforming to IS-9523/2000 having dimension as per table 21 of IS-
9523/2000 in the nominal diameter/sizes with external bitumen coating
and internal cement mortar lining with finishing as per clause 13 of IS-
9523/2000. (laying Conforming to IS 12288 : 1987) (All sizes in mm)
200x150 mm

4 Each

58
PHE SOR 2013

11.2.1/164

Providing & Supply of Electro Fusion Tapping Ferrule (Branch Tapping
Saddle) female BSP Threaded with SS 304 insert fittings in accordance with
BS EN 12201 : Part-3 suitable for drinking water with in black/blue colour
manufactured from compounded PE80/PE 100 virgin polymer and
compatible with PE80/PE100 pipes, in pressure rating SDR 11 with min PN
1.25 rated for water application and shall be inclusive of all cost such as
testing, all taxes related to central, state & municipal, inspection charges,
transportation up to site, transit insurance, loading, unloading, stacking
etc. complete.
Electro Fusion Tapping Ferrule Saddle
a) 160x20mm 20 Each
b) 160x25mm 20 Each

59 PHE SOR 2013
11.5/167

Providing & Supply of Clamp Saddle (DI Strap Saddle) for House Service
connections from metal pipe Water Distribution mains shall be of fastened
strap type with threaded outlet for service connection. Clamp Saddle shall
be suitable for nominal size of distribution mains pipe line. The strap shall
be elastomeric coated (insulated) type for firm grip on pipe as well as to
protect the coating on the pipe and to insulate the unidentical metals. The
saddle shall be single strap type up to pipe sizes of NB 600 and service

40 Each
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outlet 15mm, 20mm & 25mm. Fasteners shall be of threaded nut-bolt-
washer type. The sealing between the saddle and mains shall be obtained by
using a profiled elastomeric seal matching to the curvature of the pipe. The
seal shall be of elastomeric type, suitable for all potable water application.
The material of construction of the body, straps, fasteners etc, shall be of
non corrosive material such as engineering plastic (PE/PP) or stainless
steel or a combination of both. 150 NB x 15mm, 20mm, 25mm

60 PHE SOR 2013
6.13/79

Providing & Laying Ductile Iron Double Socket 90° Bends Conforming to
IS-9523/2000 having dimension as per table 15 of IS-9523/2000 in the
following nominal diameter/sizes with external bitumen coating and
internal cement mortar lining. (laying Conforming to IS 12288 : 1987) 150
mm

2 Each

61 PHE SOR 2013
6.17/81

Providing & Laying Ductile Iron Double Socket 22.5° Bends Conforming to
IS-9523/2000 having dimension as per table 17 of IS-9523/2000 in the
nominal diameter/sizes with external bitumen coating and internal cement
mortar lining. (laying Conforming to IS 12288 : 1987) 150 mm

2 Each

62 PHE SOR 2013
6.19/82

Providing & Laying Ductile Iron Double Socket 11.25° bends conforming to
IS-9523/2000 having dimension as per table 18 of IS-9523/2000 in the
nominal diameter/sizes with external bitumen coating and internal cement
mortar lining. (laying Conforming to IS 12288 : 1987) 150 mm

4 Each

63 PHE SOR 2013
10.10/156

Providing and laying End Cap Conforming to IS specifications. 160 mm dia,
10 Kg/sq.cm 2 Each

64 PHE SOR 2013
14.1/188

Providing, laying and jointing following P.V.C. - U pipes with solvent
cement joint for Non-pressure gravity drain and sewer applications
including testing of joints, cost of jointing materials etc. complete in all
respect. [Conform to IS 15328:2003, solvent cement shall Conform to IS
14182]. SN-8
200 mm dia 138 Meter

250 mm dia 460 Meter

65 NON SOR ITEM
Providing, fixing of Plastic HDPE Circular Manhole Chamber made from
100% virgin UV Stabilized special rotomoulding grade Polyethylene (PE)
material having internal diameter of 1200mm, shall provide access for
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cleaning and inspection, to be used in buried sewers for gravity system.
Chamber shall be made as per EN 13598-2 for use in non- pressure
underground drainage and sewerage system. It shall be used for receiving /
connecting solid wall plain surface (PVC, uPVC, HDPE) or structured wall
corrugated DWC) pipes or CI/FRP/CLAY/PP/RCC, etc. by use of
appropriate transition adaptors. Chamber shall have a base and riser shaft
of 1200mm internal diameter and top cone with cover opening of internal
diameter of 600mm and height adjustment of minimum 450mm.
Chambers shall be provided with arrangement for 4 nos. connections at the
base and shall be designed to receive / connect various diameter pipes.
Chamber shaft also shall be designed to receive / connect anywhere at the
shaft level. Chamber base / shaft shall receive maximum of pipe having OD
of 1200mm.
Chamber shall have integrated base benching. The riser shaft outside shall
be reinforced with horizontal and vertical ribs of minimum 20mm thick
and a projection of 55mm to enhance the products resistance to
compression and anchoring in the soil. These ribs shall provide liftretention
system in case of ground water. Chamber shall have molded-in PE manhole
steps. In order for a person to step down safely the steps shall be provided
at vertical distance of 250mm and the minimum width and depth of each
step shall be 300mm and 125mm respectively. These steps shall be able to
take a vertical load of 2kN and pull-out resistance of 1kN. Chamber shall be
placed on PCC M-10 grade (1:4:8) 150mm thick, 1400mm dia foundation,
etc. complete with curing, compaction and form work, supplying and fixing
heavy duty SFRC manhole cover as per IS 12592 (Part I and II) complete in
all respect including testing for water tightness (including the cost of RCC
load distribution ring and SFRC manhole frame and cover) as per
specification and the direction of the Engineer.
{Note: Excavation of earth work, road cutting and non-cohesive backfilling
material (quarry dust / rock sand, etc., depending on native soil
condition)}, compaction, etc. for manhole will be measured and paid
separately).
HDPE circular manholes 1200mm ID, 2000mm deep to invert with HDPE
conical piece and bottom piece, Cast-in-situ PCC M-10 grade foundation. 15 Each

Providing and fixing HDPE circular column extension piece of dia 1200mm 15 Meter
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ID and height 250mm/500mm/1000mm each in HDPE manhole for
making extra depth beyond 2000mm as per drawing and direction of
Engineer.

66 BUILDING SOR
2015 1.1.1/9

Excavation for all types and sizes of foundations, trenches and drains or for
any other purpose  including disposal of excavated stuff upto 1.5 m lift and
lead upto 50m (at least 5m away from the excavated area), including
dressing and leveling of pits. In all types of soils

3140 Cum

67 BUILDING SOR
2015 1.6.1/10 Extra for every additional lift of 1.5 m or part there of All types of soils 3140 Cum

68 BUILDING SOR
2015 1.18/11

Providing and filling in plinth with sand/ Crusher dust and hard moorum
under floor in layers not exceeding 20cm in depth consolidating each
deposited layer by ramming and watering, including dressing etc. complete.

44.85 Cum

69 BUILDING SOR
2015 1.17/11

Filling from available excavated stuff (Excluding rock) in trenches, plinth,
sides of foundation etc. in layers not exceeding 20cm in depth consolidating
each deposited layer by ramming and watering with a lead upto 50 M. and
lift upto 1.5 M.

3020 Cum

70 BUILDING SOR
2015 1.26.1/12 Carriage by mechanical transport upto 5 km lead: Earth 120.04 Cum

71 BUILDING SOR
2015 1.15.2/11

Close timbering in case of shaft, walls, cesspit, manholes and like including
strutting shoring and packing cavities (wherever required complete
measurement to be taken of the face area timbered). Depth exceeding 1.5
M. but not exceeding 3 M

300 Sqm

72 BUILDING SOR
2015 20.19.2/193

Making connection of drain or sewer line with existing manhole including
breaking into and making good the walls, floors with cement concrete 1:2:4
mix (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal
size) cement plastered on both sides with cement mortar 1:3 (1cement : 3
coarse sand) finished with a floating coat of neat cement and making
necessary channels for the drain etc. complete : For pipes 250 to 300
mm diameter

1 Each

73 ROAD SOR 2015
8.6/30

Direction and Place Identification signs with size more than 0.9 sqm size
board. (Providing and erecting direction and place identification retro-
reflectorized sign as per IRC:67-2012 made of Micro prismatic grade type
reflective sheeting vide clause 801.3, fixed over aluminum sheeting, 2 mm
thick with area exceeding 0.9 sqm supported on a mild steel angle iron post

18.01 Sqm
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75mm x 75mm x 6mm, 2 Nos. firmly fixed to the ground by means of
properly designed foundation with M15 grade cement concrete 45cm x
45cm x 60cm, 60cm below ground level as per approved drawing)

74 RAOD SOR 2015
8.13/31

Road Marking with Hot Applied Thermoplastic Compound with
Reflectorizing Glass Beads on Bituminous Surface (Providing and laying of
hot applied thermoplastic compound 2.5 mm thick including reflectorizing
glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of
surface applied glass beads as per IRC:35-1997. The finished surface to be
level, uniform and free from streaks and holes.)

256.20 Sqm

75 ROAD SOR 2015
8.32/34

Road Markers/ Road Stud with Lens Reflector (Providing and fixing of road
stud 100x 100 mm, die cast in aluminum, resistant to corrosive effect of salt
and grit, fitted with lens reflectors, installed in concrete or asphaltic surface
by drilling hole 30 mm upto a depth of 60 mm and bedded in a suitable
bituminous grout or epoxy mortar, all as per BIS:873, part-IV:1973)

357.00 Each

76 NON SOR ITEM
Providing and Fixing of S.S.  Bollards of 1.0 mtrs height.  The international
safety standards and specifications should be followed as per the direction
of the EIC/ Client.

10 Each

77 ROAD SOR-2015
8.22/32

Providing and Fixing Linear Delineator System as per MOST clause 806 of
specification for Roads and Bridges, of size 33‟'x 4” made with corrugate
Aluminum (Confirming to IS:736 -Material Designation, 24345; or 1900)
and reflective sheeting of  Micro prismatic Lens sheeting as stipulated in
MOST circular (RW/NH33023/31/88-DO.iii) confirming to ASTM D4956-
01 Type IX and fixing the same with bracket made of galvanized steel fixed
with 6 Nos. high precision Screws confirming to IS:1364.   (@ regular
interval of 15 c/c)

61 Each

78 ROAD SOR-2015
8.47/38

The Median Marker shall be made of tough, high impact resistant,
injection-molded, thermoplastic body with an isosceles trapezoidal
structure of length, width and height not less than 15cm, 10cm and 10cm
respectively and thickness not less than 1.8mm. The logo of the
manufacturer shall be embossed on either side of the body. The Median
Marker shall have fluorescent yellow color retro-reflective sheeting, with
fully reflective micro prismatic cube corners as its retro-reflective elements
and meets IRC 67-2010 type XI specifications, of size not less than 3.5”x
3.5” on both sides of the body. The edges of this retro-reflective sheeting

153 Each
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shall be protected in such a way that they are not exposed. Median Marker
shall be fixed by a combination of epoxy adhesive and grouting.

79 ROAD SOR 2015
8.4/29

Retro- reflectorized Traffic signs (Providing and fixing of retro reflectorized
cautionary, mandatory and informatory sign as per IRC:67-2012 made of
Micro prismatic grade type reflective sheeting vide clause 801.3, fixed over
aluminum sheeting, 1.5 mm thick supported on a mild steel frame of size 40
x 40 x 5 mm and mild steel angle iron post 75 mm x75 mm x 6mm firmly
fixed to the ground by means of properly designed foundation with M15
grade cement concrete 45 cm x 45cm x 60cm, 60 cm below ground level as
per approved drawing) (iii) 60 cm circular

2 Each

80 NON SOR ITEM

Supplying SS Dustbins Double Cylinder (Duo) made of 18 gauge, SS-202
grade stainless steel hairline finish of size width 400 mm external dia.,
length 750 mm and height 750 mm with 2 nos. 300 mm diameter round
openings at top with PU coating including 125 mm high AAI Blue color
Logo and color coded waste description sticker and Neoprene gasket ring at
bottom. The dustbin should have removable cover and provision for
clipping poly bags complete as per design, drawing and directions of
Engineer in-charge. The dustbin shall display sticker indicating type of
garbage and the top shall be finished with approved shade of PU coating as
per the instructions of Engineer-incharge inclusive of testing charges if any
and transportation to Bilaspur inclusive of all taxes and GST.

2 Each

81 NON SOR ITEM

Providing and Fixing Steel Bench :-

2 Each

Area - 1.2m*0.7m, height - 0.45 m above GL.
Seating - Capsule Pipe 22 nos. (35mm*15mm),
Support - 25*2.5 mm (thickness) NB pipe
Painting - structure have to be powder coated by best quality polyurethane
paint.
Benches should be provided with holes passes for proper grip and fixing
with 1:2:4 cement concrete, including 1 years comprehensive maintenance
contract (CMC) with warranty and replacement.
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CONDITIONS OF CONTRACT
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8 GENERAL CONDITIONS OF CONTRACT

8.1 General Instructions

The purpose of these instructions to serve as a guide to Bidders for preparing offer for carrying

out the project in all respect.

1. Bidders are advised to study all instructions, forms, terms, requirements and other

information in the Bid Documents carefully.

2. Submission of bid shall be deemed to have been done after careful study and

examination of the Bid Document with full understanding of its implications.

3. The response to this Bid Document should be full and complete in all respects. Failure

to furnish all information required by the Bid Documents or submission of a proposal

not substantially responsive to the Bid Documents in every respect will be at the

bidder’s risk and may result in rejection of its Proposal.

4. Submission of a bid by a bidder implies that the bidder has read this notice and all other

bid Documents and has made himself aware of the scope, the specifications, and

conditions of contract, local conditions and other factors having bearings on the

execution of the work.

5. Additionally, proposals of only those Bidders who satisfy the Conditions of Eligibility,

and PQ Criteria stated herein, will be considered for evaluation by BSCL.

6. While every effort has been made to provide comprehensive and accurate background

information, requirements and envisaged solution(s) specifications, Bidders must form

their own conclusions about the solution(s) needed to meet the Authority’s

requirements. Bidders and recipients of this RFP may wish to consult their own legal

advisers in relation to this RFP.

7. No commitment of any kind, contractual or otherwise shall exist unless and until a

formal written contract has been executed by or on behalf of Authority. Any notification

of preferred bidder status by Authority shall not give rise to any enforceable rights by

the Bidder. Authority may cancel this public procurement at any time prior to a formal

written contract being executed by or on behalf of Authority.

8. The Contract shall be governed by each SECTION OF TENDER/RFP DOCUMENT i.e.

instructions to bidders, selection & qualifying criteria, scope of works, General

Conditions for Contract (GCC), terms of contract, Special Conditions for Contract

(SCC), Annexures, Forms, Drawings, Technical Specification, Addendum / Clarification

/ Corrigendum etc. and all other Conditions mentioned in the tender documents.
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9. All Bidders are hereby explicitly informed that conditional offers or offers with

deviations from the Conditions of Contract, the bids not meeting the minimum

eligibility criteria, Bids not accompanied with EMD and Tender Document Fees of

requisite amount in acceptable format, Bids in altered/modified formats, or in deviation

with any other requirements stipulated in the tender documents are liable to be

rejected.

10. The bidders shall not tamper or modify any part of the tender documents in any

manner. In case in part of the bid is found to be tampered or modified at any stage, the

bids are liable to be rejected, the contract is liable to be terminated and the full earnest

deposit/retention money/performance guarantee will be forfeited and the bidder will be

liable to be banned from doing any business with BSCL.

11. Copies of the specifications, designs and drawings and any other documents required in

connection with the work signed for the purpose of identification by the officer inviting

tender shall also be open for inspection by the contractor at the office of officer inviting

tender during office hours.

12. Incomplete Price bid shall be liable to be rejected, at the discretion of BSCL. The total

bid price shall cover the entire scope of works covered in the tender.

13. In the event of the bid being submitted by a firm, it must be signed separately by each

partner thereof or in the event of the absence of any partner, it must be signed on his

behalf by a person holding a power-of attorney authorizing him to do so, such power of

attorney to be produced with the tender, and it must disclose that the firm is duly

registered under the Indian Partnership Act, 1932 or any other related Indian Law.

14. Bids, which propose any alteration in the work specified in the said form of invitation to

tender, or in the time allowed for carrying out the work, or which contain any other

conditions of any sort, including conditional rebates, will be summarily rejected.

15. In case a bidding firm possesses the requisite experience and capabilities required for

undertaking the work, it may participate in the selection process either individually (the

“Sole Firm”) in response to this invitation.

16. The manner in which the Proposal is required to be submitted, evaluated and accepted

is explained in this RFP and the bidder shall in no way divert from that. If the Bidder

fails to follow the same, then that bid will not be accepted and be deemed rejected.

17. If any document as required is not received, then it will be treated as Disqualified and

bid will not be opened. All information supplied by Bidders as part of their bids in

response to this RFP, may be treated as contractually binding on the Bidders, on

successful award of the assignment by the Authority on the basis of this RFP.

18. At the end of the Contract Period or earlier Termination of Contract due to Event of

Default, the Implementation Agency shall transfer respective knowledge, assets,

practices developed during the implementation and operations of the project including
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supplied hardware, software, database etc. exclusively for this project at no cost to

Authority.

19. BSCL desires that the bidders, suppliers, and Sub-contractors under the Project,

observe the highest standard of ethics during the performance, procurement and

execution of such contracts. In pursuance of this requirement, BSCL, defines, for the

purposes of this provision, the terms set forth below:

(i) “Corrupt Practice” means the offering, giving, receiving, or soliciting,

directly or indirectly, anything of value to influence improperly the actions of

another party;

(ii) “Fraudulent Practice” means any act of submission of forged documentation,

or omission, including a misrepresentation, that knowingly or recklessly

misleads, or attempts to mislead, a party to obtain a financial or other

benefit or to avoid an obligation, or to succeed in a competitive bidding

process;

(iii) “Coercive Practice” means impairing or harming, or threatening to impair or

harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

(iv) “Collusive Practice” means an arrangement between two or more parties

designed to achieve an improper purpose, including influencing improperly

the actions of another party.

(v) Will reject the award of Contract, even at a later stage, if it determines that

the bidder recommended/ selected for award/awarded has, directly or

through an agent, engaged in Corrupt, Fraudulent, Collusive, Or Coercive

Practices incompetent for the Contract;

(vi) Will sanction a party or its successors, including declaring ineligible, either

indefinitely or for a stated period of time, to participate in any further

bidding/procurement proceedings under the Project, if it at any time

determines that the party has, directly or through an agent, engaged in

Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing for, or in

executing, the contract; and

(vii) The party may be required to sign an Integrity Pact, if required; and BSCL

will have the right to require the bidders, or its suppliers, contractors and

consultants to permit BSCL to inspect their accounts and records and other

documents relating to the bid submission and contract performance and to

have them audited by auditors appointed by BSCL at the cost of the bidders.

(viii) The Bidder must obtain for himself on his own responsibility and at his own

expenses all the information which may be necessary for the purpose of

making a bid and for entering into a contract, must examine the Drawings,

must inspect the sites of the work, acquaint himself with all local conditions,

means of access to the work, nature of the work and all matters pertaining
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thereto. BSCL will in no case be responsible or liable for those costs,

regardless of the conduct or outcome of bidding process.

8.2 Terms of the Contract

1. Period of Completion: The completion period of six Months indicated in this

RFP document is for the entire work of planning, Surveying, Designing,

Construction, supplying, installation, testing, commissioning and handing over of

the entire project in all mean to the satisfaction of the BSCL/ PMC.

2. Defect Liability period: 24monthsfrom the date of Handing Over.

The Implementation Agency shall bear defect liability for its work and services. It

shall be free from defects in the design, engineering, Materials, and workmanship

that prevent the System and/or any of its components from fulfilling the Technical

and Functional Requirements specified in this RFP. Defect Liability Period is24

months.

3. Warranty:

All equipment shall be in O&M for a period of 24months from the date of handing

overto the by BSCL against unsatisfactory performance and /or break down due to

defective design, workmanship of material and other causes.

The equipment’s of components, or any part thereof, so found defective during this

period shall be repaired or replaced free of cost, to the satisfaction of the BSCL /

PMC.

All equipment shall be of warranty for a period of 24months from the date of taking

over by BSCL against unsatisfactory performance and /or break down due to

defective design, workmanship of material. The equipment’s of components, or any

part thereof, so found defective during guarantee period shall be forth with repaired

or replaced free of cost, to the satisfaction of the BSCL. In case it is felt by BSCL or

its designated agencies that undue delay is being caused by the Contractor in doing

this, the same will be got done by BSCL at the risk and cost of the Contractor. The

decision of the BSCL in this regard shall be final.

4. Power Supply: Electrical cables for Installation of Temporary power supply with

required earthing for commissioning and running of the systems as per approved

plans shall be provided by the contractor, no Payment should be given for such

work. And permanent power supply to operate the system shall be provided by

BSCL.

5. Penalty for Breach contract- On the breach of any terms or conditions of this

contract by the contractor the MD, BSCL shall be entitled to forfeit the performance

security deposit or the balance there of that may at that time be remaining realize

retain the same as damage and compensation for the said breach but without

prejudice to the right of the MD, BSCL to recover any further sum as damages for
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any sums or which may become due to the bidder by Corporation or otherwise how

so ever.

6. Water Supply: Water supply shall be arranged by bidder only. All necessary

arrangements for water shall be done or borne by bidder only. No Payment should

be given for such work.

7. After Award of work: The successful tenderer would be required to submit the

following drawings/documents within 15 days of award of work for approval before

commencement orinstallation.

a. All general arrangement drawings.

b. Details for the equipment, load, location etc.

c. Complete layout dimensions for every unit/group of units with dimensions

required for erection purposes.

d. Any other drawing/information not specifically mentioned above but deemed

to be necessary for the job by the Contractor.

8. Inspection and testing:

a. Copies of all documents of routine and type test certificates of the equipment,
carried out at the manufacturers premises shall be furnished to the BSCL / PMC
and consignee.

b. After completion of the work in all respect the Contractor shall Provide all
purchase bill including certificates testimonials or reports.

9. Validity: Proposals must remain valid 180 days from the date of opening of

financial bids or the date of latest negotiation meeting, whichever is later.

10. Compliance with regulations and Indian standards

a. All works shall be carried out in accordance with relevant regulation, both
statutory and those specified by the Indian Standards related to the works
covered by this specification. In particular, the equipment and installation will
comply with the following:
i. Factories Act

ii. Indian Electricity Rules.
iii. IS & BS Standards as applicable.
iv. Workmen’s compensation Act.
v. Statutory norms prescribed by local bodies.

vi. Any other relevant regulations and standards
b. Nothing in this specification shall be construed to relieve the successful

bidder of his responsibility for the projectwith all accessories in accordance
with currently applicable statutory regulations and safety codes.

c. Successful tenderer shall arrange for compliance with statutory provisions
of safety regulations and BSCL requirements of safety codes in respect of
labour employed on the work by the tenderer.  Failure to provide such
safety requirement would make the tenderer liable for penalty of Rs.
10,000 for each default.  In addition, BSCL will be at liberty to make
arrangement for the safety requirements at the cost of tenderer and
recover the cost thereof from him.

11. Erection Tools
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No tools and tackles either for unloading or for shifting the equipment’s for

erections purposes would be made available by BSCL.  The successful tenderer

shall make their own arrangement for all these facilities.

12. Cooperation with other agencies

The successful tenderer shall co-ordinate with other Contractor`s and agencies

engaged in the construction of building, if any, exchange freely all technical

information so as to make the execution of this works contract smooth.  No

remuneration should be claimed from BSCL for such technical cooperation.  If any

unreasonable hindrance is caused to other agencies and any completed portion of

the work has to be dismantled and re-done for want of cooperation and

coordination by the successful tenderer during the course of work, such

expenditure incurred will be recovered from the successful tenderer if the

restoration work to the original condition or specification of the dismantled

portion of the work was not undertaken by the successful tenderer himself.

13. Insurance and Storage

All consignments are to be duly insured the cost of the supplier.  The insurance

covers shall be valid till the work is handed over duly installed, tested and

commissioned.

14. Verification of correctness of Equipment at Destination

The Contractor shall have to produce all the relevant records to certify that the
genuine equipment from the manufactures has been supplied and erected.

15. Training
The scope of works includes on job technical training of two persons at site.

Nothing extra shall be payable on this account.

16. Maintenance

a. Sufficient trained and experienced staff shall be made available to meet any

exigency of work during the guarantee period of one year from the handing

over of the installation.

b. The maintenance, routine as well as preventive maintenancefor twoyear

from the date of taking over the installation as per manufacturer’s

recommendation shall be carried out and the record of the same shall have

to be maintained.

17. Interpreting Specifications

In interpreting the specifications, the following order of decreasing importance

shall be followed in case of contradictions:

a. Bill of quantity

b. Technical specifications.
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c. Drawing (if any).

d. General Specifications.

e. Relevant IS or other international code in case IS code is not available.

18. Specifications

The work shall be carried out as per relevant acts , standards and specifications of

SORs for Civil, Road, Water supply, sewerage,drainage and Electrical Works as

amended upto to date, relevant IE rules, and as per directions of BSCL/ PMC.

In addition to above the relevant IS codes/ IRC codes with latest amendment will

be also applicable.

19. Program Chart

a. The Contractor shall prepare an integrated program chart in MS Project

software for the execution of work, showing clearly all activities from the

start of work to completion, with details of manpower, equipment and

machinery required for the fulfilment of the program within the stipulated

period or earlier and submit the same for approval to the BSCL /PMC

within ten days of award of the contract.

b. The program chart should include the following:

i. Descriptive note explaining sequence of the various activities.

ii. Network (PERT / CPM / BAR CHART).

iii. Program for procurement of materials by the Contractor.

iv. Program of procurement of machinery / equipment’s having adequate

capacity, commensurate with the quantum of work to be done within

the stipulated period, by the Contractor.

c. If at any time, it appears to the BSCL / PMC that the actual progress of

work does not conform to the approved program referred above, the

Contractor shall produce a revised program showing the modifications to

the approved program to ensure completion of the work. The modified

schedule of program shall be approved by the BSCL / PMC.

d. The submission for approval by the BSCL/ PMC of such program or the

furnishing of such particulars shall not relieve the bidder of any of the

duties or responsibilities under the contract. This is without prejudice to

the right of BSCL / PMC to take action against the bidder as per terms and

conditions of the contract.

e. Bidder shall give the Engineer-in-charge on 5thday of each month a

progress report in MS Project with base line program referred above for

the work done during previous month.

f. Bidder shall give the BSCL / PMCon 5th day of each month a progress

report in MS Project with base line program referred above for the work

done during previous month.
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g. No forms for sales tax, entry permit shall be issued by BSCL. Bidder shall

arrange these at his cost.

20. Confidentiality

Confidential Information

1. The "Receiving Party" (either the Authority or the Successful Bidder) shall
keep confidential and shall not, without the written consent of the other party
to this Contract (“the Disclosing Party”), divulge to any third party any
documents, data, or other information of a confidential nature (“Confidential
Information”) connected with this Contract, and furnished directly or
indirectly by the Disclosing Party prior to or during performance, or following
termination, of this Contract. Notwithstanding the generality of the foregoing,
Confidential Information shall include any proprietary or confidential
information of Authority relating to the Project or services provided under the
Contract in relation thereto and information relating to Authority’s business
or operations.

2. Disclosing Parties shall not without Receiving Parties’ prior written consent
use, copy or remove any Confidential Information ,except to the extent
necessary to carry out Disclosing Parties obligations hereunder. Upon expiry
or termination of the Contract, Parties shall return materials containing
Receiving Parties Confidential Information.

Confidential Exceptions

The Obligations of Parties pursuant to clause above, however shall not apply to
the information which;

1. now or hereafter enters the public domain through no fault of the Receiving
Party;

2. can be proven to have been possessed by the Receiving Party at the time of
disclosure and that was not previously obtained, directly or indirectly, from
the Disclosing Party;

3. Otherwise lawfully becomes available to the Receiving Party from a third party
that has no obligation of confidentiality.

21. Dispute Resolution

1. Amicable Solution

1. Save where expressly stated otherwise in this Contract, any dispute, difference or

controversy of whatever nature howsoever arising under, out of or in relation to the

Successful Bidder Contract including incompletion of the Project between the

Parties and so notified in writing by either Party to the other (the "Dispute") in the

first instance shall be attempted to be resolved amicably by the Authority and

Successful Bidder in accordance with the procedure set forth in sub-article (b)

below.

2. Either Party may require the Dispute to be referred to the MD/Chief Executive

Officer, Bilaspur Smart City Limited and the Chairman of the Board of Directors of

the Successful Bidder, for the time being for amicable settlement. Upon such

reference, the two shall meet at the earliest mutual convenience and in any event
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within 15 days of such reference to discuss and attempt to amicably resolve the

Dispute. If the Dispute is not amicably settled within 15 (fifteen) days of such

meeting between the two, either Party may refer the Dispute to Arbitration in

accordance with the provisions of Article on Arbitration below.

22. Severability and Waiver

1. If any provision of this Contract, or any part thereof, shall be found by any court or
administrative body of competent jurisdiction to be illegal, invalid or unenforceable the
illegality, invalidity or unenforceability of such provision or part provision shall not
affect the other provisions of this Contract or the remainder of the provisions in
question which shall remain in full force and effect. The relevant Parties shall
negotiate in good faith in order to agree to substitute for any illegal, invalid or
unenforceable provision a valid and enforceable provision, which achieves to the
greatest extent possible the economic, legal and commercial objectives of the
illegal, invalid or unenforceable provision or part provision. No failure to exercise
or enforce and no delay in exercising or enforcing on the part of either Party to this
Contract of any right, remedy or provision of this Contract shall operate as a waiver
of such right, remedy or provision in any future application nor shall any single or
partial exercise or enforcement of any right, remedy or provision preclude any other
or further such right, remedy or provision or the exercise or enforcement of any other
right, remedy or provision.

2. In the event of failure or breach of any sub-contractor or vendor of the Successful
Bidder in performance of its tasks and functions, the Authority shall have the right to
have the services of such sub-contractor or vendor terminated and the Successful
Bidder shall forthwith and at no extra cost to the Authority, replace such sub-
contractor or vendor or may even undertake to execute the task by itself.

3. In the event of failure or breach of any member of a Consortium in performance of its
role as proposed during the bidding and as subsequently brought out in the
Consortium Agreement, the Authority shall have the right to have the services of such
member terminated. Such terminated member of the Consortium continue to
perform all tasks assigned to it to the best of its ability until a replacement is found
either through the efforts of the remaining consortium member or through the efforts
of the Authority through due process.

4. In the event of dispute between the Consortium members with regard to payments,
the Authority retains the right to make payment to individual consortium members as
per their roles and responsibilities specified in Consortium Agreement.

23. Indemnity

1. The successful tenderer shall at all times indemnify BSCL, consequent on this
works contract.  The successful tenderer shall be liable, in accordance with the
Indian Law and Regulations for any accident occurring due to any cause and BSCL
shall not be responsible for any accident or damage incurred or claims arising there
from during the period of erection, construction and putting into operation the
equipments and ancillary equipment under the supervision of the successful
tenderer in so far as the latter is responsible.  The successful tenderer shall also
provide all insurance including third party insurance as may be necessary to cover
the risk.  No extra payment would be made to the successful tenderer due to the
above.

2. The Authority shall, during the term of this Contract, indemnify and hold the
Successful Bidder harmless from any loss, claim or damage, third party suit,
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proceedings, judgments, cost and expenses (including reasonable attorney fees)
relating to any infringement claim by a third party if the same is based on any
Authority materials provided to Successful Bidder by or on behalf of Authority or the
access and use by Successful Bidder of any Authority provided software or materials
in connection with Successful Bidder’s performance of Services hereunder without
breaching the terms of this Contract.

3. The Successful Bidder shall defend, indemnify and hold harmless Authority from and
against any third party suit, proceeding, judgment, costs and expenses to the extent
such action or claim is based on allegation that the services or deliverables as provided
to Authority by Successful Bidder and the use thereof by Authority as stated in the
Contract constitutes an infringement of or misappropriation of the copyright, patent,
trademark or trade secret rights of any third party. Notwithstanding the foregoing, the
Successful Bidder shall have no obligations with respect to any such Infringement
Claims if the same arises or results from:

4. Successful Bidder’s compliance with Authority’s specific technical designs or
instructions.

5. Inclusion in a deliverable of any content or other materials provided by Authority
and the said infringement relates to or arises from such Authority materials;

6. Modification of a Deliverable after delivery by the Successful Bidder to Authority if
such modification was not made by or on behalf of Successful Bidder; or

7. Operation or use of some or all of the Deliverable by Authority in combination with
products, information, specification, instructions, data, materials not provided by
Successful Bidder;

8. Each party (in the capacity as Indemnifying Party) will defend, indemnify and hold
the other party, from and against any third-party claim, demand, suit, proceeding,
cost and expenses therewith to the extent such demand, claim or action relates to or
is based on any personal injury, death or damage to property caused by the act or
omission of the Indemnifying Party or its agents and representatives, in the
performance of this Contract, unless caused by the gross negligence or willful
misconduct of the other party/it’s personnel.

24. Assignment

Successful Bidder shall not assign, in whole or in part, any right or delegate any
duty under the Contract to any third party, except with Authority’s prior written
consent in this behalf. Neither party shall assign or transfer all or any of its
obligations under this arrangement including any Statement of Work to any person
without the prior written consent of the other party, which consent shall not be
unreasonably withheld or delayed.

25. Limitation of Liability

The aggregate liability of the either Party, whether under the Contract, in tort or
otherwise, shall not exceed the Contract Price provided that this limitation shall
not apply to any obligation of the Successful Bidder to indemnify the Authority
with respect to intellectual property rights infringement claims.

26. Project Handover

1. Handing Over of Project

Upon expiry of the Contract by efflux of time and in the normal course or prior
termination of this Contract due to Event of Default or dissolution or insolvency or
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Force Majeure, the Successful Bidder shall at the end of the Contract Period or
prior termination of this Contract, as the case may be, hand over free from
Encumbrances the peaceful possession of the Project Site, if any provided to the
Successful Bidder under administration or otherwise besides any other assets of
this Contract at no cost to Authority except in case of Termination due to Authority
Event of Default or Force Majeure. The Successful Bidder shall also provide all the
support during the transition period of 6 months.

2. Inspection and Removal of defectsand Deficiency

1. The handing over process shall be initiated at least 6 months before the actual date of
expiry of the Contract Period in normal course or during the Notice Period in case of
early termination by a joint inspection by the Authority and the Successful Bidder.

2. The joint inspection shall be initiated by way of test run of Project.

3. The objective of this stage will be to conduct full tests of the functionality of each piece
of Project as a whole, progressively, in order to identify faults, isolate them and rectify
them in the most efficient manner in terms of cost and time before handing over to
Authority. This Test run shall not be performed on Successful Bidder’s proprietary
software and Hardware.

4. Testing procedure for the inspection of functionality of Project shall be mutually
decided by Authority and Successful Bidder before the handover process.

5. Upon completion of Test of the Project, the Successful Bidder shall submit a
comprehensive Test result report to Authority for approval of results. The Test result
report shall contain description on testing procedures followed, data used in the tests,
output obtain from the tests, failure or modification required to equipment or
Systems, declaration asserting compliance with the targets established for that stage,
and enumerating each of the tests performed, the dates on which they were
performed.

6. The Successful Bidder shall be entitled to remove promptly, any defects observed
during the Tests in the. Such defects and deficiencies shall be removed and cured
respectively in a time period commensurate with type of defects.

7. In case the Successful Bidder fails to carry out the above works, within the stipulated
time period, the Authority shall be at liberty to have these works executed by another
agency or on its own at the risk and cost of the Successful Bidder. This stipulated time
period shall be mutually decided by BSCL Authority and the Successful Bidder. Any
cost incurred by Authority in this regard shall be reimbursed by the Successful Bidder
to Authority within mutually agreed days of receipt of demand. For this purpose,
Authority shall without prejudice to any other right/remedy available to it, under this
Contract, have the right to appropriate the Performance Guarantee and / or to set off
any amounts due, if any and payable by Authority to the Successful Bidder to the
extent required/ available and to recover deficit amount, if any, from the Successful
Bidder.

27. Recovery of Balance due of Authority from Successful Bidder

The dues payable to Authority by the Successful Bidder on any account, if any, at the
end of the Contract shall be recovered by the Authority from the Performance
Guarantee.

28. Post Termination Support

1. In case Authority Intends to proceed for Termination on account of Agency Event of
Default and /or unresolved disputes between the Consortium Members of the
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Successful Bidder, or due to Authority Event of Default or Force Majeure then the
Successful Bidder shall be severally liable for operation, maintenance and management
of project at Agreed payment terms specified in this Contract till Authority appoints and
handover the Project to new Vendor.

2. Successful Bidder shall provide support in terms of smooth handing over of database.

3. Payment system shall have to be interoperable with new service provider during the
transfer. The Successful Bidder shall provide all the support during the transition
period of 6 months during which the users shall use float amount.

4. Successful Bidder shall handover the Project Site to Authority.

29. Change Request and Contract Amendments

1 Authority may at any time order the Successful Bidder to make changes within the
general scope of the Contract as per following terms.

2 If any such change is beyond the limit of Quantity Variation specified in this
Contract and causes an increase or decrease in the cost of, or the time required for
the Successful Bidder’s performance of any provisions under the Contract, an
equitable adjustment shall be made in the Commercial terms or in the Lead Time,
or both, and the Contract shall accordingly be amended on mutually agreed terms.
Provided such terms shall not exceed the prevailing rates charged to other parties
by the Successful Bidder and prevailing market rates for similar services.

3 Any claims by the Successful Bidder for adjustment under this Clause must be
asserted within twenty-eight (28) days from the date of the Successful Bidder’s
receipt of Authority’s change order.

4 Any changes having major technical or commercial implications will have to be
mutually agreed upon in advance, prior to making the change. For avoidance of doubt
, the parties expressly agree that:

1. Change Request having major technical and commercial implications shall
not be effective and binding unless agreed in writing and signed by both
Authority and Successful Bidder.

2. The charges of such changes shall be agreed in advance agreed under a
Change Request shall not exceed the prevailing rates charged to other
parties by the Successful Bidder and prevailing market rates for similar
services.

3. The Lead Time shall be adjusted for implementing the change Request.

8.3 Proposal preparation cost

1. The bidder is responsible for all costs incurred in connection with participation in this

process, including, but not limited to, costs incurred in conduct of informative and

other diligence activities, participation in meetings/discussions/presentations,

preparation of proposal, in providing any additional information required by BSCL to

facilitate the evaluation process, and in negotiating a definitive Contract or all such

activities related to the bid process. The department will in no case be responsible or

liable for those costs, regardless of the conduct or outcome of the bidding process.
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2. This Bid Document does not commit the BSCL to award a contract or to engage in

negotiations. Further, no reimbursable cost may be incurred in anticipation of award.

All materials submitted by the Bidder shall become the property of BSCL and may be

returned at its sole discretion.

8.4 Amendment in RFP document

a. At any time before the deadline for submission of bids, the BSCL, may, for any reason,

whether at its own initiative or in response to a clarification requested by a prospective

Bidder, modify the RFP Document by an amendment.

b. The bidders are advised to visit the, www.eproc.cgstate.gov.inand

www.smartcitybsp.comon regular basis for checking necessary updates. BSCL also

reserves the rights to amend the dates mentioned in this RFP for bid process.

c. In order to afford prospective Bidders reasonable time in which to take the amendment

into account in preparing their bids, the BSCL may, at its discretion, extend the last date

for the receipt of Bids.

8.5 Conflict of Interest

a. A “Conflict of Interest” is any situation that might cause an impartial observer to

reasonably question whether bidder’s actions are influenced by considerations of

your firm’s interest at the cost of Government.

b. The bidder agrees that it shall hold the BSCL’s interest paramount, without any

consideration for future work, and strictly avoid any Conflict of Interest with other

assignments of a similar nature.

c. In the event the bidder foresees a Conflict of Interest, the bidder shall notify BSCL

forthwith and seek its approval prior to entering into any arrangement with a third

party that is likely to create a Conflict of Interest.

d. The bidder shall disclose to BSCL in writing, all actual and potential Conflicts of

Interest that exist, arise or may arise (either for the bidder or its team) during the

term of the Contract as soon as it becomes aware of such a conflict.

e. Any bidder found to violate the conditions of “Conflict of Interest” shall be

disqualified and appropriate legal action may be initiated against him / her.

f. Bidders shall not have a conflict of interest that may affect the Selection Process or

the scope (the “Conflict of Interest”). Any Bidder found to have a Conflict of Interest

shall be disqualified.
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g. BSCL requires that the Bidder provides professional, objective, and impartial advice

and at all times hold the BSCL’s interest’s paramount, avoid conflicts with other

assignments or its own interests, and act without any consideration for future work.

8.6 Consortium/ Joint venture Condition

In case of a Consortium/ Joint venture bid,

1. Maximum twomember of Consortium/ Joint venture is allowed including lead member

2. A Bidding Consortium/ Joint venture is required to nominate a Lead bidder/ Prime

Member. The formation of the Consortium/ Joint venture including identification of Lead

bidder/ Prime member and role and responsibilities of each member shall be supported

by Memorandum of Understanding and Power of Attorney signed by all the members on a

stamp paper of INR 100/- or appropriate value.

3. The bidder shall require entering into Joint Bidding Agreement ( JBA) with all members

of Consortium/ Joint venture specifying following points in the Agreement. These points

shall also be captured in MoU/agreement. Same will be applicable otherwise also.

i. Identity Lead bidder/Prime Member and Power of Attorney in favour of Lead

bidder/Prime Member.

ii. Roles and responsibilities of each Consortium/ Joint venturemember, the

identification of the lead member, and providing for joint and several liability

for each member.

iii. All Consortium/ Joint venture members would be available throughout the

Contract Period.

iv. The Lead bidder/ Prime bidder shall be jointly and severally responsible for

complete scope, whereas Consortium/ Joint venture partners shall be severally

responsible only for its respective scope.

v. The Consortium/ Joint venture Agreement must also state that the period of

the Agreement would coincide with the Contract period. Consortium/ Joint

venture must continue to be in existence during the period of the contract and

that any change will be subject to approval of the Authority (BSCL) only.

vi. The final contract between the Consortium/ Joint venture members (The

Consortium/ Joint venture Contract) would be available for legal vetting and

open to suggestions by the BSCL. BSCL will suggest binding corrections if it

finds that such contract does not meet its requirements and interests as per

the RFP in letter and spirit.

vii. The Agreement should be on stamp paper and notarized. The signatories must

be duly authorized.
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viii. Any modification in roles and responsibilities between Consortium/ Joint

venture members during Contract Period shall be allowed only after approval

from BSCL. Any changes and deviation of roles and responsibilities of

Consortium/ Joint venture members during the execution, operation and

maintenance of this Project without prior approval of Authority shall be

viewed seriously by the BSCL as it can affect an important public service. Such

unilateral action by the bidder shall entitle BSCL to take appropriate action

including considering it an Event of Default under this Contract leading to

consequences including termination with appropriate notice

ix. Any Dispute arising during Contract Period between the Consortium/ Joint

venture Member shall be resolved amicably without adversely impacting

Project Implementation and Operation. If in BSCL’s opinion, Dispute between

Consortium/ Joint venture members adversely impacting implementation and

operation of the Project then Authority may its sole discretion in the interest of

the Project (a) Terminate the Contract after due process and/or (2) Provide a

binding solution

x. In case BSCL intends to proceed for Termination on account of Bidder Event

of Defect and /or unresolved disputes between the Consortium/ Joint venture

Members, both the Consortium/ Joint venture Members shall be jointly and

severally liable for Implementation, Operation and Maintenance of project at

Agreed prices and payment terms specified in this RFP till Authority or any

new agency appointed by it takes over the Project

xi. BSCL reserves the right to reject the Bid in case of change in the constitution of

the Consortium/ Joint venture after the submission of Bid and before the

execution of the Contract

xii. The roles and responsibility of any member must be commensurate with the

technical/financial capabilities that such member is contributing towards

meeting the qualification criteria. Each Consortium/ Joint venture member is

liable to contribute resources in terms ofknowledge, skills and trained

manpower commensurate with its role and responsibilities during the

Contract Period.

4. Consortium/ Joint venture members must provide a Memorandum of Understanding

(MoU) covering above points and showing their intention to enter into such an Agreement

at the time of bidding along with Pre-Qualification Bid.

5. The Authorised signatory / lead bidder / Prime Member shall be authorized to sign the

Proposal on behalf of the Consortium/ Joint venture and do all deeds and acts on behalf of

the Consortium/ Joint venture. The nomination should be supported by a Power of

Attorney in favour of the Authorised signatory /lead bidder /Prime Member.
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6. The member of the Consortium/ Joint venture or any other single bidder cannot at the

same time be member of any other Consortium/ Joint venture bidding shall enter into a

joint bidding agreement.

7. For qualifying experience or credentials of projects where prime bidder or Consortium/

Joint venture member has executed the project as a sub-contractor will not be considered

for evaluation purposes.

8. Each Consortium/ Joint venture must specify the proposed equity share holding and

nominate a member as the “Lead Member” of the Consortium/ Joint venture. This shall be

enshrined in the Joint Bidding Agreement (“JBA”) signed by all Consortium/ Joint

venture members and submitted along with bid/ proposal.

9. Any changes in the membership of a Bidder will be rejected by the BSCL.

10. Proposals submitted by a Consortium/ Joint venture must provide a JBA to be signed by

each member in that Consortium/ Joint venture and

11. Also, on their respective company letter-head duly signed by the authorized signatory of

the company which describes the responsibilities and equity commitments of that

member in the Consortium/ Joint venture

8.7 Subcontracting:

1. Under this RFP and Agreement, the Bidder is allowed to subcontract.

2. The Bidder shall not subcontract any other work under the RFP and the Agreement
as stated above without BSCL’s prior written consent which may be withheld or denied
by BSCL without assigning any reason. It is clarified that the Bidder shall be the
principal employer for all claims arising from the liabilities statutory or otherwise,
concerning the sub-contractors. The Bidder undertakes to indemnify the BSCL and/or
its nominated agencies from any claims on the grounds stated hereinabove.
Notwithstanding the sub-contracting, the Bidder shall remain solely responsible for and
liable for successful delivery of deliverables and accomplishment of the Project.

8.8 Rights to amendment of the project scope

a. BSCL retains the right to amend the scope of work or amend the program for

service delivery at any time and without assigning any reason. BSCL makes no

commitments, express or implied, that the full scope of work as described in this

RFP will be commissioned.

b. The bidder’s technical and commercial proposals received in this process may

empower BSCL in selecting to engage with the bidders’ in further process of

discussions and negotiations for execution of a contract including finalization

of the scope elements. The commencement of such negotiations does not,

however, signify a commitment by the BSCL to execute a contract or to

continue negotiations. BSCL may terminate negotiations at any time without

assigning any reason.
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8.9 Right to vary quantity

a. BSCL may increase or decrease the quantity of any item to be supplied by

successful bidder post concurrence of PMC under this contract considering

variation up to +/-25% of the total contract value (amount).

b. At the time of award of contract, the quantity of goods, works or services

originally specified in the bidding documents may be increased. It shall be

without any change in the unit prices or other terms and conditions of the Bid

and the bidding documents.

c. If the Authority does not procure any subject matter of procurement or

procures less than the quantity specified in the bidding documents due to

change in circumstances, the bidder shall not be entitled for any claim or

compensation except otherwise provided in the bidding document.

d. Repeat orders for extra items or additional quantities may be placed, if it is

provided in the bidding document, on the rates and conditions given in the

contract if the original order was given after inviting open competitive bids.

Delivery or completion period may also be proportionally increased.

e. In case any extra items if it is NOT provided in the bidding document and is

found to be very crucial, then BSCL may procure the same from successful

bidder after satisfying itself on price quoted.

8.10 BSCL’s rights to terminate the selection process

a. BSCL may terminate the RFP process at any time and without assigning any

reason. BSCL makes no commitments, express or implied, that this process will

result in a business transaction with anyone.

b. This RFP does not constitute an offer by BSCL.

c. The bidder’s participation in this process may result in BSCL selecting the

bidder to engage in further discussions and negotiations toward execution of a

contract. The commencement of such negotiations does not, however, signify a

commitment by the BSCL to execute a contract or to continue negotiations.

BSCL may terminate negotiations at any time without assigning any reason.

8.11 Right to reject any proposal

a. Notwithstanding anything contained in this RFP, BSCL reserves the right to

accept or reject any Proposal and to annul the Selection Process and

reject all Proposals, at any time without any liability or any obligation for

such acceptance, rejection or annulment, and without assigning any reasons

therefore.
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b. Besides other conditions and terms highlighted in the RFP Document, bids may

be rejected under following circumstances:

A. General rejection criteria are as follows: -

a. Conditional bid will not be accepted.

b. If the information provided by the Bidder is found to be incorrect / misleading /

fraudulent at any stage / time during the Tendering Process;

c. Any effort on the part of a Bidder to influence the bid evaluation, bid comparison

or contract award decisions;

d. Bids received after the prescribed time & date for receipt of bids;

e. Bids without signature of person (s) duly authorized on required pages of the

bid;

f. Bids without power of attorney/ board resolution or its certified true copy.

g. Bidder submitting more than one bid.

h. Bidders submitting more than one make or model for any item.

B. Pre-Qualification rejection criteria

a. Bidders not complying with the Eligibility Criteria given in this RFP;

b. Revelation of prices in any form or by any reason before opening the Financial

Bid;

c. Failure to furnish all information required by the RFP Document or submission

of a Bid not substantially responsive to the RFP Document in every respect;

d. Submission of Financial bid in Hard copy

C. Technical rejection criteria

a. Technical Bid containing commercial / financial details;

b. Revelation of Prices in any form or by any reason before opening the Financial /

financial Bid;

c. Failure to furnish all information required by the RFP Document or submission

of a Bid not substantially responsive to the RFP Document in every respect;

d. Bidders not quoting for the complete scope of work as indicated in the RFP

Documents, addendum /corrigendum (if any) and any subsequent information

given to the Bidder;

e. Bidders not complying with the Technical and General Terms and conditions as

stated in the RFP Documents;
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f. The Bidder not confirming unconditional acceptance of full responsibility of

providing services in accordance with the scope of work and Service Level

Agreements of this RFP;

g. Submission of commercial / financial bid in Hard copy.

D. Commercial / Financial Rejection Criteria

a. Incomplete price Bid;

b. Submission of Financial bid in Hard copy.

c. Price Bids that do not conform to the RFP’s price bid format;

d. Total price quoted by the Bidder does not include all statutory taxes and levies

applicable;

e. If there is an arithmetic discrepancy in the Financial Bid calculations, the

technical Committee shall rectify the same. If the Bidder does not accept the

correction of the errors, its Bid may be rejected.

E. Misrepresentation/ improper response by the Bidder may lead to the

disqualification. If such disqualification / rejection occurs after the Proposals have

been opened and the highest-ranking Bidder gets disqualified / rejected, then BSCL

reserves the right to consider the next best Bidder or take any other measure as may

be deemed fit in the sole discretion of BSCL, including annulment of the Selection

Process.

8.12 Language of Bids

a. The Bids prepared by the Bidder and all correspondence and documents

relating to the bids exchanged by the Bidder and BSCL, shall be written in

English language, provided that any printed literature furnished by the Bidder

in another language shall be accompanied by an English translation in which

case, for purposes of interpretation of the bid, the English translation shall

govern.

b. If any supporting documents submitted are in any language other than English,

translation of the same in English language is to be duly attested by the bidder.

8.13 Concessions permissible under statutes

a. Bidder, while quoting against this RFP, must take cognizance of all concessions

permissible, if any, under the statutes and ensure the same is passed on to

BSCL, failing which it will have to bear extra cost. In case Bidder does not avail

concessional rates of levies like customs duty, excise duty, sales tax, etc. BSCL

will not take responsibility towards this. However, BSCL may provide necessary

assistance, wherever possible, in this regard.
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8.14 Bid Validity

a. The proposal should be valid for acceptance for a minimum period of 180 days

from the Bid Opening Date (the “Proposal Validity Period”). If required,

Authority may request the bidder to have it extended for a further period. The

request and the responses thereto shall be made in writing. A Bidder agreeing to

the request will not be required or permitted to modify his Proposal but will be

required to extend the validity of EMD for the period of the extension.

8.15 Taxes

a. The Prices mentioned in the Price Bid should include all applicable taxes &

duties as applicable. The Bidders shall fully familiarize themselves about the

applicable domestic taxes (such as GST, income taxes, duties, fees, levies, etc.)

on amounts payable by the BSCL under the resultant Contract. All such taxes

must be included by Bidders in the final cost offered to BSCL.

b. Further, BSCL shall be entitled to deduct tax at source or any other taxes/cess

as may be applicable.

8.16 Firm Prices and Bid Currency

a. The financial bid quoted must be firm and final and shall not be subject to any

upward modifications, on any account whatsoever. BSCL reserves right to

negotiate the bid as per CVC guidelines, effective at the time of negotiations.

8.17 Right to vary the scope of the work at the time of award

a. BSCL reserves its right to make changes to the scope of the work at the time of

execution of the resultant Contract. If any such change causes an increase or

decrease in the cost of, or the time required for the bidder’s performance of any

part of the work under the Contract, whether changed or not changed by the

order, an equitable adjustment (if required) shall be made in the Contract Value

or time schedule, or both, and the Contract shall accordingly be amended. Any

claims by the bidder for adjustment under this Clause must be asserted within

thirty (30) days from the date of the bidder’s receipt of the BSCL changed order.

8.18 Modification or Withdrawal of Bids

a. A Bidder wishing to withdraw its bid shall notify BSCL by e-mail prior to the

deadline prescribed for bid submission. A withdrawal notice may also be sent by

electronic means such as e-mail, but it must be followed by a signed
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confirmation copy, postmarked at least one day prior the deadline for

submission of bids.

b. The notice of withdrawal shall:

 Be addressed to BSCL at the address named in the bid FactSheet,

 Bear the Contract name, the <Title> and < bid No.>, and the words

“bid Withdrawal Notice.”

 Bid withdrawal notices received after the bid submission deadline shall

be ignored, and the submitted bid shall be deemed to be a validly

submitted bid.

 No bid may be withdrawn in the interval between the bid submission

deadline and the expiration of the specified bid validity period.

Withdrawal of a bid during this interval may result in the forfeiture of

the Bidder’s EMD.

8.19 Fraudulent & Corrupt Practice

The Bidders and their respective officers, employees, agents and advisers shall

observe the highest standard of ethics during the Bidding Process and subsequent

to the issue of the LOI and during the subsistence of the Contract. Notwithstanding

anything to the contrary contained herein, or in the LOI or the Contract, the

Authority may reject a Bid, withdraw the LOI, or terminate the Contract, without

being liable in any manner whatsoever to the Bidder, if it determines that the

Bidder or as the case may be, has, directly or indirectly or through an agent,

engaged in corrupt practice, fraudulent practice, coercive practice, undesirable

practice or restrictive practice in the Bidding Process. In such an event, the

Authority shall be entitled to forfeit and appropriate the EMD or Performance

Security, as the case may be, without prejudice to any other right or remedy that

may be available to the Authority under the Bidding Documents and/ or the

Contract, or otherwise. In case of cancellation of Contract, if already awarded,

Authority shall be entitled to recover from the Bidder the amount of any loss

arising from such cancellation in accordance with provisions of RFP Document.

Without prejudice to the rights of the Authority under sub Clause (a) hereinabove

and the rights and remedies which the Authority may have under the LOI or the

Contract or otherwise if a Bidder or Successful Bidder as the case may be, is found

by the Authority to have directly or indirectly or through an agent, engaged or

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable

practice or restrictive practice during the Bidding Process, or after the issue of the

LOI or the execution of the Contract and/or otherwise, such Bidder or Successful

Bidder shall not be eligible to participate in any tender or RFP issued by the

Authority during a period of 2 (two) years from the date such Bidder or Successful
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Bidder as the case may be, is found by the Authority to have directly or indirectly or

through an agent, engaged or indulged in any corrupt practice, fraudulent practice,

coercive practice, undesirable practice or restrictive practices, as the case may be.

For the purposes of this Clause, the following terms shall have the meaning

hereinafter respectively assigned to them:

a. “corrupt practice” means (i) the offering, giving, receiving, or soliciting,

directly or indirectly, of anything of value to influence the actions of any

person connected with the Bidding Process (for avoidance of doubt,

offering of employment to or employing or engaging in any manner

whatsoever, directly or indirectly, any official of the Authority who is or

has been associated in any manner, directly or indirectly, with the

Bidding Process or the LOI or has dealt with matters concerning the

Contract or arising there from, before or after the execution thereof, at

any time prior to the expiry of one year from the date such official resigns

or retires from or otherwise ceases to be in the service of the Authority,

shall be deemed to constitute influencing the actions of a person

connected with the Bidding Process); or (ii) engaging in any manner

whatsoever, whether during the Bidding Process or after the issue of the

LOI or after the execution of the Contract, any person in respect of any

matter relating to the Project or the LOI or the Contractor otherwise, who

at any time has been or is a legal, financial or technical adviser of the

Authority in relation to any matter concerning the Project;

b. “fraudulent practice” means a misrepresentation or omission of facts or

suppression of facts or disclosure of incomplete facts, in order to

influence the Bidding Process;

c. “coercive practice” means impairing or harming, or threatening to impair

or harm, directly or indirectly, any person or property to influence any

person’s participation or action in the Bidding Process;

d. “undesirable practice” means (i) establishing contact with any person

connected with or employed or engaged by the Authority with the

objective of canvassing, lobbying or in any manner influencing or

attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and

e. “Restrictive practice” means forming a cartel or arriving at any

understanding or arrangement among Bidders with the objective of

restricting or manipulating a full and fair competition in the Bidding

Process.
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8.20 Rights to Accept/Reject any or all Proposals

BSCL reserves the right to accept or reject any proposal, and to annul the bidding

process and reject all Bids at any time prior to award of Contract, without thereby

incurring any liability to the affected Bidder or Bidders or any obligation to inform

the affected bidder or bidders of the grounds for BSCL’s action.

8.21 Governing Law

The Bidding Process shall be governed by, and construed in accordance with, the

laws of India and the Courts at Bilaspur shall have exclusive jurisdiction over all

disputes arising under, pursuant to and/or in connection with the Bidding Process

9 CLAUSES
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9.1 CLAUSE 1- DEFINITIONS AND

INTERPRETATION

The following definitions and interpretations shall be inclusive of the scope of definitions as per

trade practice and rules of interpretation as acknowledged by law.

Definitions

The words and expressions beginning with capital letters and defined in this Agreement shall,

unless the context otherwise requires, have the meaning as described there to herein, and the

words and expressions defined in the Schedules and used therein shall have the meaning

ascribed thereto in the Schedules. For the purposes of the Contract Documents, the following

words and terms shall have the meanings specified below (other words and abbreviations that

have well-known technical or trade meanings are used in the Contract Documents in accordance

with such recognized meanings), provided, however, that the terms defined in attached

Documents, including but not limited to the Agreement, shall have the meanings specified in

such document.

Definitions (for incorporated words)

In this Agreement, the following words and expressions shall, unless repugnant to the context or

meaning thereof, have the meanings herein after respectively assigned to them:

“Accounting Year” means the financial year commencing from the first day of April of any

calendar year and ending on the thirty-first day of March of the next calendar year;

“Affiliate” means, in relation to either Party {and/or Members}, a person who controls, is

controlled by, or is under the common control with such Party {or Member} (as used in this

definition, the expression “control” means, with respect to a person which is a company or

corporation, the ownership, directly or indirectly, of more than 50% (fifty per cent) of the voting

shares of such person, and with respect to a person which is not a company or corporation, the

power to direct the management and policies of such person, whether by operation of law or by

contract or otherwise);

“Agreement” means this Agreement, its Recitals, the Schedules here to and any amendments

thereto made in accordance with the provisions contained in this Agreement;

“Applicable Laws” means all laws, brought into force and effect by GOI or the State

Government including rules, regulations and notifications made there under, and judgments,

decrees, injunctions, writs and orders of any court of record, applicable to this Agreement and
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the exercise, performance and discharge of the respective rights and obligations of the Parties

hereunder, as may be in force and effect during the subsistence of this Agreement;

“Applicable Permits” means all clearances, licenses, permits, authorizations, no objection

certificates, consents, approvals and exemptions required to be obtained or maintained under

Applicable Laws in connection with the construction, operation and maintenance of the Work

during the subsistence of this Agreement;

“Bank” means a bank incorporated in India and having a minimum net worth of Rs.1,000

Crore (Rupees one thousand Crore) or any other bank acceptable to the Bilaspur Smart City

Limited;

“Base Date” means the last date of that calendar month, which date precedes the Bid Due Date

by at least 28 (twenty-eight) days;

“Bid” means the documents in their entirety comprised in the bid submitted by the [selected

bidder] in response to the Request for Proposals in accordance with the provisions thereof;

“Bid Security” means the bid security provided by the Contractor to the Bilaspur Smart City

Limited in accordance with the Request for Proposal, and which is to remain in force until

substituted by the Performance Security;

“Change in Law” means the occurrence of any of the following after the Base Date:

a) the enactment of any new Indian law;

b) the repeal, modification or re-enactment of any existing Indian law;

c) the commencement of any Indian law which has not entered into effect until the Base

Date;

d) a change in the interpretation or application of any Indian law by a judgment of a court

of record which has become final, conclusive and binding, as compared to such

interpretation or application by a court of record prior to the Base Date; or

“Commencement Date” means the first date on which the contractor starts mobilizing his

resources Men and/or Machineries and/or Material at site.

“Contractor” shall have the meaning attributed there to in the array of Parties here in above

as set forth in the Recitals;

“Defect” means any defect or deficiency in Electrical work or any part thereof, which does not

conform with the Specifications and Standards.

“Document” or “Documentation” means documentation in printed or written form, Orin

tapes, discs, drawings, computer program, writings, reports, photographs, films, cassettes, or

expressed in any other written, electronic, audio or visual form;

“Emergency” means a condition or situation that is likely to endanger the safety or security of

the individuals on or about the Work, including Users thereof, or which poses an immediate

threat of material damage to any of the Project Assets;
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“Encumbrances” means, in relation to The Work, any encumbrances such as mortgage,

charge, pledge, lien, hypothecation, security interest, assignment, privilege or priority of any

kind having the effect of security or other such obligations and shall include any designation of

loss payees or beneficiaries or any similar / arrangement under any insurance policy pertaining

to the works.

The “EIC” shall mean the Engineer-in-charge i.e. officer or Engineer of BSCL who is designated

as such for the time being in whose jurisdiction the work lies.

“Good Industry Practice” means the practices, methods, techniques, designs, standards,

skills, diligence, efficiency, reliability and prudence which are generally and reasonably expected

from a reasonably skilled and experienced contractor engaged in the same type of undertaking

as envisaged under this Agreement and which would be expected to result in the performance of

its obligations by the Contractor in accordance with this Agreement, Applicable Laws and

Applicable Permits in reliable, safe, economical and efficient manner;

“Government Instrumentality” means any department, division or sub-division of the

Government or the State Government and includes any commission, BMC, BSCL, and other

local statutory body including panchayat under the control of the Government or the State

Government, as the case may be, and having jurisdiction over all or any part of the Work or the

performance of all or any of the services or obligations of the Contractor under or pursuant to

this Agreement;

“Insurance Cover” means the aggregate of the maximum sums insured under the insurances

taken out by the Contractor and includes all insurances required to be taken out by the

Contractor but not actually taken, and when used in the context of any act or event, it shall

mean the aggregate of the maximum sums insured and payable or deemed to be insured and

payable in relation to such act or event;

“Intellectual Property” means all patents, trademarks, service marks, logos, get- up, trade

names, internet domain names, rights in designs, blue prints, program and manuals, drawings,

copyright (including rights in computer software), database rights, topography rights, utility

models, rights in know-how and other intellectual property rights, in each case whether

registered or unregistered and including applications for registration, and all rights or forms of

protection having equivalent or similar effect anywhere in the world;

“Interim Payment Certificate” or “IPC” means the interim payment certificate issued by the

Bilaspur Smart City Limited for payment to the Contractor in respect of Contractor’s claims for

payment raised in accordance with the provisions of this Agreement;

“LOA” or “Letter of Acceptance” means the letter of acceptance of offer.

“Material Adverse Effect” means a material adverse effect of any act or event on the ability

of either Party to perform any of its obligations under and in accordance with the provisions of

this Agreement and which act or event causes a material financial burden or loss to either Party;
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“MEPF” shall mean Mechanical, Electrical, Plumbing and Firefighting system consultant who

is designated as such for the time being in whose jurisdiction the work lies.

“Materials” are all the supplies used by the Contractor for incorporation in work or for the

maintenance of the Work;

“Parties” means the parties to this Agreement collectively and “Party” shall mean any of the

parties to this Agreement individually;

“Performance Security” shall have the meaning as given in the contract

“Plant” means the apparatus and machinery intended to form or forming part of work;

“Project” means the all of the Work in accordance with the provisions of this Agreement, and

includes all services and equipment relating to or in respect of the Scope of the Project;

“Proposal Due Date” means the last date declared by Employer for online submission of the

proposal;

“Project Completion Date” means the date on which the Provisional Certificate is

issued,and, in the event, no Provisional Certificate is issued, the date on which the Completion

Certificate is issued;

“Project Completion Schedule” means the progressive Project Milestones for completion of

the Work on or before the Scheduled Completion Date;

“PMC” shall mean Project Management Consultant who is designated supervision agency

during execution of this project.

“BSCL” shall mean Bilaspur Smart City Limited in whose jurisdiction the work lies,

represented by Managing Director.

“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the Republic

of India;

“Right of Way” means the constructive possession of the Site free from encroachments and

encumbrances, together with all way leaves, easements, unrestricted access and other rights of

way, how so ever described, necessary for construction and maintenance of the Work in

accordance with this Agreement;

“Specifications and Standards” means the specifications and standards relating to the

quality, quantity, capacity and other requirements for the Work, and any modifications thereof,

or additions thereto, as included in the design and engineering for the Work executed by the

Contractor to, and expressly approved by, the BSCL;

“Sub-contractor” means any person or persons to whom a part of work or the Maintenance

has been subcontracted by the Contractor and the permitted legal successors in title to such

person, but not an assignee to such person;
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“Nominated Sub-contractor” means any person or persons having specific experience of

work to whom a part of work has been subcontracted by the Contractor and the permitted legal

successors in title to such person, but not an assignee to such person;

“Termination” means the expiry or termination of this Agreement;

“Termination Notice” means the communication issued in accordance with this Agreement

by one Party to the other Party terminating this Agreement;

“TPI” shall mean Third party inspection consultant who is designated for quality monitoring of

material & workmanship during execution of this project.

“WPI” means the wholesale price index for various commodities as published by the Ministry

of Commerce and Industry, GOI and shall include any index which substitutes the WPI, and any

reference to WPI shall, unless the context otherwise requires, be construed as a reference to the

WPI published for the period ending with the preceding month.

Interpretation

In this Agreement, unless the context otherwise requires,

a) references to any legislation or any provision thereof shall include amendment or re-

enactment or consolidation of such legislation or any provision thereof so far as such

amendment or re-enactment or consolidation applies or is capable of applying to any

transaction entered into hereunder;

b) references to laws of India or Indian law or regulation having the force of law shall

include the laws, acts, ordinances, rules, regulations, bye laws or notifications which

have the force of law in the territory of India and as from time to time may be amended,

modified, supplemented, extended or re-enacted;

c) references to a “person” and words denoting a natural person shall be construed as a

reference to any individual, firm, company, corporation, society, trust, government,

state or agency of a state or any association or partnership (whether or not having

separate legal personality) of two or more of the above and shall include successors and

assigns;

d) the table of contents, headings or sub-headings in this Agreement are for convenience of

reference only and shall not be used in, and shall not affect, the construction or

interpretation of this Agreement;

e) the words “include” and “including” are to be construed without limitation and shall be

deemed to be followed by “without limitation” or “but not limited to” whether or not

they are followed by such phrases;

f) references to “Scope of Work” include, unless the context otherwise requires,

survey and investigation, supply of plant, materials, equipment, labor, delivery,

transportation, installation, processing, fabrication, safety measures, testing, and
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commissioning of the Project, including maintenance during the Construction Period,

removing of defects, if any, and other activities incidental to the construction and

“construct” or “build” shall be construed accordingly;

g) references to “development” include, unless the context otherwise requires,

construction, renovation, refurbishing, augmentation, up-gradation and other activities

incidental there to during the Construction Period, and “develop” shall be construed

accordingly;

h) any reference to any period of time shall mean a reference to that according to Indian

standard time;

i) any reference to day shall mean a reference to a calendar day;

j) any reference to month shall mean a reference to a calendar month as per the Gregorian

calendar;

k) references to any date, period or Project Milestone shall mean and include such date,

period or Project Milestone as may be extended pursuant to this Agreement;

l) any reference to any period commencing “from” a specified day or date and “till” or

“until” a specified day or date shall include both such days or dates; provided that if the

last day of any period computed under this Agreement is not a business day, then the

period shall run until the end of the next business day;

m) the words importing singular shall include plural and vice versa;

n) references to any gender shall include the other and the neutral gender;

o) “lakh” means a hundred thousand (100,000) and “Crore” means ten million

(10,000,000);

p) “indebtedness” shall be construed so as to include any obligation (whether incurred as

principal or surety) for the payment or repayment of money, whether present or future,

actual or contingent;

q) references to the “winding-up”, “dissolution”, “insolvency”, or “reorganization” of a

company or corporation shall be construed so as to include any equivalent or analogous

proceedings under the law of the jurisdiction in which such company or corporation is

incorporated or any jurisdiction in which such company or corporation carries on

business including the seeking of liquidation, winding- up, reorganization, dissolution,

arrangement, protection or relief of debtors;

r) save and except as otherwise provided in this Agreement, any reference, at any time, to

any agreement, deed, instrument, license or document of any Description shall be

construed as reference to that agreement, deed, instrument, license or other document

as amended, varied, supplemented, modified or suspended at the time of such

reference; provided that this Clause shall not operate so as to increase liabilities or

obligations of the BSCL here under or pursuant here to in any manner whatsoever;
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s) any agreement, consent, approval, authorization, notice, communication, information

or report required under or pursuant to this Agreement from or by any Party or the

BSCL s Engineer shall be valid and effective only if it is in writing under the hand of a

duly authorized representative of such Party or the EIC, as the case may be, in this

behalf and not otherwise;

t) all the documents forming part of the contract shall be treated as integral whole and

each one shall be in addition to being supplementary shall also be treated a

complimentary to all other parts to the extent that the overall meaning and

interpretation thereof shall be in conformity with the intention and purpose of this

agreement.

u) time shall be of the essence in the performance of the Parties‟ respective obligations. If

any time period specified herein is extended for the reasons specified in the Agreement,

such extended time shall also be of the essence, inviting all the liabilities attached to the

requirement to the performance in terms of Liquidated Damages.

v) Unless expressly provided otherwise in this Agreement, any Documentation required to

be provided or furnished by the Contractor to the BSCL shall be provided free of cost in

Five copies.

Measurements and arithmetic conventions

All measurements and calculations shall be in the metric system and calculations done to 2

(two) decimal Places, with the third digit of 5 (five) or above being rounded up and below 5

(five) being rounded down.

Priority of agreements and errors/discrepancies

This Agreement, and all other agreements and documents forming part of or referred to in this

Agreement are to be taken as mutually explanatory and, unless otherwise expressly provided

elsewhere in this Agreement, the priority of this Agreement and other documents and

agreements forming part hereof or referred to herein shall, in the event of any conflict between

them, be in the following order:

a) this Agreement; and

b) all other agreements and documents forming part hereof or referred to herein; i.e. this

Agreement at (a) above shall prevail over the agreements and documents at (b).

In case of ambiguities or discrepancies within this Agreement, the following shall apply:

a) between two or more Clauses of this Agreement, the provisions of a specific

Clause relevant to the issue under consideration shall prevail over those in

other Clauses;

b) between the Clauses of this Agreement and the Schedules, the Clauses shall

prevail and between Schedules and Annexes, the Schedules shall prevail;
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c) between any two Schedules, the Schedule relevant to the issue shall

prevail;

d) between the written description on the Drawings and the Specifications

and Standards, the latter shall prevail;

e) between the dimension scaled from the Drawing and its specific written

dimension, the latter shall prevail; and

f) between any value written in numerals and that in words, the latter shall

prevail.

9.2 CLAUSE 2 - THE EMPLOYER

Right to Access the Site

The Employer shall give the Contractor right of access to, and possession of, all parts Site within

the time (or times) stated in the Contract Data. The right and possession may not be exclusive to

the Contractor. If, under the Contract, the Employer is required to give (to the Contractor)

possession of any foundation, structure, plant or means of access, the Employer shall do so in

the time and manner stated in the Specification. However, the Employer may withhold any such

right or possession until the Performance Security has been received If no such time is stated in

the Contract Data, the Employer shall give the Contractor right of access to, and possession of,

the Site within such times as required to enable the Contractor to proceed without disruption in

accordance with the program submitted.

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Employer to give

any such right or possession within such time, the Contractor shall give notice to the Engineer

and shall be entitled subject to Sub-Clause 23[Contractor’s Claims] to:

a) an extension of time for any such delay, if completion is or will be

delayed

b) payment of any such Cost-plus profit, which shall be included in the

Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause

[Determinations] to agree or determine these matters.

However, ifandtotheextentthattheEmployer’sfailurewascausedbyanyerroror delay by the

Contractor, including an error in, or delay in the submission of, any of the Contractor’s

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit.

Employer’s representative

The Employer shall be responsible for ensuring that the Employer’s Personnel and the

Employer’s other contractors on the Site:

a) co-operate with the Contractor’s efforts under Clause 4, and
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b) take actions similar to those which the Contractor is required to take under sub-
paragraphs (a), (b) and (c) of Clause 21GCC and under clause as and under Particular
Conditions of Contract

Permits, Licenses or Approval

The Employer shall provide, at the request of the Contractor, such reasonable assistance as to

allow the Contractor to obtain properly:

a) Make available copies of the Laws which are relevant to the Contract but are not readily

available, and

b) obtaining any permits, licenses or approvals required by the Laws of state/central

Government which the Contractor is required to obtain:

9.3 CLAUSE 3 -THE ENGINEER

Employer shall appoint the Engineer who shall carry out the duties assigned to Authority him in

the Contract. The Engineer’s staff shall include suitably qualified engineers and other

professionals who are competent to carry out these duties.

The Engineer shall have no authority to amend the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or

necessarily to be implied from the Contract. If the Engineer is required to obtain the approval of

the Employer before exercising a specified authority, the requirements shall be as stated in the

Particular Conditions. The Employer shall promptly inform the Contractor of any change to the

authority attributed to the Engineer.

However, whenever the Engineer exercises a specified authority for which the Employer’s

approval is required, then (for the purposes of the Contract) the Employer shall be deemed to

have given approval.

Except as otherwise stated in these Conditions:

(a) whenever carrying out duties or exercising authority, specified in or implied by the

Contract, the Engineer shall be deemed to act for the Employer;

(b) the Engineer has no authority to relieve either Party of any duties, obligations or

responsibilities under the Contract;

(c) any approval, check, certificate, consent, examination, inspection, instruction, notice,

proposal, request, test, or similar act by the Engineer (including absence of

disapproval) shall not relieve the Contractor from any responsibility he has under the

Contract, including responsibility for errors, omissions, discrepancies and non-

compliances; and

(d) any act by the Engineer in response to a Contractor’s request except as otherwise

expressly specified shall be notified in writing to the Contractor within 28 days of

receipt.
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The following provisions shall apply:

The Engineer shall obtain the specific approval of the Employer before acting under the

following Sub-Clauses of these Conditions:

(a) agreeing or determining an extension of time and/or additional cost.

(b) instructing a Variation, except in an emergency situation as determined by the

Engineer, or

(c) approving a proposal for Variation submitted by the Contractor

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining

property, he may, without relieving the Contractor of any of his duties and responsibility under

the Contract, instruct the Contractor to execute all such work or to do all such things as may, in

the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall

forthwith comply, despite the absence of approval of the Employer, with any such instruction of

the Engineer. The Engineer shall determine an addition to the Contract Price, in respect of such

instruction, and shall notify the Contractor accordingly, with a copy to the Employer

The Engineer may from time to time assign duties and delegate authority to assistants and may

also revoke such assignment or delegation. These assistants may include a resident engineer,

and/or independent inspectors appointed to inspect and/or test items of Plant and/or

Materials. The assignment, delegation or revocation shall be in writing and shall not take effect

until copies have been received by both Parties. However, unless otherwise agreed by both

Parties, the Engineer shall not delegate the authority to determine any matter. Assistants shall

be suitably qualified persons, who are competent to carry out these duties and exercise this

authority, and who are fluent in the language for communications. Each assistant, to whom

duties have been assigned or authority has been delegated, shall only be authorized to issue

instructions to the Contractor to the extent defined by the delegation. Any approval, check,

certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or

similar act by an assistant, in accordance with the delegation, shall have the same effect as

though the act had been an act of the Engineer. However:

(a) any failure to disapprove any work, Plant or Materials shall not constitute approval,

and shall therefore not prejudice the right of the Engineer to reject the work, Plant or

Materials;

(b) if the Contractor questions any determination or instruction of an assistant, the

Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse

or vary the determination or instruction.

The Engineer may issue to the Contractor (at any time) instructions and additional or modified

Drawings which may be necessary for the execution of the Works and the remedying of any

defects, all in accordance with the Contract. The Contractor shall only take instructions from the
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Engineer, or from an assistant to whom the appropriate authority has been delegated under this

Clause. If an instruction constitutes a Variation, Clause 11 shall apply. The Contractor shall

comply with the instructions given by the Engineer or delegated assistant, on any matter related

to the Contract. Whenever practicable, their instructions shall be given in writing. If the

Engineer or a delegated assistant:

a) gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the then the

confirmation shall constitute the written instruction of the Engineer or delegated

assistant (as the case may be).

c) does not reply by issuing a written rejection and/or instruction within two working

days after receiving the confirmation then the confirmation shall constitute the

written instruction of the Engineer or delegated assistant (as the case may be).

Whenever these Conditions provide that the Engineer shall proceeding accordance with this

Sub-Clause 3to agree or determine any matter, the Engineer shall consult with each Party in an

endeavor to reach agreement. If agreement is not achieved, the Engineer shall make a fair

determination in accordance with the Contract, taking due regard of all relevant circumstances.

The Engineer shall give notice to both Parties of each agreement or determination, with

supporting particulars, within 28 days from the receipt of the corresponding claim or request

except when otherwise specified. Each Party shall give effect to each agreement or

determinationunless and until revised underClause 22 [Claims, Disputes and Arbitration].

9.4 CLAUSE 4 - OBLIGATIONS OF THE

CONTRACTOR

Obligations of the Contractor

Subject to and on the Terms, Conditions. Provisions and Representation of this Agreement, the

Contractor shall undertake the survey, investigation, procurement, construction, and

maintenance of the Work and observe, fulfill, comply with and perform all its obligations set out

in this Agreement or arising hereunder.

The Contractor shall comply with all Applicable Laws and Applicable Permits (including

renewals as required) in the performance of its obligations under this Agreement.

The Contractor shall discharge its obligations in accordance with Good Industry Practice and as

a reasonable and prudent person.

The Contractor shall remedy any and all loss or damage to work from the commencement until

the end of the Construction Period at the Contractor’s cost, save and except to the extent that
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any such loss or damage shall have arisen from any default or neglect of the Bilaspur Smart City

Limited.

The Contractor shall remedy any and all loss or damage to work during the Defects Liability

Period at the Contractor’s cost to the extent that such loss or damage shall have arisen out of the

reasons specified in contract.

The Contractor shall remedy any and all loss or damage to work during the Maintenance Period

at the Contractor’s cost, save and except to the extent that any such loss or damage shall have

arisen on account of any default or neglect of the Bilaspur Smart City Limited or on account of a

Force Majeure Event.

The Contractor shall, at its own cost and expense, in addition to and not in derogation of its

obligations elsewhere set out in this Agreement: -

Ensure that the Contractor and its Sub-contractors comply with the safety and welfare measures

for labor in accordance with the Applicable Laws and Good Industry Practice; Keep, on the Site,

a copy of this Agreement, publications named in this Agreement, the Drawings, Documents

relating to the Project, and Change of Scope Orders and other communications given under this

Agreement. The Bilaspur Smart City Limited and its authorized personnel shall have the right of

access to all these documents at all reasonable times; Cooperate with other contractors

employed by the BSCL and personnel of any public BSCL; and Not interfere unnecessarily or

improperly with the convenience of the public, or the access to and use and occupation of all

roads and footpaths, irrespective of whether they are public or in the possession of the BSCL or

of others.

The Contractor shall undertake all necessary superintendence to plan, arrange, direct, manage,

inspect and test work.

The Contractor shall maintain all records as per Instructions of Engineer in Charge.

Obligations relating to sub-contracts and any other agreements

The Contractor shall not sub contract any part or portion of the actual construction to any sub-

contractor without prior permission of the BSCL which shall ordinarily not withhold any

reasonable request thereof if the same is found in opinion of BSCL to be in interest of the work.

In the event, any sub contract is approved by BSCL the entire responsibility and liability as

contained in the original contract shall continue to remain unaltered and diluted and the

contractor shall be completely and fully responsible to BSCL as is BSCL is having no privities of

contract with the sub-contractor.

It is expressly agreed that the Contractor shall, at all times, be responsible and liable for all its

obligations under this Agreement notwithstanding anything contained in the agreements with

its Sub- contractors or any other agreement that may be entered into by the Contractor, and no

default under any such agreement shall excuse the Contractor from its obligations or liability

hereunder.
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4.3 Contractor’s personnel

The Contractor shall ensure that the personnel engaged by him or by his Sub-contractors in the

performance of its obligations under this Agreement are at all times appropriately qualified,

skilled and experienced in their respective functions in conformity with Good Industry Practice.

The EIC may, for reasons to be specified in writing, direct the Contractor to remove any member

of the Contractor’s or Sub-contractor’s personnel. Any direction issued by the EIC shall specify

the reasons for the removal of such person.

The Contractor shall on receiving such a direction from the EIC order for the removal of such

person or persons with immediate effect. The Contractor shall further ensure that such persons

have no further connection with work or Maintenance under this Agreement. The Contractor

shall then appoint (or cause to be appointed) are Placement.

In case BSCL instructs Contractor for removal of person or persons, Contractor shall replace

them with equal of better credentials within two weeks.

Contractor's care of work

The Contractor shall bear full risk in and take full responsibility for the care of work, and of the

Materials, goods and equipment for incorporation therein, from the Date of entry upon the site

until the date of completion, defect liability, maintenance period as specified or date of final

taking over certificate whichever is the last date.

Electricity, water and other resources &services

The Contractor shall be responsible for procuring of all resources including power, water and

other services that it may require.

Representations and warranties of the Contractor

The Contractor represents and warrants to the Bilaspur Smart City limited that:

a) it is duly organized and validly existing under the laws of India, and has full power to

execute and perform its obligations under this Agreement and to carry out the

transactions contemplated hereby;

b) it has taken all necessary corporate and/or other actions under Applicable Laws to

authorize the execution and delivery of this Agreement and to validly exercise its rights

and perform its obligations under this Agreement;

c) this Agreement constitutes its legal, valid and binding obligation, enforceable against it

in accordance with the terms hereof, and its obligations under this Agreement will be

legally valid, binding and enforceable obligations against it in accordance with the terms

hereof;

d) it is subject to the laws of India, and hereby expressly and irrevocably waives any

immunity in any jurisdiction in respect of this Agreement or matters arising there under
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including any obligation, liability or responsibility hereunder;

e) the information furnished in the Bid and as updated on or before the date of this

Agreement is true and accurate in all respects as on the date of this Agreement;

f) the execution, delivery and performance of this Agreement will not conflict with, result in

the breach of, constitute a default under, or accelerate performance required by any of

the terms of its memorandum and CLAUSEs of association or any Applicable Laws or any

covenant, contract, agreement, arrangement, understanding, decree or order to which it

is a party or by which it or any of its properties or assets is bound or affected;

g) it has no knowledge of any violation or default with respect to any order, writ, injunction

or decree of any court or any legally binding order of any Government Instrumentality

which may result in any material adverse effect on its ability to perform its obligations

under this Agreement and no fact or circumstance exists which may give rise to such

proceedings that would adversely affect the performance of its obligations under this

Agreement;

h) it has complied with Applicable Laws in all material respects and has not been subject to

any fines, penalties, injunctive relief or any other civil or criminal liabilities which in the

aggregate have or may have a material adverse effect on its ability to perform its

obligations under this Agreement;

i) no representation or warranty by it contained herein or in any other document furnished

by it to the BSCL or to any Government Instrumentality in relation to Applicable Permits

contains or will contain any untrue or misleading statement of material fact or omits or

will omit to state a material fact necessary to make such representation or warranty not

misleading;

j) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, to any

person by way of fees, commission or otherwise for securing the contract or entering into

this Agreement or for influencing or attempting to influence any officer or employee of

the BSCL, in connection therewith;

k) all information provided by the {selected bidder} in response to the Bid or otherwise, is

to the best of its knowledge and belief, true and accurate in all material respects; and

l) nothing contained in this Agreement shall create any contractual relationship or

obligation between the Bilaspur Smart City Limited and any Sub-contractors or agents of

the Contractor.

9.5 CLAUSE 5 - PERFORMANCE SECURITY AND

RETENTION MONEY

Performance Security
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The Contractor shall for the performance of obligations here under during the Construction

Period shall provide to Bilaspur Smart City Limited, within 15(Fifteen) days from issuance of

Letter of Acceptance, an irrevocable and unconditional guarantee for an amount equal to 05%

(Five percent) of the Contract Price from a nationalized bank in the form set forth in Schedule

attached (the “Performance Security”). The Performance Security deposit shall be valid for a

period of six months after the expiry of the Contract Period. Till such Performance Security is

obtained from the contractor by Bilaspur Smart City Limited, the EMD will not be released and

the said amount of EMD may be forfeited if performance security is not deposited within 15

days from the date of Letter of Acceptance.

“Additional performance shall be deposited by the successful bidder at the time of signing of

agreement when the bid amount is seriously unbalanced. i.e. less than the estimated cost by

more than 10% in such an event the successful bidder will deposit the additional performance

security to the extent of differential cost of bid amount and 90% of the estimated cost in shape

of Bank Guaranty issued by scheduled Bank for agreement period in favour of Commissioner

Municipal Corporation in Additional To Performance security failing which the tender in this

favour shall be liable for Rejection.” The same shall be released along with the normal Security

Deposit.

Notwithstanding anything to the contrary contained in this Agreement, the Parties agree that in

the event of failure of the Contractor to provide the Performance Security in accordance with

the provisions and within the time specified therein or such extended period as may be provided

by the BSCL, in accordance with the provisions, the BSCL may encase the Bid Security and

appropriate the proceeds thereof as Damages, and there upon all rights, privileges, claims and

entitlements of the Contractor under or arising out of this Agreement shall be deemed to have

been waived by, and to have ceased with the concurrence of the Contractor, and this Agreement

shall be deemed to have been terminated by mutual agreement of the Parties.

Performance security will be released as specified in Conditions of particular application.

Extension of Performance Security

The successful bidder shall maintain a valid and binding Performance Guarantee for a period of

six months after the expiry of the Contract Period (“Validity Period”).

9.6 CLAUSE 6 - RIGHT OF WAY

The Site

The site of the Work (the “Site”) shall comprise the site described in contract in respect of which

the Right of Way shall be provided by the Bilaspur Smart City Limited to the Contractor.

Special/temporary Right of Way

The Contractor shall bear all costs and charges for any special or temporary right of way

required by it in connection with access to the Site. The Contractor shall obtain at its cost such
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facilities on or outside the Site as may be required by it for the purposes of the Work and the

performance of its obligations under this Agreement.

Access to the Employer and his Engineer

The Right of Way given to the Contractor hereunder shall always be subject to the right of access

of the BSCL and the BSCL‟S Engineer and their employees and agents for inspection, viewing

and exercise of their rights and performance of their obligations under this Agreement.

The Contractor shall ensure, subject to all relevant safety procedures, that the BSCL has un-

restricted access to the Site during any emergency situation, as decided by the BSCL’sEngineer.

Geological and archaeological finds

It is expressly agreed that mining, geological or archaeological rights do not form part of this

Agreement with the Contractor for work, and the Contractor hereby acknowledges that it shall

not have any mining rights or interest in the underlying minerals, fossils, antiquities, structures

or other remnants or things either of particular geological or archaeological interest and that

such rights, interest and property on or under the Site shall vest in and belong to the Bilaspur

Smart City Limited or the concerned Government Instrumentality. The Contractor shall take all

reasonable precautions to prevent its workmen or any other person from removing or damaging

such interest or property and shall inform the Bilaspur Smart City Limited forthwith of the

discovery thereof and comply with such instructions as the concerned Government

Instrumentality may reasonably give for the removal of such property. For the avoidance of

doubt, it is agreed that any reasonable expenses incurred by the Contractor hereunder shall be

reimbursed by the Bilaspur Smart City Limited. It is also agreed that the Bilaspur Smart City

Limited shall procure that the instructions hereunder are issued by the concerned Government

Instrumentality within a reasonable period.

9.7 CLAUSE 7 - UTILITIES AND TREES

Existing utilities and roads

Notwithstanding anything to the contrary contained herein, the Contractor shall ensure that the

respective entities owning the existing roads, right of way, level crossings, structures, or utilities

on, under or above the Site are enabled by it to keep them in continuous satisfactory use, if

necessary, by providing suitable temporary diversions with the Bilaspur Smart City Limited of

the controlling body of that road, right of way or utility.

Shifting of obstructing utilities

The Contractor shall, in accordance with Applicable Laws cause shifting of utility (including

electric lines, water pipes and telephone cables) to an approved location or alignment.

Contractor shall not be paid separately for the same.

Felling of trees



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

141 | P a g e

The BSCL shall assist the Contractor in obtaining the Applicable Permits for felling of trees to be

identified by the BSCL for this purpose if and only if such trees cause a Material Adverse Effect

on the construction or maintenance of the Work. The cost of such felling shall be borne by the

contractor. The Parties here to agree that the felled trees shall be deemed to be owned by the

BSCL and shall be disposed in such manner and subject to such conditions as the BSCL may in

its sole discretion deem appropriate. For the avoidance of doubt, the Parties agree that if any

felling of trees hereunder is in a forest area, the Applicable Permit thereof shall be procured by

the BSCL within the time specified in the Agreement.

9.8 CLAUSE 8 - DESIGN AND CONSTRUCTION OF

THE WORK

General Design Obligations

The selected Bidder shall carry out, and be responsible for, the design of work from qualified

designers who are Engineer or other professionals who comply with the Criteria.

Drawings

Submission of Drawings:

Contractor has to carry out survey& based on survey data Contractor shall prepare Concept

proposal along with detailing of existing above ground utilities & get the same approved from

Employer/PMC.

Within 07 days from the Commencement Date the Contractor shall start submitting documents,

etc., for review and approval by the Employer’s Representative.

Intellectual Property Rights

The intellectual property rights in respect of drawing and all that is relevant to the concept of

rights shall be vested in BSCL.

Construction of the Work

The Contractor shall construct the works as specified, and in conformity with the Specifications

and Standards set forth in the contract. The Contractor shall be responsible for the correct

positioning of all parts of work, and shall rectify any error in the positions, levels, dimensions or

alignment of work. and the Contractor agrees and undertakes that the construction shall be

completed on or before the scheduled Completion Date, including any extension thereof.

The total price of the works shall be initially the price as indicated in the offer acceptance letter

unless the same is modified or changed by Bilaspur Smart City Limited in view of any

modification or change brought about after final approval of drawing, and actual execution of

the work. It is clearly understood that the payment will be based on actual work done quantities.
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Construction Program

The contractor shall submit a detailed program As per BSCL schedule.

Extension of time for completion

The work shall have to be completed within originally stipulated period as indicated in the

contract. Time is essence of contract and failure to adhere to the time of completion shall attract

liability for the contractor to pay Liquidated Damages as specified separately. However, it has

been agreed between the parties that in event of any variation or change taking place affecting

the time of completion, time adjustment shall be made by Bilaspur Smart City Limited for

which no additional cost will be payable. Such time extension shall ordinarily be for

exceptionally adverse climatic conditions, enforceable shortage in availability of materials or

any delay, impediment or prevention caused by or attributable to theBSCL.

If contractor considered himself to be entitled to an extension of time for completion, the

contractor shall give engineer a notice within 7 days from the cause justifying such extension

indicating the period justified. The engineer of BSCL shall evaluate the Time Impact and make

an adjustment in time for completion. Such extension, it is reiterated shall not be associated

with any compensation or claim for delay being pressed by the contractor.

Liquidated Damage/Delay Damages

If contractors fail to comply with time for completion the contractor being given notice to make

good the time fails to do so to the satisfaction of engineer, he shall be liable to pay LD/Delay

Damages for the default. The Delay Damages shall be the sum stated in Bidding data which shall

be payable for delay for each week that is caused incompletion. The total amount of such delay

damages shall not exceed the amount named in the Contract data. It is agreed between the

parties that the amount so named and the limit so fixed as compensation is the true and correct

estimated damage caused to Bilaspur Smart City Limited resulting from extension of time and

which otherwise is not subject to any arithmetic computation. These damages shall not release

the contractor from its obligation to complete the job or from any duties or responsibilities

which he may have under the contract.

9.9 CLAUSE 9 - QUALITY ASSURANCE,

MONITORING AND SUPERVISION

Quality of Materials and workmanship

The Contractor shall ensure that the Construction, Materials and workmanship are in

accordance with the requirements specified in this Agreement, Specifications and Standards

and Good Industry Practice.

Quality control system
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The Contractor shall establish a quality control mechanism to ensure compliance with the

provisions of this Agreement (the “Quality Assurance Plan” or “QAP”).

The Contractor shall, within 30 (thirty) days of the commencement Date, submits to the EIC its

Quality Assurance Plan which shall include the following:

a) organization, duties and responsibilities, procedures, inspections and documentation;

b) quality control mechanism including sampling and testing of Materials, test

frequencies, standards, acceptance Criteria, testing facilities, reporting, recording and

interpretation of test results, approvals, check list for site activities, and Performa for

testing and calibration in accordance with Good Industry Practice; an

c) Internal quality audit system.

The BSCL/PMC shall convey its comments to the Contractor within a period of 15 (fifteen) days

stating the modifications, if any, required, and the Contractor shall incorporate those in the

QAP to the extent required for conforming to the provisions in the contract.

The Contractor shall procure all documents, apparatus and instruments, fuel, consumables,

water, electricity, labour, Materials, samples, and qualified personnel as are necessary for

examining and testing the Project Assets and workmanship in accordance with the Quality

Assurance Plan.

The cost of testing of Construction, Materials and workmanship shall be borne by the

Contractor.

Methodology

The Contractor shall, at least 15 (fifteen) days prior to the commencement of the construction,

submit to the BSCL/PMC for review the methodology proposed to be adopted for executing

work, giving details of equipment to be deployed, traffic management and measures for

ensuring safety. The BSCL/PMC shall review and convey its comments to the Contractor within

a period of 10 (ten) days from the date of receipt of the proposed methodology from the

Contractor.

Inspection and technical audit by the BSCL

The BSCL/PMC or any representative authorized by the BSCL in this behalf may inspect and

review the progress and quality of the construction of Work and issue appropriate directions to

the BSCL/PMC and the Contractor for taking remedial action in the event work are not in

accordance with the provisions of this Agreement.

External technical audit

At any time during construction, the BSCL may appoint an external technical auditor to conduct

an audit of the quality of work. The findings of the audit, to the extent accepted by the BSCL

shall be notified to the Contractor and the EIC for taking remedial action in accordance with

this Agreement. The Contractor shall provide all assistance as may be required by the auditor in
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the conduct of its audit here under. Notwithstanding anything contained in the contract, the

external technical audit shall not affect any obligations of the Contractor or the EIC under this

Agreement.

Inspection of construction records

The BSCL/PMC shall have the right to inspect the records of the Contractor relating tothe work.

Progress reports

During the Construction Period, the Contractor shall, no later than 7 (seven) days after the close

of each month, furnish to the BSCL a monthly progress report on progress of work and shall

promptly give any other relevant information as may be required by the BSCL/PMC. Apart from

this Contractor has to submit daily & weekly progress reports in the format given elsewhere in

this tender.

Examination of work before covering up

In respect of the work which the BSCL/PMC is entitled to examine, inspect, measure and/or test

before it is covered up or put out of view or any part of the work is placed thereon, the

Contractor shall give notice to the BSCL/PMC whenever any such work is ready and before it is

covered up. The BSCL/PMC shall then either carry out the examination, inspection or testing

without unreasonable delay or promptly give notice to the Contractor that the BSCL/PMC does

not require to do so. Provided, however, that if any work is of a continuous nature where it is

not possible or prudent to keep it uncovered or incomplete, the Contractor shall notify the

schedule of carrying out such work to give sufficient opportunity, not being less than 3(three)

business days’ notice, to the BSCL/PMC to conduct its inspection, measurement or test while

the work is continuing. Provided further that in the event the Contractor receives no response

from the BSCL/PMC within a period of 3 (three) business days from the date on which the

Contractor’s notice hereunder is delivered to the BSCL/PMC, the Contractor shall be entitled to

assume that the BSCL/PMC would not undertake the said inspection.

Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or

workmanship is found to be defective or otherwise not in accordance with the provisions of this

Agreement, the BSCL/PMC shall reject the Plant, Materials or workmanship by giving notice to

the Contractor, with reasons. The Contractor shall then promptly make good the Defect and

ensure that there placed item complies with the requirements of this Agreement.

If the BSCL/PMC requires the Plant, Materials or workmanship to be retested, the tests shall be

repeated under the same terms and conditions, as applicable in each case. If the rejection and

retesting cause the BSCL to incur any additional costs, such cost shall be recoverable by the

BSCL, from the Contractor; and may be deducted by the BSCL from any monies due to be paid

to the Contractor.

Remedial work
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Notwithstanding any previous test or certification, the BSCL/PMC may instruct the Contractor

to:

a) remove from the Site and replace any Plant or Materials which are not in accordance

with the provisions of this Agreement;

b) remove and re-execute any work which is not in accordance with the provisions of this

Agreement and the Specification and Standards; and(c) execute any work which is

urgently required for the safety of the Work, whether because of an accident,

unforeseeable event or otherwise; provided that in case of any work required on

account of a Force Majeure Event.,

If the Contractor fails to comply with the instructions issued by the BSCL/PMC, within the time

specified in the BSCL/PMC’s notice or as mutually agreed, the BSCL may have get the work

executed by another agency. The cost so incurred by the BSCL for undertaking such work shall,

without prejudice to the rights of the BSCL to recover Damages in accordance with the

provisions of this Agreement, be recoverable from the Contractor and may be deducted by the

BSCL from any monies due to be paid to the Contractor.

Quality control records and Documents

The Contractor shall hand over to the EIC a copy of all its quality control records and

documents before the Completion Certificate is issued.

Video recording and Photography

During the Construction Period, the Contractor shall provide to the BSCL for every calendar

quarter, photographs and a video recording, which will be compiled into a 3(three)-hour

compact disc or digital video disc, as the case may be, covering the status and progress of Works

in that quarter. The video recording shall be provided to the BSCL/PMC no later than 15

(fifteen) days after the close of each quarter after the commencement date.

Suspension of unsafe Construction Works

In event it’s come to the notice of BSCL/PMC any impending risk to the work or the personnel

on and around the project site, the BSCL may by notice require the Contractor to suspend

forthwith the whole or any part of work if, in the reasonable opinion of the BSCL/PMC, such

work threatens the safety of the Users and pedestrians.

The Contractor shall, pursuant to the notice under contract, suspend work or any part thereof

for such time and in such manner as may be specified by the BSCL and thereupon carry out

remedial measures to secure the safety of suspended works, the Users and pedestrians. The

Contractor may by notice require the BSCL/PMC to inspect such remedial measures forthwith

and make a report to the BSCL recommending whether or not the suspension hereunder may be

revoked. Upon receiving the recommendations of the BSCL/PMC, the BSCL shall either revoke

such suspension or instruct the Contractor to carry out such other and further remedial
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measures as may be necessary in the reasonable opinion of the BSCL, shall be repeated until the

suspension hereunder is revoked.

All costs incurred for maintaining and protecting work or part thereof during the period of

suspension shall be borne by the Contractor; provided that if the suspension has occurred as a

result of any breach of this Agreement by the BSCL, the Costs shall be borne by the BSCL.

However, cost for maintaining and protecting the work for first 30 days, in any event shall be

borne by Contractor irrespective of BSCL bringing about the suspension for its own

convenience. The quantum of cost for maintenance and protection of the work when payable to

the contractor shall be subject to approval of BSCL engineer.

If suspension of Works is for reasons not attributable to the Contractor, the EIC shall determine

any Time Extension to which the Contractor is reasonably entitled, and the Contractor has to

complete the work within the extended timeline without charging any extra cost.

Setting of site Laboratories:

The Contractor shall, if directed by the EIC / Client, set up Laboratories at site for conducting all

necessary testing as per relevant Statutes, Codes & Instructions of EIC / Client.

Instructions for Composite Contract:

It will be obligatory on the part of the tenderer to sign the tender documents for all the In case

of breakage of any existing service lines, it shall be immediately attended by the contractor

failing which BSCL has full liberty to get work done at the cost and risk of the contractor over

and above repairing charges, penalty as decided by the Engineer in charge shall be imposed and

deducted from Bill of the contractor.

FINAL INSPECTION

After completion of all tests as per specifications, the whole work will be subject to a final

inspection to ensure that WORK has been completed as per requirement. If any defects noticed

in the work are attributable to CONTRACTOR these shall be attended by the CONTRACTOR at

his own cost, as and when they are brought to his notice by the Bilaspur Smart City Limited. The

Bilaspur Smart City Limited shall have the right to have these defects rectified at the risk and

cost of the CONTRACTOR, if he fails to attend to these defects immediately.

9.10 CLAUSE 10- COMPLETION CERTIFICATE

Provisional Certificate

Upon completion of all Works forming part of the Work, save and except work for which Time

Extension has been granted, the EIC/PMC shall, at the request of the Contractor, issue a

provisional certificate of completion if the Tests for and in respect of the completed Works are

successful. The Provisional Certificate shall have appended there to a list of outstanding items of

work (the “Punch List”) that need to be completed in accordance with the provisions of this

Agreement. The Contractor undertakes to complete the minor outstanding items of works in
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respect of those Sections of the Work for which the Provisional Certificate has been issued,

within a period of 90 (ninety) days of the date of Provisional Certificate, and those parts of work

in respect of which Time Extension has been granted, within the extended period thereof. For

the avoidance of doubt, the Parties agree that the Punch List shall include all Works for which

Time Extension has been granted and shall also include any minor outstanding items of work

forming part of the completed Sections if such works do not materially affect the use of the

completed Sections for their intended purpose. The Parties further agree that Provisional

Certificate shall not be issued if the completed Works cannot be safely and reliably placed in

service of the Users thereof.

If the EIC/PMC determines that the Work or any completed part thereof does not conform to

the provisions of this Agreement and cannot be safely and reliably placed in operation, it shall

forthwith make a report in this behalf and send copies hereof to the EIC/PMC and the

Contractor and withhold issuance of the Provisional Certificate until the Defects or deficiencies

are rectified by the Contractor and Tests are successful in accordance standard.

Notwithstanding anything to the contrary contained in contract, the BSCL may, at any time

after receiving a report from the EIC/PMC under that Clause, direct the EIC/PMC to issue a

Provisional Certificate and such direction shall be complied forthwith.

Completion of remaining Works

All items in the Punch List shall be completed by the Contractor in accordance with the

provisions of this Agreement. For any delay in their completion other than for the reasons solely

attributable to the BSCL or due to Force Majeure, the BSCL shall be entitled to recover Damages

from the Contractor in accordance with this Agreement.

Completion Certificate

Upon completion of all Works and on submission of completion certificate by the contractor the

EIC/PMC shall forthwith issue to the Contractor a Completion certificate after verification

offsite.

Upon receiving the Completion Certificate, the Contractor shall remove its equipment,

materials, debris and temporary works from the Site within a period of 30 (thirty) days thereof,

failing which the BSCL may remove or cause to be removed, such equipment, materials, debris

and temporary works and recover from the Contractor an amount equal to 200% (Two hundred

per cent) of the actual cost of removal incurred by the BSCL.

Without prejudice to the obligations of the Contractor specified, the property and ownership of

all the completed Works forming part of the Work shall vest in the BSCL.

Handing over of Project:

Three months before the likely date of completion of works in all respects, contractor shall

intimate to the EIC/PMC the following.
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a) The contractor(s) shall submit the break-up of cost of construction of different parts

of the project In the manner the break up as required to their EIC/PMC

b) The contractors/agency shall lay the services as per approved plan by concern

department. On completion of services the contractor /agency will submit the

required number of completion plan to various authorities for handing over. The

BSCL also reserves the right to withhold the amount which is likely to be payable to

these agencies as deficiency charges. The decision of the Engineer-in-charge in this

regard shall be final and binding on the contractor(s)/agency(s).

AS BUILT DRAWINGS AND DOCUMENTATION:

The as built drawings and documents shall be submitted by the contractor in CAD / Editable &

Measurable format (In Scale) in 3 [Three] sets including the drawings supplied by the

contractor and the vendor designs if any along with one reproducible media / tracing / soft

copies & Failure of such submission within the stipulated time limit attracts the penalty decided

by EIC.

9.11 CLAUSE 11 - VARIATIONS & CHANGE OF

SCOPE

Variations

The BSCL may, notwithstanding anything to the contrary in contained this Agreement, require

the Contractor to make variations/modifications/alterations to work (“Change of Scope”)

during the progress of work and before the issue of the Completion Certificate either by giving

an instruction or by requesting the Contractor to submit a proposal for Change of Scope

involving additional cost or reduction in cost and adjustment of time.

Change of Scope shall mean: any change that is brought about at the instance of BSCL after the

complete drawings has been approved as provided in the contract.

Such change shall be inclusive but not limited to -

(a) change in specifications of any item of Works;

(b) any additional work, Plant, Materials or services which are not originally included in the

Scope of the Project.

If the Contractor determines at any time that a Change of Scope will, if adopted, (i) accelerate

completion, (ii) reduce the cost to the BSCL of executing, maintaining or operating the Work,

improve the efficiency or value to the BSCL of the completed the Work, or (iv) otherwise be of

benefit to the BSCL, it shall prepare a proposal with relevant details at its own cost. The

Contractor shall submit such proposal, supported with the relevant details and the amount of

addition or reduction in the Contract Price to the BSCL to consider such Change of Scope. The
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BSCL shall, within 15 (fifteen) days of receipt of such proposal, either accept such Change of

Scope with modifications, if any, and initiate proceedings there for or reject the proposal and

inform the Contractor of its decision. For the avoidance of doubt, the Parties agree that the

Contractor shall not undertake any Change of Scope without the express written consent of the

BSCL, save and except any Works necessary for meeting any Emergency.

Procedure for Change of Scope

In the event of the BSCL determining that a Change of Scope is necessary, it may direct the

EIC/PMC to issue to the Contractor a notice specifying in reasonable detail work and services

contemplated there under (the “Change of Scope Notice”).

Upon receipt of a Change of Scope Notice, the Contractor shall, with due diligence, provide to

the BSCL and the EIC/PMC such information as is necessary, together with preliminary

documentation in support of:

(a) the impact, if any, which the Change of Scope is likely to have on the Project

Completion Schedule if work or services are required to be carried out during the

Construction Period; and

(b) the options for implementing the proposed Change of Scope and the effect, if any, each

such option would have on the costs and time thereof, including the following details:

(i) break down of the quantities, unit rates and cost for different items of work;

(ii) proposed modifications, if any, to the Project Completion Schedule of the Work. For

the avoidance of doubt, the Parties expressly agree that, the Contract Price shall be

increased or decreased, as the case may be, on account of Change of Scope.

Upon reaching an agreement, the BSCL shall issue an order (the “Change of Scope Order”)

requiring the Contractor to proceed with the performance thereof. In the event that the Parties

are unable to agree, the BSCLmay:

(c) issue a Change of Scope Order requiring the Contractor to proceed with the

performance thereof at the rates and conditions approved by the BSCL till the matter is

resolved.

The provisions of this Agreement, in so far as they relate to Works and Tests, shall apply mutatis

mutandis to work undertaken by the Contractor.

Payment for Change of Scope

The payment for change of scope and extra item shall be made as per the relevant Chhattisgarh

Schedule of Rates (CG-SOR) of the relevant year as per which the tender for SOR items are

prepared and for non SOR items the rates will be paid as per market rate analysis + 15% for

overheads & profit or as per mutual consent.

The vendor has to justify the rate for additional items.
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Restrictions on Change of Scope

No Change of Scope shall be executed unless the BSCL has issued the Change of Scope Order

and except any Works necessary for meeting any Emergency.

Changes made because of any default of the Contractor in the performance of its obligations

under this Agreement shall not be deemed to be Change of Scope and shall not result in any

adjustment of the Contract Price or the Project Completion Schedule.

9.12 CLAUSE 12 - DEFECTS LIABILITY

Defects Liability Period

24 Months from the date of Handing Over.

Remedying Defects

The Contractor shall repair or rectify all Defects and deficiencies observed by the EIC during the

Defects Liability Period within a period of 15 (fifteen) days from the date of notice issued by the

EIC/PMC, in this behalf, or within such reasonable period as may be determined by the

EIC/PMC at the request of the Contractor, in accordance with Good Construction Practice.

Cost of remedying Defects

For the avoidance of doubt, any repair or rectification undertaken in accordance with the

contract, including any additional testing, shall be carried out by the Contractor at its own risk

and cost, to the extent that such rectification or repair is attributable to:

a) Plant, Materials or workmanship not being in accordance with this Agreement and the

Specifications and Standards;

b) Improper maintenance during construction of the Work by the Contractor; and/or

c) Failure by the Contractor to comply with any other obligation under this Agreement.

Contractor’s failure to rectify Defects

In the event that the Contractor fails to repair or rectify such Defect or deficiency within the

period specified by the EIC, the BSCL shall be entitled to get the same repaired, rectified or

remedied at the Contractor's cost so as to make the Work conform to the Specifications and

Standards and the provisions of this Agreement. All costs consequent there on shall, after due

consultation with the BSCL and the Contractor, be determined by the EIC. The cost so

determined and an amount equal to Two hundred percent (200 %) of the cost as Damages shall

be recoverable by the BSCL from the Contractor and may be deducted by the BSCL from any

amount due to the Contractor.

Contractor to search cause
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The EIC may instruct the Contractor to examine the cause of any Defect in work or part thereof

before the expiry of the Defects Liability Period.

In the event any Defect is attributable to the Contractor, the Contractor shall rectify such Defect

within the period specified by the EIC and shall bear the cost of the examination and

rectification of such Defect.

In the event such Defect is not attributable to the Contractor, the EIC shall, after due

consultation with the BSCL and the Contractor, determine the costs incurred by the Contractor

on such examination and notify the same to the Contractor, with a copy to the BSCL, and the

Contractor shall be entitled to payment of such costs by the BSCL.

Any latent structural defects, if noticed within the defect liability period of 24months from the

date of handing over, the same shall be rectified at the cost of the contractor.

9.13 CLAUSE 13 - ENGINEER_IN_CHARGE

Appointment of the Engineer-In-Charge

The BSCL shall nominate and appoint the Engineer-In-Charge who shall carry out the duties of

“Engineer” as are necessary in performance of protection of interest of BSCL as also may enable

parties to achieve the work as intended in terms of the contract. The engineer shall have no

authority to amend or alter the contract either on time or cost basis.

The appointment of the Engineer-In-Charge shall be made no later than 15 (fifteen) days from

the date of this Agreement. The BSCL shall notify the appointment or re-Placement of the

Engineer-In-Charge to the Contractor.

The staff of the Engineer-In-Charge shall include suitably qualified engineers and other

professionals who are appointed to assist the Engineer-In-Charge to carry out its duties.

In addition to nominating Engineer-In-Charge, BSCL shall be free to engage any agency or

individual in capacity of Project Management Consultant/Third Party Inspection agency who

shall assist EIC in fulfilling the role and duty of an Engineer as required under the contract.

Instructions of the Engineer-In-Charge

The Engineer-In-Charge may issue to the Contractor instructions for remedying any Defect. The

Contractor shall take such instructions from the Engineer-In-Charge, or from an assistant to

whom appropriate authority has been delegated.

The instructions issued by the Engineer-In-Charge shall be in writing. However, if the Engineer-

In-Charge issues any oral instructions to the Contractor, it shall confirm in writing the oral

instructions within 2 (two) working days of issuing them.

In case the Contractor does not receive the confirmation of the oral instruction within the time

specified, the Contractor shall seek the written confirmation of the oral instructions from the

Engineer-In-Charge. The Contractor shall obtain acknowledgement from the Engineer-In-
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Charge of the communication seeking written confirmation. In case of failure of the Engineer-

In-Charge or its delegated assistant to reply to the Contractor within 2 (two) days of the receipt

of the communication from the Contractor, the Contractor may not carry out the instruction.

9.14 CLAUSE 14 - INSURANCE

Insurance for Works and Maintenance

The Contractor shall affect and maintain at its own cost the insurances as per the requirements

of BSCL and Law.

The BSCL and the Contractor shall, in accordance with its obligations as provided for in this

Agreement, be liable to bear the cost of any loss or damage that does not fall within the scope of

this contract or cannot be recovered from the insurers.

The Contractor shall, save and except as provided for in this Agreement, fully indemnify, hold

harmless and defend the BSCL from and against any and all losses, damages, costs, charges

and/or claims with respect to:

a) the death of or injury to any person; or

b) the loss of or damage to any property (other than work); that may arise out of or in

consequence of any breach by the Contractor of this Agreement during the execution of

work or the remedying of any Defects therein.

The BSCL shall fully indemnify the Contractor from and against any and all losses, damages,

costs, charges, proceedings and/or claims arising out of or with respect to

a) the use or occupation of land or any part thereof by the BSCL;

b) the right of the BSCL to execute work, or any part thereof, on, over, under, in or through

any land;

c) the damage to property which is the unavoidable result of the execution and completion

of work, or the remedying of any Defects therein, in accordance with this Agreement;

and

Without prejudice to the obligations of the Parties the Contractor shall maintain or affect such

third-party insurances as may be required under the Applicable Laws.

Notice to the BSCL

No later than 15 (fifteen) days after the date of this Agreement, the Contractor shall by notice

furnish to the BSCL in reasonable detail, information in respect of the insurances that it

proposes to effect and maintain in accordance with contract and trade practice. Within 15

(fifteen) days of receipt of such notice, the BSCL may require the Contractor, to effect and

maintain such other insurances as may be necessary in terms of contract.

Evidence of Insurance Cover
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All insurances obtained by the Contractor in accordance with this contract shall be maintained

with insurers on terms consistent with Good Industry Practice. Within 10 (Ten) days from the

commencement date, the Contractor shall furnish to the BSCL notarized true copies of the

certificate(s) of insurance, copies of insurance policies and premium payment receipts in

respect of such insurance, and no such insurance shall be cancelled, modified, or allowed to

expire or lapse until the expiration of at least 45 (forty-five) days after notice of such proposed

cancellation, modification or non-renewal has been delivered by the Contractor to the BSCL.

The Contractor shall act in accordance with the directions of the BSCL, provided that the

Contractor shall produce to the BSCL the insurance policies in force and the receipts for

payment of the current premium.

The Contractor shall ensure the adequacy of the insurances at all times in accordance with the

provisions of this Agreement. BSCL shall be entitled to stop any payment at any time if on

demand the contractors fail to satisfy BSCL about all Insurance policies being held in valid and

enforceable form.

Remedy for failure to insure

If the Contractor shall fail to effect and keep in force all insurances for which it is responsible

pursuant hereto, the BSCL shall have the option to either keep in force any such insurances, and

pay such premium and recover the costs thereof from the Contractor, or in the event of

computation of a Termination Payment, treat an amount equal to the Insurance Cover as

deemed to have been received by the Contractor.

Waiver of subrogation

All insurance policies in respect of the insurance obtained by the Contractor shall include a

waiver of any and all rights of subrogation or recovery of the insurers there under against, inter

alia, the BSCL, and its assigns, successors, undertakings and their subsidiaries, Affiliates,

employees, insurers and underwriters, and of any right of the insurers to any set-off or counter

claim or any other deduction, whether by attach mentor otherwise, in respect of any liability of

any such person insured under any such policy or in any way connected with any loss, liability

or obligation covered by such policies of insurance.

Contractor’s waiver

The Contractor hereby further releases, assigns and waives any and all rights of subrogation or

recovery against, inter alia, the BSCL and its assigns, undertakings and their subsidiaries,

Affiliates, employees, successors, insurers and underwriters, which the Contractor may

otherwise have or acquire in or from or in any way connected with any loss, liability or

obligation covered by policies of insurance maintained or required to be maintained by the

Contractor pursuant to this Agreement (other than third party liability insurance policies) or

because of deductible clauses in or inadequacy of limits of any such policies of insurance.

Accident or injury to workmen
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Notwithstanding anything stated in this Agreement, it is hereby expressly agreed between the

Parties that the BSCL shall not be liable for or in respect of any damages or compensation

payable to any workman or other person in the employment of the Contractor or Sub-

contractor, save and except as for death or injury resulting from any act, omission or default of

the BSCL, its agents or servants. The Contractor shall indemnify and keep indemnified the

BSCL from and against all such claims, proceedings, damages, costs, charges, and expenses

whatsoever in respect of the above save and except for those acts, omissions or defaults for

which the BSCL shall be liable.

Insurance against accident to workmen

The Contractor shall affect and maintain during the Agreement such insurances as may be

required to insure the Contractor’s personnel and any other persons employed by it on the Work

from and against any liability incurred. The Contractor’s personnel/any person employed by the

Contractor shall include the Sub-contractor and its personnel.

Application of insurance proceeds

The proceeds from all insurance claims, except for life and injury, shall be applied for any

necessary repair, reconstruction, reinstatement, replacement, improvement, delivery or

installation of the Work and the provisions of this Agreement in respect of construction of

works shall apply mutatis mutandis to work undertaken out of the proceeds of insurance.

Compliance with policy conditions

Each Party hereby expressly agrees to fully indemnify the other Party from and against all losses

and claims arising from its failure to comply with conditions imposed by the insurance policies

affected in accordance with this Agreement.

Erection All risks Insurance (EAR) or Contractor's All Risks Insurance (CAR). These policies
apply only to insurance risks at site and to no other location. The CONTRACTOR shall be solely
liable in the event of his and/or SUBCONTRACTOR’s having caused any loss or damage of any
nature arising out of or in connection with the execution of the WORK not covered under those
policies and shall indemnify the OWNER and /or his representative in respect of any claim in
respect of any such loss or damage. The CONTRACTOR shall make himself fully familiar with
the terms of the said policies and take such additional insurance as he may deem necessary at
his own cost.

9.15 CLAUSE 15 - FORCE MAJEURE

Force Majeure

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” shall mean

Acts of God beyond the control of human beings and those which cannot before seen resulting

in circumstances affecting the performance of the contract. It may also include any Political.

Social or Legal act whose consequence on the progress of the work would have analogous effect

as Acts of God rendering parties to this contract completely helpless to amend the situation and

keep the contract performing. The only remedy against the circumstance of Force Majeure
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affecting the progress shall be grant of extension of time for performance as found reasonable in

opinion of BSCL and no other compensation what so ever shall be payable or be liability of

BSCL.

Force Majeure Events

a) act of God, epidemic, extremely adverse weather conditions, lightning, earthquake,

landslide, cyclone, flood, volcanic eruption, chemical or radioactive contamination or

ionizing radiation, fire or explosion (to the extent of contamination or radiation or fire

or explosion originating from a source external to the Site);

b) any judgment or order of any court of competent jurisdiction or statutory authority

made against the Contractor in any proceedings for reasons other than (i) failure of the

Contractor to comply with any Applicable Law or Applicable Permit, or (ii) on account

of breach of any Applicable Law or Applicable Permit or of any contract, or (iii)

enforcement of this Agreement, or (iv) exercise of any of its rights under this Agreement

by the Authority;

c) the discovery of geological conditions, toxic contamination or archaeological remains

on the Site that could not reasonably have been expected to be discovered through a site

inspection; or

d) an act of war (whether declared or undeclared), invasion, armed conflict or act of

foreign enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil

commotion or politically motivated sabotage;

e) unlawful or unauthorized or without jurisdiction revocation of, or refusal to renew or

grant without valid cause, any clearance, license, permit, authorization, no objection

certificate, consent, approval or exemption required by the Contractor or any of the

Sub-contractors to perform their respective obligations under this Agreement; provided

that such delay, modification, denial, refusal or revocation did not result from the

Contractor’s or any Sub- contractor’s inability or failure to comply with any condition

relating to grant, maintenance or renewal of such clearance, license, authorization, no

objection certificate, exemption, consent, approval or permit;

9.16 CLAUSE 16 - SUSPENSION OF

CONTRACTOR’S RIGHTS

Suspension upon Contractor Default

Upon occurrence of a Contractor Default, the BSCL shall be entitled, without prejudice to its

other rights and remedies under this Agreement including its rights of Termination hereunder,

to (i) suspend carrying out of whole of the work or any part thereof, or Maintenance and (ii)

carry out such Works or Maintenance itself or authorize any other agency to exercise or perform

the same on its behalf during such suspension (the “Suspension”). Suspension hereunder shall
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be effective forthwith upon issue of notice by the BSCL to the Contractor and may extend up to a

period not exceeding 90 (ninety) days from the date of issue of such notice.

BSCL to act on behalf of Contractor

During the period of Suspension hereunder, all rights and liabilities vested in the Contractor in

accordance with the provisions of this Agreement shall continue to vest therein and all things

done or actions taken, including expenditure incurred by the BSCL for discharging the

obligations of the Contractor under and in accordance with this Agreement shall be deemed to

have been done or taken for and on behalf of the Contractor and the Contractor undertakes to

indemnify the BSCL for all costs incurred during such period. The Contractor hereby licenses

and sub-licenses respectively, the BSCL or any other agency authorized by BSCL to use during

Suspension, all Intellectual Property belonging to or licensed to the Contractor with respect to

the Work and its construction and maintenance, and which is used or Created by the Contractor

in performing its obligations under the Agreement.

Revocation of Suspension

In the event that the BSCL shall have rectified or removed the cause of Suspension within a

period not exceeding 60 (sixty) days from the date of Suspension, BSCL shall revoke the

Suspension forthwith and restore all rights of the Contractor under this Agreement. For the

avoidance of doubt, the Parties expressly agree that the BSCL may, in its discretion, revoke the

Suspension at any time, whether or not the cause of Suspension has been rectified or removed

hereunder.

Upon the Contractor having cured the Contractor Default within a period not exceeding 60

(sixty) days from the date of Suspension, the BSCL shall revoke the Suspension forthwith and

restore all rights of the Contractor under this Agreement.

9.17 CLAUSE 17 - TERMINATION

Termination for Contractor Default

Save as otherwise provided in this Agreement, in the event that any of the defaults specified

below shall have occurred, and the Contractor fails to cure the default within the time limit

specified by BSCL the Contractor shall be deemed to be in default of this Agreement (the

“Contractor Default”), unless the default has occurred solely as a result of any breach of this

Agreement by the BSCL or due to Force Majeure. The defaults referred to herein shall include:

a) the Contractor fails to provide, extend or replenish, as the case may be, the Performance

Security in accordance with this Agreement;

b) subsequent to the replenishment or furnishing of fresh Performance Security, the

Contractor fails to cure, within a Cure Period of 30 (thirty) days, the Contractor Default

for which the whole or part of the Performance Security was appropriated;
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c) the Contractor does not achieve the latest outstanding Project Milestone due in

accordance with the provisions of contract, subject to any Time Extension, and

continues to be in default for 45 (forty-five) days;

d) the Contractor abandons or manifests intention to abandon the construction or

Maintenance of the Work without the prior written consent of the BSCL;

e) the Contractor fails to proceed with work in accordance with the provisions of contract

or stops Works and/or the Maintenance for 30 (thirty) days without reflecting the same

in the current program and such stoppage has not been authorized by the EIC;

f) failure to complete the remarks stated from EIC, items within the periods stipulated

contract;

g) the Contractor fails to rectify any Defect, the non-rectification of which shall have a

Material Adverse Effect on the Project, within the time specified in this Agreement or as

directed by the EIC;

h) the Contractor subcontracts work or any part thereof in violation of this Agreement or

assigns any part of work or the Maintenance without the prior approval of the BSCL;

i) the Contractor creates any Encumbrance in breach of this Agreement;

j) an execution levied on any of the assets of the Contractor has caused a Material Adverse

Effect;

k) the Contractor is adjudged bankrupt or insolvent, or if a trustee or receiver is appointed

for the Contractor or for the whole or material part of its assets that has a material

bearing on the Project;

l) the Contractor has been, or is in the process of being liquidated, dissolved, wound-up,

amalgamated or reconstituted in a manner that would cause, in the reasonable opinion

of the BSCL, a Material Adverse Effect;

m) a resolution for winding up of the Contractor is passed, or any petition for winding up of

the Contractor is admitted by a court of competent jurisdiction and a provisional

liquidator or receiver is appointed and such order has not been set aside within 90

(ninety) days of the date thereof or the Contractor is ordered to be wound up by court

except for the purpose of amalgamation or reconstruction; provided that, as part of

such amalgamation or reconstruction, the entire property, assets and undertaking of

the Contractor are transferred to the amalgamated or reconstructed entity and that the

amalgamated or reconstructed entity has unconditionally assumed the obligations of

the Contractor under this Agreement; and provided that:

a. the amalgamated or reconstructed entity has the capability and experience

necessary for the performance of its obligations under this Agreement; and

b. the amalgamated or reconstructed entity has the financial standing toper form

its obligations under this Agreement and has a creditworthiness at least as good



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

158 | P a g e

as that of the Contractor.

n) any representation or warranty of the Contractor herein contained which is, as of the

date hereof, found to be materially false or the Contractor is at any time hereafter found

to be in breach thereof;

o) the Contractor submits to the BSCL any statement, notice or other document, in written

or electronic form, which has a material effect on the BSCL‟s rights, obligations or

interests and which is false in material particulars;

p) the Contractor has failed to fulfill any obligation, for which failure Termination has

been specified in this Agreement; or

q) the Contractor commits a default in complying with any other provision of this

Agreement if such a default causes a Material Adverse Effect on the Project or on the

BSCL.

Without prejudice to any other rights or remedies which the BSCL may have under this

Agreement, upon occurrence of a Contractor Default, the BSCL shall be entitled to terminate

this Agreement by issuing a Termination Notice to the Contractor; provided that before issuing

the Termination Notice, the BSCL shall by a notice inform the Contractor of its intention to

issue such Termination Notice and grant 15 (fifteen) days to the Contractor to make a

representation, and may after the expiry of such 15 (fifteen) days, whether or not it is in receipt

of such representation, issue the Termination Notice.

After termination of this Agreement for Contractor Default, the BSCL may complete work

and/or arrange for any other entities to do so. The BSCL and these entities may then use any

Materials, Plant and equipment, Contractor’s drawings, documents made by or on behalf of the

Contractor and the contractor shall have no entitlement to remove and or take possession of any

plant, machineries, materials, equipment without the consent of BSCL who shall then have the

entitlement to engage and use these for completing the balance work as may be in the best

interest of the work. In that event the certificate of any payment, fee, charge that may be due to

contractor for such use shall be final and binding.

Termination for BSCL’s convenience

Notwithstanding anything stated hereinabove, the BSCL may terminate this Agreement for

convenience. The termination shall take effect 30 (thirty) days from the date of notice

hereunder. This shall amount to foreclosure of contract whereby the parties will treat the

contract as nullified and settled the account in such a way that no party retains any unearned

benefit at the point of foreclosure.

Requirements after Termination

Upon Termination of this Agreement, the Contractor shall comply with and conform to the

following:

a) deliver to the BSCL all Plant and Materials which shall have become the property of the
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BSCL

b) deliver all relevant records, reports, Intellectual Property and other licenses pertaining

to work, Maintenance and in case of Termination occurring after the Provisional

Certificate has been issued, the “as built” Drawings for work;

c) transfer and/or deliver all Applicable Permits to the extent permissible under

Applicable Laws; and

d) vacate the Site within 15 (fifteen) days or any further period if permitted by BSCL in

writing.

e) In event contractor for whatever reason fails to vacate the site, where upon he has no

permission to enter for performance of work, he shall be declared as unauthorized

person and thereafter shall be liable to all actions as trespassers as and when he, his

agents, vendors, sub-contractor or anyone without permission of BSCL attempts to

enter the site.

9.18 CLAUSE 18 - LIABILITY AND INDEMNITY

General indemnity

The Contractor will indemnify, defend, save and hold harmless the BSCL and its officers,

servants, agents, Government Instrumentalities and Government owned and/or controlled

entities/enterprises, (the “BSCL Indemnified Persons”) against any and all suits, proceedings,

actions, demands and third party claims for any loss, damage, cost and expense of whatever

kind and nature, whether arising out of any breach by the Contractor of any of its obligations

under this Agreement or from any negligence under the Agreement, or tort or on any other

ground whatsoever, except to the extent that any such suits, proceedings, actions, demands and

claims have arisen due to any negligent act or omission, or breach or default of this Agreement

on the part of the BSCL Indemnified Persons.

Indemnity by the Contractor

The Contractor shall fully indemnify, hold harmless and defend the BSCL and the BSCL

Indemnified Persons from and against any and all loss and/or damages arising out of or

with respect to:

(a)failure of the Contractor to comply with Applicable Laws and Applicable Permits;

(b) payment of taxes required to be made by the Contractor in respect of the income

or other taxes of the Sub-contractors, suppliers and representatives; or

(c)non-payment of amounts due as a result of Materials or services furnished to the

Contractor or any of its Sub-contractors which are payable by the Contractor or

any of its Sub-contractors.
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The Contractor shall fully indemnify, hold harmless and defend the BSCL Indemnified Persons

from and against any and all suits, proceedings, actions, claims, demands, liabilities and

damages which the BSCL Indemnified Persons may hereafter suffer or pay by reason of any

demands, claims, suits or proceedings arising out of claims of infringement of any domestic or

foreign patent rights, copyrights or other intellectual property, proprietary or confidentiality

rights with respect to any materials, information or process used by the Contractor or by the

Sub-contractors in performing the Contractor’s obligations or in any way incorporated in or

related to the Project. If in any such suit, action, claim or proceedings, a temporary restraint

order or preliminary injunction is granted, the Contractor shall make every reasonable effort, by

giving a satisfactory bond or otherwise, to secure the revocation or suspension of the injunction

or restraint order. If, in any such suit, action, claim or proceedings, the Work, or any part

thereof or comprised therein, is held to constitute an infringement and its use is permanently

enjoined, the Contractor shall promptly make every reasonable effort to secure for the BSCL a

license, at no cost to the BSCL, authorizing continued use of the infringing work. If the

Contractor is unable to secure such license within a reasonable time, the Contractor shall, at its

own expense, and without impairing the Specifications and Standards, either replace the

affected work, or part, or process thereof with non-infringing work or part or process or modify

the same so that it becomes non-infringing.

9.19 CLAUSE 19 - LABOUR LAW

Labor Laws to be complied by the Contractor

Notwithstanding any provision as may here written below, Contractor without an exception and

limitation shall be liable for complete adherence and responsibilities arising out of all the labour

laws as may be in force or as may become effective from time to time. The contractor shall

obtain a valid license under the Contractor Labour (R & B) Act 1970, and the Contract Labour

(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and

continue to have a valid license until the completion of the work. The contractor shall also abide

by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. The contractor

shall also comply with the provisions of the building and other construction Workers

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other

Construction Workers Welfare Cess Act, 1996.

The contractor shall ensure the registration of all eligible workers (inclusive of those of

subcontractors and petty contractors) with construction workers welfare board.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising

out of the resultant non- execution of the work.

No labour below the age of fourteen years shall be employed on the work.

Payment of Wages:

I. The contractor shall pay to labour employed by him either directly or through sub-
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contractors, wages not less than fair wages as defined in the Contractor’s Labour

Regulations or as per the provisions of the contract Labour (Regulation and

Abolition) Central Rules, 1971, wherever applicable.

II. The contractor shall, notwithstanding the provisions of any contract to the contrary,

cause to be paid fair wage to labour indirectly engaged on the work, including any

labour engaged byhis sub-contractors in connection with the said work, as if the

labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of the

contractor’s part of this contract, the contractor shall comply with or cause to be complied with

the Central Public Works Department contractor’s Labour Regulations made by Government

from time to time in regard to payment of wages, wages period, deductions from wages recovery

of wages not paid and deductions un-authorized made, maintenance of wage books or wage

slips, publication of scale of wages and other terms of employment, inspection and submission

of periodical returns and all other matters of the like nature or as per the provisions of the

Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and

Abolition) Central Rules, 1971, wherever applicable.

III. (a) The Engineer-in-Charge concerned shall have the right to deduct from the

money due to the contractor any sum required or estimated to be required for

making good the loss suffered by a worker or workers by reasons of non-

fulfillment of the conditions of the contract for the benefit of the workers, non-

payment of wages or of deductions made from his or their wages which are not

justified by their terms of the contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules 1950, or statutory

modification thereof, the contractor is bound to allow to the labors directly or

indirectly employed in the works one day rest for 6 days continuous work and pay

wages at the same rate as for duty. In the event of default, the Engineer-in-Charge

shall have the right to deduct the sum or sums not paid on account of wages for

weekly holidays to any labors and pay the same to the persons entitled thereto

from any money due to the contractor by the Engineer-in-Charge concerned.

In the case of Chhattisgarh, however, as the all-inclusive minimum daily wages fixed under

Notification of the Chhattisgarh Administration ACTas amended from time to time are inclusive

of wages for the weekly day of rest, the question of extra payment for weekly holidays would not

arise.

(i) No Child Labour shall be employed to work.

(ii) The contractor shall comply with the provisions of the Payment of Wages Act,

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s

Compensation Act,1923, Industrial Disputes Act, 1947, Maternity Benefits the

modifications thereof or any other laws relating thereto, and the rules made
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there under from time to time.

(iii) The contractor shall indemnify and keep indemnified BSCL against payment

to be made under and for the observance of the laws aforesaid and the

Contractor’s Labour Regulation without prejudice to his right to claim

indemnify from his sub-contractors.

(iv) The laws aforesaid shall be deemed to be a part of this contract and any breach

thereof shall be deemed to be a breach of this contract.

(v) Whatever is the minimum wage for the time being, or if the wage payable is

higher than such wage, such wage shall be paid by the contractor to the

workmen directly without the intervention of Jamadar and that Jamadar shall

not be entitled to deduct or recover any amount from the minimum wage

payable to the workmen as and by way of commission or otherwise.

(vi) The contractor shall ensure that no amount by way of commission or

otherwise is deducted or recovered by the Jamadar from the wage of

workmen.

PANELTY FOR EACH DEFAULT TO PROVIDE FACILITIES:

All provisions of concerned labour law shall be liability of the Contractor and consequences there

from any noncompliance shall be liability of the Contractor.

It shall be expressed duty of Contractor to comply with all Welfare measures as may reasonable
be expected to be discharged by the Contractor.

9.20CLAUSE 20 - SAFETY CODE, MODEL RULES

FOR PROTECTION OF HEALTH &SANITARY

ARRANGEMENTS FOR

WORKERSEMPLOYEDBY BSCL OR ITS

CONTRACTORS, LABOUR REGULATIONS

1. Contractor shall provide all required safety measures such as safety helmets, safety

jackets, safety belts etc. to his staff & workmen’s.

2. Suitable scaffolds should be provided for workmen for all works that cannot safely

be done from the ground, or from solid construction except such short period

work as can be done safely from ladders. When a ladder is used, an extra mazdoor

shall be engaged for holding the ladder and if the ladder is used for carrying
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materials as well suitable footholds and hand-hold shall be provided on the ladder

and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4

horizontal and 1 vertical).

3. Safe means of access shall be provided to all working Places. Uniform step spacing

of not more than 30 cm shall be kept. Adequate precautions shall be taken to

prevent danger from electrical equipment. No materials on any of the sites or work

shall be so stacked or placed as to cause danger or inconvenience to any person or

the public. The contractor shall provide all necessary fencing and lights to protect

the public from accident and shall be bound to bear the expenses of defense of

every suit, action or other proceedings at law that may be brought by any person

for injury sustained owing to neglect of the above precautions and to pay any

damages and cost which may be awarded in any such suit, action or proceedings to

any such person or which may, with the consent of the contractor, be paid to

compensate any claim by any such person.

4. Excavation and Trenching: – All trenches 1.2m. (4ft.) or more in depth, shall at all

times be supplied with at least one ladder for each 30 m. (100ft.) in length or

fraction thereof Ladder shall extend from bottom of the trench to at least 90 cm.

(3ft.) above the surface of the ground. The side of the trenches which are 1.5m.

(5ft.) or more in depth shall be stepped back to give suitable slope or securely held

by timber bracing, so as to avoid the danger of sides collapsing. The excavated

materials shall not be placed within 1.5m. (5ft.) of the edges of the trench or half of

the depth of the trench whichever is more. Cutting shall be done from top to

bottom. Under no circumstances undermining or undercutting shall be done.

5. Demolition: – Before any demolition work is commenced and also during the

progress of the work.

(i) All roads and open areas adjacent to the work site shall either be closed or

suitably protected.

(ii) No electric cable or apparatus which is liable to be a source of danger or a

cable or apparatus used by the operator shall remain electrically charged.

(iii) All practical steps shall be taken to prevent danger to persons employed from

risk of fire or explosion or flooding. No floor, roof or other part of the

building shall be so overloaded with debris or materials as to render it

unsafe.

6. All necessary personal safety equipment as considered adequate by the Engineer-

in- Charge should be kept available for the use of the person employed on the site

and maintained in a condition suitable for immediate use, and the contractor

should take adequate steps to ensure proper use of equipment by those concerned.
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7. The Contractor shall not employ men and women below the age of 18 years on the

work of painting with products containing lead in any form. Wherever men above

the age of 18 are employed on the work of lead painting, the following precaution

should be taken:

8. BSCL may require, when necessary medical examination of workers.

9. All scaffolds, ladders and other safety devices mentioned or described herein shall

be maintained in safe condition and no scaffold, ladder or equipment shall be

altered or removed while it is in use. Adequate washing facilities should be

provided at or near Places of work.

10. In every work place, there shall be provided and maintained at suitable Places,

easily accessible to labour, a sufficient supply of cold water fit for drinking.

11. Where drinking water is obtained from an intermittent public water supply, each

workplace shall be provided with storage where such drinking water shall be

stored.

12.Every water supply or storage shall be at a distance of not less than 50 feet from any

latrine drain or other source of pollution. Where water has to be drawn from an

existing well which is within such proximity of latrine, drain or any other source of

pollution, the well shall be properly chlorinated before water is drawn from it for

drinking. All such wells hall be entirely closed in and be provided with a trap door

which shall be dust waterproof.

13.A reliable pump shall be fitted to each covered well, the trap door shall be kept

locked and opened only for cleaning or inspection which shall be done at least

once a month. The contractor shall supply only potable water in the labour camp

sample of water shall be drawn from the source of water supply in the labour

camps every month and got tested from the Municipal Corporation’s lab by the

contractor. Wherever drinking water is supplied to the labour camps through

tankers. Samples shall be drawn from the tankers and got tested. Water storage

tanks chlorine tablets shall be added from time to time as per requirement so that

portability of water remains intact No extra payment shall be made on this

account.

9.21 CLAUSE 21 - MISCELLANEOUS

Governing law and jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed by the laws

of India, and the courts at Bilaspur shall have exclusive jurisdiction over matters arising out of or

relating to this Agreement.

Waiver of immunity; Each Party unconditionally and irrevocably:



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

165 | P a g e

a) agrees that the execution, delivery and performance by it of this Agreement

constitute commercial acts done and performed for commercial purpose;

b) agrees that, should any proceedings be brought against it or its assets, property or

revenues in any jurisdiction in relation to this Agreement or any transaction

contemplated by this Agreement, no immunity (whether by reason of sovereignty

or otherwise) from such proceedings shall be claimed by or on behalf of the Party

with respect to its assets;

c) waives any right of immunity which it or its assets, property or revenues now has,

may acquire in the future or which may be attributed to it in any jurisdiction; and

d) consents generally in respect of the enforcement of any judgment or award against

it in any such proceedings to the giving of any relief or the issue of any process in

any jurisdiction in connection with such proceedings (including the making,

enforcement or execution against it or in respect of any assets, property or

revenues whatsoever irrespective of their use or intended use of any order or

judgment that may be made or given in connection therewith).

Delayed payments

The interim payments shall generally be made as per the provision of the contract. However, it is

clearly understood that all such payments are to be treated as and by way of advance against the

final consideration and therefore there shall be no entitlement of any compensation for any

inconvenience on account of delay being caused in payment of interim certificate.

Waiver

Waiver, including partial or conditional waiver, by either Party of any default by the other Party

in the observance and performance of any provision of or obligations under this Agreement: -

a) shall not operate or be construed as a waiver of any other or subsequent default

thereof or of other provisions of or obligations under this Agreement;

b) shall not be effective unless it is in writing and executed by a duly authorized

representative of the Party; and

c) shall not affect the validity or enforceability of this Agreement in any manner.

d) Neither the failure by either Party to insist on any occasion upon the performance

of the terms, conditions and provisions of this Agreement or any obligation there

under nor time or other indulgence granted by a Party to the other Party shall be

treated or deemed as waiver of such breach or acceptance of any variation or the

relinquishment of any such right hereunder.

Liability for review of Documents and Drawings

Except to the extent expressly provided in this Agreement:

(a) no review, comment or approval by the BSCL or the EIC of any Document or
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Drawing submitted by the Contractor nor any observation or inspection of the

construction, or maintenance of the Work nor the failure to review, approve,

comment, observe or inspect hereunder shall relieve or absolve the Contractor

from its obligations, duties and liabilities under this Agreement, the

Applicable Laws and Applicable Permits; and

(a) the BSCL shall not be liable to the Contractor by reason of any review,

comment,approval, observation orinspectionreferredtoinSub-clause (a)

above.

Exclusion of implied warranties etc.

This Agreement expressly excludes any warranty, condition or other undertaking implied at law

or by custom or otherwise arising out of any other agreement between the Parties or any

representation by either Party not contained in a binding legal agreement executed by both

Parties.

Entire Agreement

This Agreement and the Schedules together constitute a complete and exclusive statement of the

terms of the agreement between the Parties on the subject hereof, and no amendment or

modification hereto shall be valid and effective unless such modification or amendment is

agreed to in writing by the Parties and duly executed by persons especially empowered in this

behalf by the respective Parties. All prior written or oral understandings offers or other

communications of every kind pertaining to this Agreement are abrogated and withdrawn. For

the avoidance of doubt, the Parties hereto agree that any obligations of the Contractor arising

from the Request for Qualification or Request for Proposals, as the case may be, shall be deemed

to form part of this Agreement and treated as such.

Severability

If for any reason whatever, any provision of this Agreement is or becomes invalid, illegal or

unenforceable or is declared by any court of competent jurisdiction or any other instrumentality

to be invalid, illegal or unenforceable, the validity, legality or enforceability of the remaining

provisions shall not be affected in any manner, and the Parties will negotiate in good faith with a

view to agreeing to one or more provisions which may be substituted for such invalid,

unenforceable or illegal provisions, as nearly as is practicable to such invalid, illegal or

unenforceable provision. Failure to agree upon any such provisions shall not be subject to the

Dispute Resolution Procedure set forth under this Agreement or otherwise.

Notices

Any notice or other communication to be given by any Party to the other Party under or in

connection with the matters contemplated by this Agreement shall be in writing and shall be

addressed to following offices.

a) For Contractor
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__________________

b) For BSCL

__________________

Counterparts

This Agreement may be executed in two counterparts, each of which, when executed and

delivered, shall constitute an original of this Agreement.

Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of

any contract or for any indirect or consequential loss or damage which may be suffered by the

other Party in connection with this Agreements.

The total liability of one Party to the other Party under and in accordance with the provisions of

this Agreement, shall not exceed the Contract Price. For the avoidance of doubt, this Clause shall

not limit the liability in any case of fraud, deliberate default or reckless misconduct by the

defaulting Party.

WORK IN MONSOON:

When the work continues in monsoon, the contractor shall maintain minimum labour force

required, for the work and plan and execute the construction and erection work according to the

prescribed schedule. No extra rate will be considered for such work in monsoon. During

monsoon and entire constructing period, the contractor shall keep the site free from water at his

own cost.

ASSISTANCE TO ENGINEER-IN-CHARGE:

Contractor shall make available to Engineer-in-charge free of cost all necessary instruments and

assistance in checking of any work made by the contractor for taking measurement of work.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK:

If at any time from the commencement of work, the contractor shall for any reasons whatsoever

not require the whole or part thereof a specified in the tender to be carried out, the Engineer-in-

charge shall give notice in writing of the contractor, who shall have no claim to any payment or

compensation whatsoever on account of any profit or advantage which he might have derived

from execution of work in full, but which he did not derive in consequence of the full amount of

the work not having been carried neither shall be have any claim for compensation by reason if

any alternations having been made in original specifications, drawings and instructions which

shall involve  any curtailment of the work as originally contemplated. In case, contractor is a

partnership firm, the prior approval in writing shall be obtained from the BSCL, before any

change is made in the constitution of the firm, where the contractor is an individual or a Hindu

Undivided Family business concern, such approval as aforesaid shall, likewise be obtained

before sub-contractor enters into any agreement with other parties where under the
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reconstituted firm would have the right to carry out the work hereby undertaken by the

contractor. In either case if prior approval as aforesaid is not obtained, the contract shall be

deemed to have been allotted in contravention of sub- letting clause hereof and the same action

may be taken, and the same consequence shall ensure as provided in the sub-letting clause.

IN EVENT OF DEATH OF CONTRACTOR:

Without prejudice to any of the right or remedies under the contract, if the contractor dies, the

owner shall have the option of terminating the contract without compensation to the contractor.

MEMBER OF THE OWNER NOT INDIVIDUALLY LIABLE:

No official or employee of the owner shall in any way be personally bound or liable for the acts or

obligations of the owner under the contract or answerable for any default or omission in the

observance or performance of the acts, matters or things which are herein contained.

BREACH OF CONTRACT BY CONTRACTOR:

If the contractor fails to perform the work under the contract with due diligence or shall refuse

or neglect to comply with instruction given to him, by the Engineer-in- charge in accordance

with the contract, or shall contravene the provisions of the contract ,the BSCL may give notice in

writing to the contractor to make good such failure, neglect or contravention. Should the

Contractor fail to comply with such written notice within twenty eight (28) days of receipt, if the

MANAGING DIRECTOR Bilaspur Smart City Limited shall think fit, it shall be lawful for the

BSCL, without prejudice to any other rights, the contractor may have under the contract, to

terminate the contract for all part of the works, and to make any other arrangements it shall

deem necessary to complete the work outstanding under the contract at the time of termination.

In this event CLAUSE Subletting of work and Clause Sub-Contracts for Temporary Works etc.

hereof shall be invoked and the performance security shall immediately become due and payable

to the BSCL the value of the work done on the date of termination and not paid for shall stand

forfeited to the BSCL and the BSCL shall have entitlement to use of any works which the

contractor may have at the site at the time of termination of the contract.

The following conditions are being included in this tender and shall be considered as a part of

tender document.

1. Contractors have to place information board showing details of work at site at his

own cost as per details given by Department. i.e. Name of work, Name of

Contractor, Project cost, work sanction detail, detail of work order and time

limit, Address of Executive Engineer & Phone No. & FaxNo.

2. If Contractor will not furnish a Photograph of the Board placed on site showing the

details as above department will retain Rs. 25,000.00 of tender amount

temporarily from the running bill.

3. A work of building is carried out at one plot but in the case of water supply line,

drainage line etc. or any other service line, the work carried out in length, in
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this case one board should be placed on both ends and other boards should be

Places as per the instruction of Engineer in charge.

4. The Engineer-in-Charge may require the contractor to dismiss or remove from the

site of the work any person or persons in the contractors employ on the work

who may be incompetent or misconduct himself and the contractor shall

forthwith comply with such requirements. In respect of maintenance /repair

of renovation works etc. where the labour have an easy access to the individual

houses, the contractor shall issue identity cards to the laborers, whether

temporary or permanent and he shall be responsible for any untoward action

on the part of such labour. AE/JE will display a list of contractors working in

the colony/ blocks on the notice board in the colony and also at the service

center, to apprise the residents about the same.

5. However, the Engineer-in-charge, through a notice, may require the contractor to
remove the illegal occupation any time on or before construction and delivery.

Termination for Employer Default

In the event that any of the defaults specified below shall have occurred, and the Authority fails

to cure such default within a Cure Period of 120 (One Twenty) days or such longer period as has

been expressly provided in this Agreement, the Authority shall be deemed to be in default of this

Agreement (the “Authority Default”) unless the default has occurred as a result of any breach of

this Agreement by the Contractor or due to Force Majeure. The defaults referred to herein shall

include:

a) the Authority commits a material default in complying with any of the provisions of this

Agreement and such default has a Material Adverse Effect on the Contractor;

b) the Authority has failed to make payment of any amount due and payable to the

Contractor within the period specified in this Agreement;

c) the Authority repudiates this Agreement or otherwise takes any action that amounts to

or manifests an irrevocable intention not to be bound by this Agreement; or

d) theAuthority’sEngineerfailstoissuetherelevantInterimPaymentCertificate within 60

(sixty) days after receiving a statement and supporting documents.

Without prejudice to any other right or remedy which the Contractor may have under this

Agreement, upon occurrence of an Authority Default, the Contractor shall be entitled to

terminate this Agreement by issuing a Termination Notice to the Authority; provided that before

issuing the Termination Notice, the Contractor shall by a notice inform the Authority of its

intention to issue the Termination Notice and grant 15 (fifteen) days to the Authority to make a

representation, and may after the expiry of such 15 (fifteen) days, whether or not it is in receipt

of such representation, issue the Termination Notice.
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Valuation of Unpaid Works

Within a period of 45 (forty-five) days after Termination, as the case may be, has taken effect,

the EIC shall proceed to determine as follows the valuation of unpaid Works (the “Valuation of

Unpaid Works”):

a) value of the completed stage of work, less payments already made;

b) reasonable value of the partially completed stages of works as on the date of

Termination, only if such works conform with the Specifications and Standards; and

c) value of Maintenance, if any, for completed months, less payments already made, and

shall adjust from the sum thereof

(i) any other amounts payable or recoverable, as the case may be, in accordance

with the provisions of this Agreement; and

(ii) all taxes due to be deducted at source.

d) The rates to be operated for this clause shall be on SOR used for preparation of estimate

adjusted for contract price quoted (% above/below estimated cost) including escalation

if permissible.

e) The Valuation of Unpaid Works shall be communicated by BSCL to the Contractor,

within a period of 30 (thirty) days from the date of valuation.

Termination Payment

Upon Termination on account of Contractor’s Default, the BSC shall:

(a)En cash and appropriate the Performance Security and Retention Money, or in the

event the Contractor has failed to replenish or extend the Performance Security,

claim the amount, as agreed pre-determined compensation to the BSCL for any

losses, delays and cost of completing work and Maintenance, if any;

(b) En cash and appropriate the bank guarantee, if any, for and in respect of any dues

as may be recoverable from the contractor.

(c)pay to the Contractor, by way of Termination Payment, an amount equivalent to the

Valuation of Unpaid Works after adjusting any other sums payable or recoverable,

as the case may be, in accordance with the provisions of this Agreement.

Other rights and obligations of the Parties Upon Termination for any reason whatsoever

(a)property and ownership in all Materials, Plant and Works and the Work shall, as

between the Contractor and the BSCL, vest in the BSCL in whole;

(b) risk of loss or damage to any Materials, Plant or Works and the care and custody

thereof shall pass from the Contractor to the BSCL; and

(c)the BSCL shall be entitled to restrain the Contractor and any person claiming
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through or under the Agreement from entering upon the Site or any part of the

Project except for taking possession of materials, stores, implements, construction

plants and equipment of the Contractor, which have not been vested in the BSCL

in accordance with the provisions of this Agreement.

9.22CLAUSE 22 - CLAIMS, DISPUTES &

ARBITRATION& JURISDICTION

Contractor’s Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion

and/or any additional payment, under any Clause of these Conditions or otherwise in connection

with the Contract, the Contractor shall give notice to the Engineer, describing the event or

circumstance giving rise to the claim. The notice shall be given as soon as practicable as and not

later than 28 days after the Contractor became aware, or should have become aware, of the event

or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for

Completion shall not be extended, the Contractor shall not be entitled to additional payment,

and the Employer shall be discharged from all liability in connection with the claim. Otherwise,

the following provisions of this Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and

supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any

claim, either on the Site or at another location acceptable to the Engineer. Without admitting the

Employer’s liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor

the record-keeping and/or instruct the Contractor to keep further contemporary records. The

Contractor shall permit the Engineer to inspect all these records and shall (if instructed) submit

copies to the Engineer.

Within 28 days after the Contractor became aware (or should have become aware) of the event

or circumstance giving rise to the claim, or within such other period as may be proposed by the

Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully

detailed claim which includes full supporting particulars of the basis of the claim and of the

extension of time and/or additional payment claimed. If the event or circumstance giving rise to

the claim has a continuing effect:

(a) this fully detailed claim shall be considered as interim;

(b) the Contractor shall send further interim claims at monthly intervals, giving the

accumulated delay and/or amount claimed, and such further particulars as the

Engineer may reasonably require; and

(c) the Contractor shall send a final claim within 28 days after the end of the effects
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resulting from the event or circumstance, or within such other period as may be

proposed by the Contractor and approved by the Engineer.

Within 28 days after receiving a claim or any further particulars supporting a previous claim, or

within such other period as may be proposed by the Engineer and approved by the Contractor,

the Engineer shall respond with approval, or with disapproval and detailed comments. He may

also request any necessary further particulars but shall nevertheless give his response on the

principles of the claim within the above defined time period.

Within the above defined period of 28 days, the Engineer shall determine (i) the extension (if

any) of the Time for Completion (before or after its expiry) in accordance with Clause 8, and/or

(ii) the additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been

reasonably substantiated as due under the relevant provision of the Contract. Unless and until

the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall

only be entitled to payment for such part of the claim as he has been able to substantiate.

If the Engineer does not respond within the timeframe defined in this Clause, either Party may

consider that the claim is rejected by the Engineer and any of the Parties may refer this as

Dispute in accordance & can seek remedy as per provisions of clause No. 23.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may

apply to a claim. If the Contractor fails to comply with this or another Sub- Clause in relation to

any claim, any extension of time and/or additional payment shall take account of the extent (if

any) to which the failure has prevented or prejudiced proper investigation of the claim, unless

the claim is excluded.

RESOLUTION OF DISPUTES:

Except or otherwise specifically provided in the contract, all disputes concerning questions of

fact arising under the contract shall be decided by the Engineer in charge, subject to a written

appeal by the Contractor to the Engineer in charge as per provisions and these decisions shall be

final and binding on the parties hereto. Any disputes or difference including those considered as

such by only one of the parties arising out of or in connection with this contract shall be to the

extent possible settled amicably between the parties. If amicable settlement cannot be reached,

then all disputed issues shall be settled as provided in accordance with the provisions given

below.

DISPUTE OR DIFFERENCES TO BE REFERRED TO:

If at any time, any question, disputes or differences of any kind whatsoever shall arises between

Engineer-In-Charge and the contractor upon or in relation to or in connection with this

contract, either party may forthwith give to the other, notice in writing of the existence of such

question, dispute or difference as to any decision, opinion, instruction, direction, certificate or

evaluation of the Engineer in charge.
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The question or difference shall be settled by the Managing Director, Bilaspur Smart City

Limited who shall state his decision in writing and give notice of the same to the Engineer-In-

Charge and to the contractor. Such decision shall be final & binding upon both parties to the

contract and work on contract if not already breached or abandoned shall proceed normally

unless and until the same shall be revised (or upheld) due to any Judicial proceeding. Should

Managing Director Bilaspur Smart City Limited fail to give a decision within three (3) calendar

months after issuance of notice of a question, dispute or difference or if the contractor is

dissatisfied with any such decision of Managing Director Bilaspur Smart City Limited, then the

matter may be referred for Arbitration.

ARBITRATION - Provision of ARBRITATION should be considered

wherever written in the whole tender.

SIGNED, SEALED AND DELIVERED

For and on behalf of BSCL by:

(Signature)

(Name)

(Designation)

In the presence of:

Governing Law

The Bidding Process shall be governed by, and construed in accordance with, the laws of India

and the Courts at Bilaspur shall have exclusive jurisdiction over all disputes arising under,

pursuant to and/or in connection with the Bidding Process.

SIGNED, SEALED AND DELEVERIED

For and behalf of Contractor by:

(Signature)

(Name)
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Annexures
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10 Annexures
Format of Pre-Bid Qualification

10.1 Bid Cover Letter
<<To be printed on lead bidder company’s letterhead and signed by

Authorized signatory>>

Date: __/__/____

To,
The Managing Director,
Bilaspur Smart City Limited
Bilaspur, Chhattisgarh

Sub: RFP for ………………………………………………………………………………………………………

……………… ……… at Bilaspur: Proposal for the Project

Sir,

1. Being duly authorized to represent and act for and on behalf of (hereinafter
referred to as“the Bidder”), and having studied and fully understood all the
information provided in the bid/RFP document, the undersigned hereby
apply as a Bidder for
“…………………………………………………………………………………….” at Bilaspur in
Chhattisgarh in accordance with the terms & conditions of the RFP
Document issued by BSCL.

2. Having examined the Bid Document (and the clarification / corrigendum
issued thereafter, if any), the receipt of which is hereby duly acknowledged,
we, the undersigned, offer to provide the professional services as required
and outlined in the Bid Document for the
“………………………………………………………………………….”.

3. We attach hereto our responses to pre-qualification requirements and
technical &Financial proposals as required by the Bid Document.

4. Our Technical & Financial Bids are as per the requisite formats along with
the supporting documents, duly filled and signed with stamp on each page
and are uploaded as specified.

5. TheEMD/Bid Security is as per Fact Sheet.

6. BSCL and its authorized representatives are hereby authorized to conduct
any inquiries / investigation to verify the statements, documents and
information submitted in connection with the application and to seek
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clarification from our banker regarding any financial and technical aspects.
This letter of application will also serve as authorization to any individual or
authorized representative of any institution referred to the supporting
information, to provide such information deemed necessary and requested
by your selves to verify statements and information provided in the
application or with regard to the resources, experience and competence of
the applicant.

7. BSCL and its authorized representatives may contact the following persons
for any further information:

Name of the person:

Address :

Landline :

Mobile :

Fax :

Email :

8. This application is made with full understanding that:

(a) BSCL reserves the right to reject or accept any bid, cancel the bidding
process, and/or reject all bids.

(b) BSCL shall not be liable for any of the above actions and shall be under
no obligation to inform the applicant of the same.

9. We, the undersigned declare the statements made and the information
provided in the duly completed application forms enclosed, as complete,
true and correct in every detail.

10. We hereby confirm that we have read, understood and accepted all the
detailed terms and conditions of this RFP and Project related information as
required for the Proposal. We have also visited the Site of the Project at
Brihaspati Bazar, Bilaspur for the assessment and have made our own due
diligence and assessment regarding the Project.

11. We agree to keep our proposal valid for one hundred eighty (180) days from
the date of submission (i.e Proposal Validity Period mentioned on clause
…….. of …………… Instruction to Bidder) of Proposal thereof, and not to make
any modifications in the terms and conditions, not acceptable to the BSCL.
Should this Proposal be accepted, we hereby agree to abide by and fulfill all
the terms, conditions and provisions of the aforesaid documents.

12. This application is made with the full understanding that the validity of
Proposal submitted by us will be subject to verification of all information,
terms and conditions submitted at the time of bidding and its final
acceptance by BSCL. We agree that, without prejudice to any other right or
remedy, BSCL shall be at liberty to forfeit the said Bid Security absolutely.

13. We fully understand and agree to comply that on verification, if any of the
information provided here is found to be misleading the selection process,
we are liable to be dismissed from the selection process or termination of the
contract during the project, if selected to do so.

14. We agree for unconditional acceptance of all the terms and conditions set
out in the Bid Document (& subsequent clarification / corrigendum, if any)
document and also agree to abide by this RFP response for a period of 180
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days from the Bid Opening date. We hereby declare that in case the contract
is awarded to us, we shall submit the contract performance guarantee bond
in the form prescribed the Bid Document.

15. We agree that you are not bound to accept any RFP response you may
receive. We also agree that you reserve the right in absolute sense to reject
all or any of the products/ services specified in the RFP response.

16. It is hereby confirmed that I/We are entitled to act on behalf of our
company/ corporation/ firm/ organization and empowered to sign this
document as well as such other documents, which may be required in this
connection.

Authorized signatory

Name and seal of Bidder

Date:

Postal
Address

:

Landline :

Mobile :

Fax :

Email :

Enclosure:

All Relevant Submissions as per Checklist for Envelope A & B and All Annexure ……….
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10.2 Bidder Information Document
(in case of consortium all members are required to submit this form)

<<To be printed on bidder company’s letterhead and
signed by Authorized signatory>>

To.
Managing Director
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Please find below the details of sole bidder/ lead bidder and other consortium members for

participation in “……………………………………………”

1) Details of the company:

a) Name:

b) Type of Organization (Pvt. Ltd/ Public Limited):

c) Country of incorporation:

d) Address of the Registered office/corporate headquarters and its branch office(s), if
any, in India:

e) Landline Phone No.:

f) Fax No:

g) Email-ID ;

h) Company Registration Details:

i) Date of Registration ;

j) PAN No.:

k) GST No.:

l) No of years of operations in India :

2) Details of Authorized Signatory who will serve as the point of contact /
communication for BSCL within the Company:

a) Name:

b) Designation:

c) Company:

d) Address:

e) Landline Number:

f) Mobile number:

g) Fax Number:

h) E-Mail Address:

3) In case of Consortium/ Joint venture:

a) The information above (1&2) should be provided for all the members of the
Consortium/ Joint venture.

b) Information regarding role of each member should be provided:
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Sl.
NO.

Name of
Member

Lead/Ordinary
Member

Proportion of equity to be held in the
Consortium/ Joint venture

Role

Signed

(Name of the Authorized Signatory)

For and on behalf of (Name of the Bidder)

Designation

Place:

Date

Documents to be enclosed:

1. Documents certifying Bidder’s legal status

2. Certificate of incorporation / registration of each member

3. In case of a Consortium/ Joint venture, Power of Attorney signed by each
Consortium/ Joint venture partner, clearly indicating the lead partner
and Joint Bidding Agreement as per the format given.

4. Latest brochures/ organization profiles etc.

5. To be submitted with any other supporting details specified in the RFP.



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

180 | P a g e

10.3 Power of Attorney for Signing of Application
(On a Stamp Paper of INR 100 value,

Notarized with witness)

We, (name of the firm and Address of the registered office) do hereby
irrevocably constitute, nominate, appoint and authorize
Mr./Ms.(Name),________________(Aadhar No.___________),
son/daughter/wife of -----------------------------and presently residing at ,
who is  presently employed  with  us / the  Lead  Member of our Consortium/
Joint venture and holding the position of,---------------------------------- as our
true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our
name and on our behalf, all such acts, deeds and things as are necessary or
required in connection with or incidental to submission of our bid in response to
the RFP issued by the BILASPUR SMART CITY LIMITED (the “BSCL”) for the
selection
……………………………………………………………………………………………………………………
………; including but not limited to signing and submission of all applications,
bids and other documents and writings, participate in bidders’ and other
conferences and providing information / responses to the BSCL, representing us
in all matters before the BSCL, signing and execution of all contracts ,
Agreement and undertakings consequent to acceptance of our bid, and generally
dealing with the BSCL in all matters in connection with or relating to or arising
out of our bid for the said Project and/or upon award thereof to us and/or till the
entering into the Agreement with the BSCL.

And we here by agree to ratify and confirm and do here by ratify and confirm all
acts, deeds and things done or caused to be done by our said Attorney pursuant
to and in exercise of the powers conferred by this Power of Attorney and that all
acts, deeds and things done by our said Attorney in exercise of the powers hereby
conferred shall and shall always be deemed to have been done by us.

IN WITNESS WHEREOFWE ………………(name of the firm and Address of the
registered office) . THE ABOVE-NAMED PRINCIPAL HAVE
EXECUTEDTHISPOWER OF ATTORNEY ON THIS………………DAY OF
…………YYYY.

For

Name of the Authorised Signatory of the firm
Aadhar No. :
Postal Address :
Designation :
Organization :
Landline No :
Mobile Number :
Email :
Fax :

Witness Witness

1) Name 2.) Name
Age Age
Postal Address Postal Address
Mobile No Mobile No
Aadhar No Aadhar No
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Accepted Notarized
(Signature, name, designation and address of the Attorney)

10.4 Format for MOU for Joint
Venture/Consortium Agreement

(On non-judicial stamp paper of appropriate value to be purchased in the name of executants

companies or as required by the jurisdiction in which executed, Notarized with witness)

THIS Memorandum of Understanding for Consortium executed on this ................ day

of........................... Two Thousand ………………. By:

We, the undersigned Bidder, have signed a Memorandum of Understanding for the execution of

the work ………………………………………………… as a part of the captioned project

M/s. ......................................................... a Company/Partnership Firm/ Sole Proprietorship

Organization incorporated under the Act/Laws of ........................………………………........ and

having its Registered/Head office at ............................... (hereinafter called the “Lead

Member/First Member” which expression shall include its successors); and

M/s. …......................................................... a Company/Partnership Firm/ Sole Proprietorship

Organization incorporated under the Act/Laws of ………....................................................……….....

and having its Registered/Head office at ............................... (hereinafter called the “Second

Member” which expression shall include its successors)

The Lead Member/ Prime Member, the Second Member shall collectively hereinafter be called

as the “Joint Venture/Consortium Members” for the purpose of submitting a bid proposal to

Bilaspur Smart City Limited, Bilaspur, CGL (Hereinafter referred to as <BSCL>) ,being a

Company/Body Corporate having its Registered Office/Head office at Bilaspur Smart City

Limited, 3rd floor, Pingle Bhawan, Nehru Chowk,Bilaspur, Chhattisgarh, India, Pin- 495001,

India (hereinafter called the “Owner”) in response to the invitation of bids (hereinafter called as

”Tender/RFP No……….” Document) Dated…………..for Selection of

agency…………………………………………………………… the Scope of Work

………………………..(hereinafter called as “the Transaction”).

WHEREAS Clause-No………….. of the RFP, stipulates that ……..………. (Nos. of bidders)

bidder(s) may form a joint venture/Consortium among themselves and apply against this

tender specification, provided they fulfill the following eligible criteria;

1. Maximum ……………………(nos.) member of Consortium/ Joint venture is allowed with the

lead

2. A Bidding Consortium/ Joint venture is required to nominate a Lead bidder/ Prime

Member. The formation of the Consortium/ Joint venture including identification of Lead

bidder/ Prime member and role and responsibilities of each member shall be supported

by Memorandum of Understanding and Power of Attorney signed by all the members on a

stamp paper of INR 100/- or appropriate value.
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3. The bidder shall require entering into Joint Bidding Agreement ( JBA) with all members

of Consortium/ Joint venture specifying following points in the Agreement. These points

shall also be captured in MoU/agreement. Same will be applicable otherwise also.

1. Identity Lead bidder/ Prime Member and Power of Attorney in favour of Lead

bidder/ Prime Member.

2. Roles and responsibilities of each Consortium/ Joint venture member, the

identification of the lead member, and providing for joint and several liability

for each member.

3. All Consortium/ Joint venture members would be available throughout the

Contract Period.

4. The Lead bidder/ Prime bidder shall be jointly and severally responsible for

complete scope, whereas Consortium/ Joint venture partners shall be

severally responsible only for its respective scope.

5. The Consortium/ Joint venture Agreement must also state that the period of

the Agreement would coincide with the Contract period. Consortium/ Joint

venture must continue to be in existence during the period of the contract and

that any change will be subject to approval of the Authority (BSCL) only.

6. The final contract between the Consortium/ Joint venture members (The

Consortium/ Joint venture Contract) would be available for legal vetting and

open to suggestions by the BSCL. BSCL will suggest binding corrections if it

finds that such contract does not meet its requirements and interests as per

the RFP in letter and spirit.

7. The Agreement should be on stamp paper and notarized. The signatories must

be duly authorized.

8. Any modification in roles and responsibilities between Consortium/ Joint

venture members during Contract Period shall be allowed only after approval

from BSCL. Any changes and deviation of roles and responsibilities of

Consortium/ Joint venture members during the execution, operation and

maintenance of this Project without prior approval of Authority shall be

viewed seriously by the BSCL as it can affect an important public service. Such

unilateral action by the bidder shall entitle BSCL to take appropriate action

including considering it an Event of Default under this Contract leading to

consequences including termination with appropriate notice

9. Any Dispute arising during Contract Period between the Consortium/ Joint

venture Member shall be resolved amicably without adversely impacting

Project Implementation and Operation. If in BSCL’s opinion, Dispute between

Consortium/ Joint venture members adversely impacting implementation and

operation of the Project then Authority may its sole discretion in the interest

of the Project (a) Terminate the Contract after due process and/or (2) Provide

a binding solution
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10. In case BSCL intends to proceed for Termination on account of Bidder Event

of Defect and /or unresolved disputes between the Consortium/ Joint venture

Members, both the Consortium/ Joint venture Members shall be jointly and

severally liable for Implementation, Operation and Maintenance of project at

Agreed prices and payment terms specified in this RFP till Authority or any

new agency appointed by it takes over the Project

11. BSCL reserves the right to reject the Bid in case of change in the constitution

of the Consortium/ Joint venture after the submission of Bid and before the

execution of the Contract

12. The roles and responsibility of any member must be commensurate with the

technical/financial capabilities that such member is contributing towards

meeting the qualification criteria. Each Consortium/ Joint venture member is

liable to contribute resources in terms ofknowledge, skills and trained

manpower commensurate with its role and responsibilities during the

Contract Period.

13. Consortium/ Joint venture members must provide a Memorandum of

Understanding (MoU) covering above points and showing their intention to

enter into such an Agreement at the time of bidding along with Pre-

Qualification Bid.

14. The Authorised signatory / lead bidder / Prime Member shall be authorized to

sign the Proposal on behalf of the Consortium/ Joint venture and do all deeds

and acts on behalf of the Consortium/ Joint venture. The nomination should

be supported by a Power of Attorney in favour of the Authorised signatory

/lead bidder /Prime Member.

15. The member of the Consortium/ Joint venture or any other single bidder

cannot at the same time be member of any other Consortium/ Joint venture

bidding shall enter into a joint bidding agreement.

16. For qualifying experience or credentials of projects where prime bidder or

Consortium/ Joint venture member has executed the project as a sub-

contractor will be considered for evaluation purposes.

17. Each Consortium/ Joint venture must specify the proposed equity share

holding and nominate a member as the “Lead Member” of the Consortium/

Joint venture. This shall be enshrined in the Joint Bidding Agreement (“JBA”)

signed by all Consortium/ Joint venture members and submitted along with

bid/ proposal.

18. Any changes in the membership of a Bidder will be rejected by the BSCL.

19. Proposals submitted by a Consortium/ Joint venture must provide a JBA to be

signed by each member in that Consortium/ Joint venture and

20. Also, on their respective company letter-head duly signed by the authorized

signatory of the company which describes the responsibilities and equity

commitments of that member in the Consortium/ Joint venture
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21. The Consortium and its members shall be jointly and severally responsible

and be held liable for the purpose of guaranteed obligation and any other

matter as required under the contract.

AND WHEREAS the members of the Joint Venture/Consortium together shall strictly comply

the eligible criteria of the RFP.

AND WHEREAS bid has been proposed to be submitted to the <Owner / BSCL> by Lead

Member based on this Joint Venture/Consortium agreement between all the members, signed

by all the members.

NOW THIS INDENTURE WITNESSETH AS UNDER:

In consideration of the above premises, in the event of the selection of Joint

Venture/Consortium as successful bidder, all the Parties to this Joint Venture/Consortium

Agreement do hereby agree abide themselves as follows:

(i) M/s. ...................................... shall act as Lead Member for and on behalf of

Joint Venture/Consortium Members. The said Joint Venture/Consortium

Members further declare and confirm that they shall jointly and severally

be bound and shall be fully responsible to the Owner for

……………………………………….as per the Scope of Work, and successful

performance of the works, obligations under the same by the Lead Member

are as follows:

(ii) Despite any breach by the Lead Member or other Member(s) of the Joint

Venture/Consortium agreement, the Member(s) do hereby agree and

undertake to ensure full and effectual and successful performance of the

Contract with the Owner and to carry out all the obligations and

responsibilities under the said Contract in accordance with the

requirements of the Contract.

(iii) If the Owner suffers any loss or damage on account of any breach of the

Contract or any shortfall in the performance in meeting the performance

guaranteed as per the specification in terms of the Contract, the Member(s)

of these presents undertake to promptly make good such loss or damages

caused to the Owner, on its demand without any demur. It shall not be

necessary or obligatory for the Owner to proceed against Lead Member to

these presents before proceeding against or dealing with the other

Member(s). The obligation of each of the member is absolute and not

independent of the Joint Venture/Consortium or any member.
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(iv) The financial liability of the members of this Joint Venture/Consortium

agreement to the Owner, with respect to any of the claims arising out of the

performance or non- performance of the obligations set forth in the said

Joint Venture/Consortium agreement, read in conjunction with the

relevant conditions of the Contract shall, however, not be limited in any

way so as to restrict or limit the liabilities of any of the members of the

Joint Venture/Consortium agreement. The liability of each member is

absolute and not severable.

(v) It is expressly understood and agreed between the Members to this Joint

Venture/Consortium agreement that the responsibilities inter se amongst

the Members shall not in any way be a limitation of joint and several

responsibilities and liabilities of the Members to the Owner. It is clearly

understood that the Lead member shall ensure performance under the

agreements and if one or more Joint Venture/Consortium Member(s) fail

to perform its /their respective obligations under the agreement(s), the

same shall be deemed to be a default by all the Joint Venture/Consortium

Members. It will be open for the Owner to take any steps, punitive and

corrective action including the termination of contract in case of such

default also.

(vi) This Joint Venture/Consortium agreement shall be construed and

interpreted in accordance with the laws of India and shall be subjected to

exclusive jurisdiction within ……(Bilaspur) in all matters arising there

under.

(vii) In case of an award of a Contract, all the Members to the Joint

Venture/Consortium agreement do hereby agree that Lead Partner shall

furnish Performance Bank Guarantee for value of 5% of the Contract Price

in the form of an unconditional irrecoverable Bank guarantee in the

prescribed format and as per terms of the contract.

(viii) It is further agreed that the Joint Venture/consortium agreement shall

be irrevocable and shall form an integral part of the Contract, and shall

continue to be enforceable till the Owner discharges the same. It shall be

effective from the date first mentioned above for all purposes and intents.

(ix) Capitalized terms used but not defined herein shall have the meaning as

assigned to them in the RFP/Tender Documents and/or the agreements.
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(x) In case of any dispute amongst the members of the Joint

Venture/Consortium, Owner shall not be in any way liable and also the

Consortium members shall not be absolved from the contractual obligation

in any manner.

(xi) Information regarding role of each member should be provided:

Sl.
NO.

Name of
Member

Lead/Ordinary
Member

Proportion of equity to be held
in the Consortium/ Joint

venture

Role

IN WITNESS WHEREOF the Members to the Joint Venture/CONSORTIUM agreement

have through their authorized representatives executed these presents and affixed

Common Seals of their companies, on the day, month and year first mentioned above.

1. Common Seal of <……………..> For Lead/Prime Member
has been affixed in my/our presence
Pursuant to the Board of Director's (Signature of authorized
resolution dated …………………….
representative)

Name... …………….…………….
Signature.. ………….……………. Designation …………….…………….
Name …………….…………….…………… Common Seal of the
company……
Designation …………….……………. …………….…………….

2. Common Seal of <……………..> For Second Member
has been affixed in my/our presence
Pursuant to the Board of Director's (Signature of authorized
resolution dated …………………….
representative)

Name... …………….…………….
Signature.. ………….……………. Designation …………….…………….
Name …………….…………….…………… Common Seal of the
company…..
Designation …………….……………. …………….…………….

Witness Witness

1) Name 2.) Name
Age Age
Postal Address Postal Address
Mobile No Mobile No
Aadhar No Aadhar No

Accepted Notarized

(Signature, name, designation and address of the Attorney)
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10.5 Joint Bidding Agreement for Consortium/
Joint venture

[Stamp Paper of INR 100 value, Notarized with witness]

THIS JOINT BIDDING AGREEMENT is entered into on this the ______ day of 20…..
AMONGST

1. { ______, a company incorporated under the Companies Act, 1956/2013} and
having its registered office at ____ (hereinafter referred to as the “First Part” which
expression shall, unless repugnant to the context include its successors and permitted
assigns) AND

2. { ______, a company incorporated under the Companies Act, 1956/2013} and
having its registered office at ___ (herein after referred to as the “Second Part”
which expression shall, unless repugnant to the context include its successors and
permitted assigns)

3. The above-mentioned parties of the FIRST, and SECOND are collectively referred to as
the “Parties” and each is individually referred to as a “Party”

WHEREAS,

A. BILASPUR SMART CITY LIMITED (“BSCL”) has invited bids (the “Bids”) by its
Request for Proposal dated………. (the “RFP”)
………………………………………………………………………………..

……………………………………………………………………….. (“Project”) in Bilaspur as identified
in the RFP.

B. The Parties are interested in jointly bidding for the (“Project”) at ……………………. in

Bilaspur as members of a Consortium/ Joint venture and in accordance with the terms

and conditions of the RFP document and other bid documents in respect of the

Project, and It is a necessary condition under the RFP document that the members of

the Consortium/ Joint venture shall enter into a Joint Bidding Agreement and furnish

a copy thereof with the Bid.

NOW IT IS HEREBY AGREED as follows:

1. Definitions and Interpretations

In this Agreement, the capitalized terms shall, unless the context otherwise requires,
have the meaning ascribed thereto under the RFP.

2. CONSORTIUM/ JOINT VENTURE

a) The Parties do hereby irrevocably constitute a purposes of jointly participating in
the bidding process for the Project for ‘ (“Project”) at Bilaspur.

b) The Parties hereby undertake to participate in the bidding process only through

this Consortium/ Joint venture and not individually and/ or through any other

Consortium/ Joint venture constituted for the Project at ………………….. in

Bilaspur, either directly or indirectly or through any of their Associates. For the

purpose of this clause, “ASSOCIATES” means in relation to the

Bidder/Consortium/ Joint venture member, a person who either: (a) controls, is



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

188 | P a g e

controlled by, or is under the common control with such Bidder/Consortium/

Joint venture member or (b) in the event the Bidder is a company incorporated

pursuant to a joint venture agreement, a joint venture partner that executed the

joint venture agreement or has later joined the joint venture.

3. COVENANTS

The Parties hereby undertake that in the event the Consortium/ Joint venture is

declared the Successful Bidder and awarded the Project, the parties shall enter into a

contract for services as per RFP with the Authority and for performing all obligations

as the bidder in terms of the contract for the Project.

4. ROLE OF THE PARTIES

The Parties hereby undertake to perform the roles and responsibilities as described
below: -

a) Lead member of the Consortium/ Joint venture shall have the power of attorney
from all Parties for conducting all business for and on behalf of the Consortium/
Joint venture during the bidding process and until the effective date of execution
of the contract.

b) Role of lead member /First Part will be …………………………………………….

c) Role of Consortium/ Joint venture member / Second Part will be
…………………………………………….

5. JOINT AND SEVERAL LIABILITIES

The Parties do hereby undertake to be jointly and severally responsible for all

obligations and liabilities relating to the Project and in accordance with the terms of

the RFP, and the contract in the format specified by the BSCL.

6. LOCK- IN REQUIREMENTS

The Parties undertake that each member of the Consortium/ Joint venture shall at all
times from the date of execution of the contract continue to hold equity share capital
in the Consortium/ Joint ventureas follows, and no change in the shareholding of the
Consortium/ Joint venture would occur without the prior written approval of the
BSCL:

a) Equity share of the Lead member /First Part in the Consortium/ Joint venture:
[....................] %and

b) Equity share of the Consortium/ Joint venture member / Second Part in the SPV:
[…………………..]%and

7. REPRESENTATION OF THE PARTIES

Each Party represents to the other Parties as from the date of this Joint Bidding
Agreement for Consortium/ Joint venture that:

a) Both the Partiesare duly organized, validly existing and in good standing under the
laws of its incorporation and has all requisite power and authority to enter into
this Agreement;

b) The execution, delivery and performance by both Parties of this Agreement have
been authorized by all necessary and appropriate corporate or governmental
action and a copy of the extract of the charter documents and board resolution/
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power of attorney in favor of the person executing this Agreement for the
delegation of power and Authority to execute this Agreement on behalf of the
Consortium/ Joint venture Member is annexed to this Agreement, and will not, to
the best of its knowledge:

 require any consent or approval not already obtained;

 Violate any applicable law presently in effect and having applicability to it;

 Violate the memorandum and articles of association, by-laws or other
applicable organizational documents thereof;

 violate any clearance, permit, Lessee, grant, license or other governmental
authorization, approval, judgment, order or decree or any mortgage
agreement, indenture or any other instrument to which such Party is a party
or by which such Party or any of its properties or assets are bound or that is
otherwise applicable to such Party; or

 create or impose any liens, mortgages, pledges, claims, security interests,
charges or encumbrances or obligations to create a lien, charge, pledge,
security interest, encumbrances or mortgage in or on the property of such
Party, except for encumbrances that would not, individually or in the
aggregate, have a material adverse effect on the financial condition or
prospects or business of such Party so as to prevent such Party from fulfilling
its obligations under this Agreement;

c) This Agreement is the legal and binding obligation of both the Parties, enforceable
in accordance with its terms against it; and

d) There is no litigation pending or, to the best of both the Parties’ knowledge,
threatened to which it or any of its Affiliates is a party that presently affects or
which would have a material adverse effect on the financial condition or prospects
or business of both the parties in the fulfillment of its obligations under this
Agreement.

8. TERMINATION

This Agreement shall be effective from the date hereof and shall continue in full force
and effect until the effective date of under the contract, in case the Project is awarded
to the Consortium/ Joint venture.

However, in case the Consortium/ Joint venture is either not prequalified for the
Project or does not get selected for award of the Project, the Agreement will stand
terminated, in case the Bidder is not pre-qualified or upon return of the bid Security by
the BSCL to the Bidder, as the case maybe.

9. MISCELLANEOUS

a) This Joint Bidding Agreement shall be governed by laws of India.

b) The Parties acknowledge and accept that this Agreement shall not be amended by
the Parties without the prior written consent of the BSCL.

INWITNESSWHEREOFTHEPARTIESABOVENAMEDHAVEEXECUTEDANDDELIVERE
DTHIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. SIGNED, SEALED
ANDDELIVERED

For and on behalf of LEAD MEMBER:
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Name of the Authorised Signatory
Aadhar No. :
Postal Address :
Designation :
Organization :
Landline No :
Mobile Number :
Email
Fax :

SIGNED, SEALED AND DELIVERED

For and on behalf of CONSORTIUM/ JOINT VENTURE MEMBER

Name of the Authorised Signatory
Aadhar No. :
Postal Address :
Designation :
Organization :
Landline No :
Mobile Number :
Email
Fax :

SIGNED, SEALED AND DELIVERED

In the presence of:

Witness Witness

1) Name 2.) Name
Age Age
Postal Address Postal Address
Mobile No Mobile No
Aadhar No Aadhar No

Notes:

1. All the Joint Bidding Agreements have to be notarized. The mode of the execution of
the Joint Bidding Agreement should be in accordance with the procedure, if any, laid
down by the applicable law and the charter documents of the executant(s) and when it
is so required, the same should be under common seal affixed in accordance with the
required procedure.

2. Each Joint Bidding Agreement should attach a copy of the extract of the charter
documents and documents such as resolution / power of attorney in favor of the
person executing this Agreement for the delegation of power and Authority to execute
this Agreement on behalf of the Consortium/ Joint venture/JV Member.
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10.6 Power of Attorney by Each Consortium/ Joint
venture Member in Favour of Lead Member

Dated

POWER OF ATTORNEY

TO WHOMSOEVER IT MAYCONCERN

(On a Stamp Paper of appropriate value, Notarized with witness)

Whereas the Bilaspur Smart City Limited (the “BSCL”) has invited bids by its Request for

Proposal dated ---------- (the “RFP”) for the selection of a

……………………………………………………………………

……………………………...................................................................................................................

.........

Whereas, 1) __________ and 2)____________ and 3)______________________

(Collectivelythe “Consortium/ Joint venture”) being Members of the Consortium/ Joint

venture are interested in bidding for the Project in accordance with the terms and

conditions of the RFP and other connected documents in respect of the Project, and

Whereas, it is necessary for the Members to designate one of them as the Lead Member

with all necessary power and authority to do for and on behalf of the Consortium/ Joint

venture, all acts, deeds and things as may be necessary in connection with the

Consortium/ Joint venture’s bid for the Project in and its execution.

NOW THEREFORE KNOW ALLMEN BY THESE PRESENTS

We, 1)_ _ _ _ _ _ _ _, 2)_ _ _ _ _ _ _, 3)_ _ _ _ _ _ _ _, having our registered office at _

_ _ _ _ _ _, having our Registered office at _ _ _ _ _ _ _, having our registered office at_

_ _ _ _ _ _,

(Hereinafter collectively referred to as the “Principals”) do hereby irrevocably designate,

nominate, constitute, appoint and authorize M/s._ _ _ _ _ _ _ _ _ _, having its registered

Office at________, being one of the Members of the Consortium/ Joint venture, as the

Lead Member and true and lawful attorney of the Consortium/ Joint venture (hereinafter

referred to as the “Attorney”) and hereby irrevocably authorize the Attorney (with power

to sub-delegate) to conduct all business for and on behalf of the Consortium/ Joint

venture and any one of us during the bidding process and, in the event the Consortium/

Joint venture is awarded the Contract, during the execution of the Project, and in this

regard, to do on our behalf and on behalf of the Consortium/ Joint venture, all or any of

such acts, deeds or things as are necessary or required or incidental to the submission of

its bid for the Project, including but not limited to signing and submission of all

applications, bids and other documents and writings, accept the Notice of Award,

participate in bidders’ and other conferences, respond to queries, submit information/
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documents, negotiate, sign and execute contracts and undertakings consequent to

acceptance of the bid of the Consortium/ Joint venture and generally to represent the

Consortium/ Joint venture in all its dealings with the BSCL, and/ or any other

Government Agency or any person, in all matters in connection with or relating to or

arising out of the Consortium/ Joint venture’s bid for the Project in and or upon award

thereof till the contract Agreement is entered into with the BSCL AND hereby agree to

ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or

caused to be done by our said Attorney pursuant to and in exercise of the powers conferred

by this Power of Attorney and that all acts, deeds and things done by our said Attorney in

exercise of the powers hereby conferred shall and shall always be deemed to have been

done by us Consortium/ Joint venture.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED
THIS POWEROFATTORNEYONTHIS_________DAYOF . Under the Common seal(s)of
their Companies.

For and on behalf of the Members of Joint Venture/ Consortium.

(To be executed by all the Members of the Consortium/ Joint venture)

1) (Signature, Name & Title) For……

2) (Signature, Name & Title) For……

3) (Signature, Name & Title) For……

(Signature, Name & Title) (Executants)

Accepted Notarized

(Signature, name, designation and address of the Attorney)

Witnesses-1:
Signature,……
Name, ……

Designation ……
Address……

Witnesses-2:
Signature,……
Name, ……

Designation ……
Address……

Notes:

a. Each Power of Attorney submitted has to be notarized. The mode of execution of the
Power of Attorney should be in accordance with the procedure, if any, laid down by
the applicable law and the charter documents of the executant(s) and when it is so
required, the same should be under common seal affixed in accordance with the
required procedure.

b. Wherever required, the Bidder should submit for verification the extract of the charter
documents and documents such as aboard or shareholders resolution, power of
attorney in favor of the person executing this Power of Attorney for the delegation of
power here under on behalf of the Bidder.
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10.7 Details of the projects executed / ongoing
Date: dd/mm/yyyy

To.
Managing Director
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Sir/Madam,

I have carefully gone through the Terms & Conditions contained in the

RFP……………………………………………………………………………………………………….for Bilaspur Smart

City.

I hereby declare that below are the details regarding relevant work that has been taken up by

our company and the consortium member.

NOTE: To be filled for separately for Lead Bidder and use separate table for each

citations/project.

General Information

Name of the Project

Client for which the Project was Executed

Name and contact details of the client

Project Details

Short Description of the Project

Scope of Work

Relevance to the Current Project
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Outcomes of the Project

Other Details

Total Cost of the Project

Total cost Executed Till Date

Duration of the Project (no. of months, start
date, completion date, current status)

Date of Agreement: …………..

Actual Start Date: ………………

Current Status: (Completed/Ongoing) …..

Duration of Project as per Agreement:
(yy/mm)

Actual Duration ofCompletion: (yy/mm)

Other Relevant Information

Certification from the client to indicate the
successful completion of the projects,
Attached

(Y / N)

[If Yes, Attach along this page]

Page No: …………… To ……………….

Copy of Work Order/Agreement/Client
certificate, Attached

(Y / N)

[If Yes, Attach along this page]

Page No: …………… To ……………….

QA/QC Certificate from the Client, Attached (Y / N) Page No: …………… To ……………….

[If Yes, Attach along this page]

I further certify that I am competent officer in my company to make this declaration.

Yours Sincerely,

Signature of Authorized Signatory (with official seal)

Name :

Designation :

Postal Address :

Landline :

Mobile :

E-mail address :

Note: To be submitted with any other supporting details specified in the RFP..
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10.8 Self-Declaration for No Blacklisting
<<To be submitted on Rs. 100 stamp paper and duly

notarized,Notarized with witness>>

Date: dd/mm/yyyy

To.
Managing Director
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Sir/Madam,

In response to the RFP Ref. No. _________________________________________

dated

___________ ……………………………………………………………………………………….for Bilaspur Smart

City., as an owner/ partner/ Director of _________________________, I/ We hereby

declare that presently our Company/ firm ___________________is having unblemished

record and is not declared ineligible for corrupt and fraudulent practices either indefinitely or

for a particular period of time by any State/ Central Government/ PSU.

We further declare that our Company/ firm ___________________is neither blacklisted

presently and nor been in past ever and have not been declared ineligible for reasons like

corrupt and fraudulent practices by any State/ Central Government/ PSU on the date of Bid

Submission.

If this declaration is found to be incorrect then without prejudice to any other action that may

be taken, my/ our security may be forfeited in full and the RFP if any to the extent accepted may

be cancelled.

Name of the Bidder :

Authorized Signatory :

Seal of the Organization :

Business Address :

Telephone No. :

Date :

Place :

Note: - In case of Consortium/ Joint venture, SPV each member should submit the Self-

Declaration for No Blacklisting. In case of Holding and subsidiary company both should submit

the Self-Declaration for No Blacklisting.
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10.9 Format of Earnest Money Deposit
Date:

dd/mm/yyyy

To,
Managing Director
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Whereas M/s <<Name of Bidder>>, a company incorporated under the <<Act>>, its registered
office at …………………………. or (hereinafter called 'the Bidder') has submitted its Proposal dated
-------------- for …………………………………………………………………………………………………………..for
Bilaspur Smart City.

KNOW ALL MEN by these presents that WE <<Name of Bank>> of ---------------------------------
------------------------------------ having our registered office at ------------ ----------------------------
----------------------- (hereinafter called "the Bank") are bound unto the Bilaspur Smart City
Limited (hereinafter called "the Client") in the sum of Rs. _______ (Rupees____________)
for which payment well and truly to be made to the said Client, the Bank binds itself, its
successors and assigns by these presents. Sealed with the Common Seal of the said Bank this ---
----------- day of --------------------2019

THE CONDITIONS of this obligation are:

1. If the Bidder withdraws its bid during the period of bid validity i.e. 180 days from the bid
submission date specified.

2. If the Bidder, having been notified of the acceptance of its Proposal by the Client during the
period of validity of Proposal, bidder:

a. withdraws his participation from the Proposal during the bid validity i.e. 180 days from
the bid submission date specified;

b. fails to extend the validity if required and as requested or

c. fails to produce Performance Security i.e. 05% of the Contract price in the form of
Demand Draft or Bank guarantee within 15 days from the Letter of Award (LOA) .

We undertake to pay to the Client up to the above amount upon receipt of its first written
demand, without the Client having to substantiate its demand, provided that in its demand the
Client will note that the amount claimed by it is due to it owing to the occurrence of one or any
or a combination of the above conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to the period of bid validity i.e. 180 days from the date of
bid submission and its validity should be extensible to 60 days beyond the bid validity date. Any
demand in respect thereof should reach the Bank not later than the above date.

(Authorized Signatory of the Bank)

Authorized Signatory :

Seal of the Bank :

IFSC Code :

Address :

Telephone No. :
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Mobile No. :

Email ID :

Fax :

Date :

Place
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10.10Pre-Contract Integrity PACT
<< Fill the attached document and submit on Rs 100 Non-Judicial stamp/e-stamp paper with
seal and authorized signatory sign,Notarized with witness>>

1. GENERAL

1.1 This pre-bid contract Agreement (herein after called the Integrity Pact is made
on ………………. day of the month …………..20……, between, the Bilaspur Smart City
Limited acting through Managing Director( Designation of the officer, Department)
Bilaspur Smart City Limited ( herein after called the “BUYER” which expression
shall mean and include, unless the context otherwise requires, his successors in the
office and assigns) of the First Party, proposes to procure
(……………………………………………………………..) and M/s
…………………………………………….. represented by Shri/ Ms.
…………………………………………………………………… (hereinafter called the
“BIDDER/Seller” which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) of the second Party, is
willing to offer/has offered.

1.2 WHEREAS the BIDDER is a Private Company/Public Company/ Government
Undertaking/ Partnership/Registered Export Agency, constituted in accordance
with the relevant law in the matter and the BUYER is performing its function as
Private Company.

2. OBJECTIVES

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract
agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by
following a system that is fair, transparent and free from any influence/prejudiced
dealings prior to, during and subsequent to the Contract to be entered into with a view
to:-

2.1 Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a
competitive price in conformity with the defined specification by avoiding the high
cost and the distort nary of corruption on public procurement, and

2.2 Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in
order to secure the contract by providing assurance to them that their competitors
will also abstain from bribing any corrupt practices and the BUYER will commit to
prevent corruption, in any form, by its official by following transparent procedures.

3. COMMITMENTS OF THE BUYER

3.1 The BUYER commits itself to the following:- The BUYER undertakes that  no
official of the BUYER, connected directly or indirectly with the contract, will
demand, take promise for or accept, directly or through  intermediaries, any bribe,
consideration, gift, reward, favor or any material or immaterial benefit or any other
advantage from the BIDDER, either for themselves or for any person, organization
or third party related to the contract in exchange for an advantage in the bidding
process, bid evaluation, contracting or implementation process related to the
contract.

3.2 The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will
provide to all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to the other BIDDERs.
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3.3 All the officials of the BUYER will report the appropriate Government office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

3.4 In case any such preceding misconduct on the part of such officials(s) is reported by
the BIDDER to the BUYER with the full and verifiable facts and the same Prima
facie found to be correct by the BUYER, necessary disciplinary proceedings, or any
other action as deemed fit, including criminal proceedings may be initiated by the
BUYER and such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by the BUYER
the proceedings under the contract would not be stalled.

4. COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices,
unfair means an illegal activity during any stage of its bid or during any pre- contract or
Post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following: -

4.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favor, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
BUYER, connected directly or indirectly with the biding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
contract.

4.2 The  BIDDER  further undertakes that it has not given,  offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favor, any material
or immaterial benefit or other advantage, commission, fees, brokerage, or
inducement to any official of the BUYER or otherwise in procuring the contract
of forbearing to do or having done any act in relation to the obtaining or
execution of the contract or any other contract with the Government for
showing of forbearing to show favor or disfavor to any person in relation to the
contract or any other contract with the Government.

4.3 The BIDDER further confirms and declares to the BUYER that the BIDDER in the
original Manufacture/Integrator/Authorized government sponsored export
entity of the stores and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend to
the BUYER or any of its functionaries,  whether officially or unofficially to the
award of the contract to the BIDDER, nor has any amount been paid, promised
or intended to be paid to any such individual, firm or company in respect of any
such intercession, facilitation or recommendation.

4.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payment he has made, is
committed to or intends to make to officials of the BUYER or their family
members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

4.5 The BIDDER will not collude with other parties interested in the contract to impair
the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

4.6 The BIDDER will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.



RFP for Selection of Agency for Smart Road Development Work Near Proposed Planetarium Building for Bilaspur Smart City

201 | P a g e

4.7 The BIDDER shall not use improperly, for purpose of competition or personal gain,
or pass on to others, any information provided by the BUYER as part of the
business relationship, regarding plans, technical proposal and business details,
including information contained in any electronic data carrier. The BIDDER
also undertakes to exercise due and adequate care lest any such information is
divulged.

4.8 The BIDDER commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

4.9 The BIDDER shall not instigate or cause to instigate any third person to commit
any of the acts mentioned above.

5. PREVIOUS TRANSGRESSION

5.1 The BIDDER declares that no previous transgression occurred in the last three
years immediately before signing of this Integrity Pact with any other company in
any country in respect of any corrupt practices envisaged hereunder or with any
Public Sector Enterprise in India or any Government Department in India that
could justify BIDDER’s exclusion from tender process.

5.2 If the BIDDER makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

6. EARNEST MONEY (SECURITY DEPOSIT)

6.1 Every BIDDER while submitting Financial bid, shall deposit an amount as specified
in RFP as Earnest Money/Bid Security Deposit, with the BUYER through any of
the following instruments:

(i) To be paid in the form of Demand Draft/FDR/Bank Guarantee (in favor
of, Managing Director, Bilaspur Smart City Limited) of any nationalized
/ scheduled banks except Cooperative Banks.

(ii) A confirmed guarantee by an Indian nationalized/schedule bank as
specified in …………………...promising payment of the guaranteed sum to
the ……………………. (BUYER) ……………………. on demand as per RFP
without any demur whatsoever and without seeking any reasons
whatsoever. The demand for payment by the BUYER shall be treated as
conclusive proof of payment.

6.2 The Earnest Money/Bid Security Deposit shall be valid upto a period i.e. 180 days
from the date of bid submission and its validity should be extensible to 60 days
beyond the bid validity date as per RFP.

6.3 In the case of successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Security in the Purchase Contract that the provisions
of Sanctions for violation shall be applicable for forfeiture of Performance
Security in case of a decision by the BUYER to forfeit the same without
assigning any reason for imposing sanction for violation of this Pact.

6.4 No interest shall be payable by the BUYER to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

7. ACTIONS AGAINST VIOLATIONS

7.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or
acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the BUYER to take all or any one of the following actions, wherever
required: -
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(i) To immediately call off the pre-contract negotiations and cancel the bid
without assigning any reason or giving any compensation to the
BIDDER, However, the proceedings with the other BIDDER(s) would
continue.

(ii) To forfeit the Earnest Money Deposit (in pre- contract stage) and the
BUYER shall not be required to assign any reason therefore.

(iii) To forfeit Performance bank Guarantee (after the contract is signed),
and the BUYER shall not be required to assign any reason therefore.

(iv) To immediately cancel the contract, if already signed, without giving
any compensation to the BIDDER.

(v) To recover all amounts already paid by the BUYER, and in case of the
Indian BIDDER with interest thereon at 2% higher than the prevailing
Prime Lending Rate of the Guarantor Bank. If any outstanding payment
is due to the BIDDER from the BUYER in connection with any other
contract such outstanding payment could also be utilized to recover the
aforesaid sum and interest.

(vi) To encash the Performance security, if furnished by the BIDDER, in
order to recover the payments, already made by the BUYER, along with
interest thereon at 2% higher than the prevailing Prime Lending Rate of
the Guarantor Bank.

(vii) In case, the contract with the BIDDER is cancelled, any financial loss
resulting from such cancellation/rescission then compensation or any
loss or damage to the BUYER may be recovered from any other contract
of the BIDDER with BUYER.

(viii) In case the violation of contract by the BIDDER is of very serious in
nature and damage or loss is large to the BUYER then BUYER may
cancel all the contracts with BIDDER. Any financial loss resulting from
such cancellation/rescission then compensation or any loss or damage
to the BUYER may be recovered from any other contract of the
BIDDER with BUYER.

(ix) To debar the BIDDER from participating in future bidding processes of
the Government of Chhattisgarh for a minimum period of five years,
which may be further extended at the discretion of the BUYER.

(x) To take appropriate legal action against BIDDER in case any amount
paid in violation of this Pact by BIDDER(s) to any middlemen or agent
or broker with a view to securing the contract.

(xi) In case, where irrevocable Letters of Credit have been received in
respect of any contract signed by the BUYER with the BIDDER, the
same shall not be accepted.

(xii) If the BIDDER or any employee of the BIDDER or any person acting on
behalf of the BIDDER, either directly or indirectly, is closely related to
any of the officers of the BUYER, or alternatively, if any close relative of
an officer of the BUYER has financial interest/stake in the BIDDER’s
firm, the same shall be disclose by the BIDDER at the time of filling of
tender. Any failure to disclose the interest involved shall entitle the
BUYER to rescind/ cancel the contract without payment of any
compensation to the BIDDER.

The term ‘close relative’ for this purpose would mean
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i. Spouse whether residing with the Government servant
or not, (it will not include a spouse separated from the
Government servant by a decree or order of a
competent Court ;)

ii. Son or daughter or step-son or step-daughter and
wholly dependent upon Government servant, (it does
not include a child or step-child who is no longer in any
way dependent upon the Government servant or of
whose custody the Government servant has been
deprived of by or under any law;)

iii. any other person related, whether by blood or
marriage, to the Government servant or to the
Government servant’s wife of husband and wholly
dependent upon Government servant.

(xiii) The BIDDER shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any
employee of the BUYER, and if he does so, the BUYER shall be entitled
forthwith to rescind/ cancel the contract and all other contracts with
the BIDDER. The BIDDER shall be liable to pay compensation for any
loss or damage to the BUYER resulting from such rescission and the
BUYER shall be entitled to deduct the amount so payable from the
money(s) due to the BIDDER.

7.2 The decision of the BUYER to the effect that a branch of the provisions
of this pact has been committed by the BIDDER shall be final and
conclusive on the BIDDER.

8. FALL CLAUSE

8.1 The BIDDER undertakes that if he has not supplied/is not supplying
similar product/systems or subsystems at a price lower than that
offered in the present bid in respect of any other Department of the
Government of Chhattisgarh or PSU and if it is found at any stage that
similar product/systems or sub  system was supplied by the BIDDER to
any other Department of the Government of Chhattisgarh or a PSU at a
lower price, then that very price, with due allowance for elapsed time,
will be applicable to the present case and the difference in the cost
would be refunded by the BIDDER to the BUYER, if the contract has
already been concluded.

9. INDEPENDENT MONITORS

9.1 The BUYER will appoint Independent Monitors (hereinafter referred to
as Monitors) for this Pact.

9.2 The task of the Monitors shall be to review independently and
objectively, whether and to want extent the parties comply with the
obligations under this Pact.

9.3 The Monitors shall not be subject to instructions by the representatives
of the parties and perform their functions neutrally and independently.

9.4 Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of
meetings. The Monitor shall be under contractual obligation to treat the
information and documents of the BIDDER/Subcontractor(s) with
confidentiality.
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9.5 As soon as the Monitor notices, or has reason to believe, a violation of
this pact, he will so inform the Authority designated by the
BUYER.However, the BIDDER can approach the Monitor(s) appointed
for the purposes of this pact.

9.6 If there is any matter raised by theBUYER/BIDDER, the Monitor will
submit a written report for correcting problematic situationsto
BUYER/BIDDER of within 2 week from the date of intimation to him
by the BUYER/BIDDER.

10. FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provision of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER and the BIDDER shall provide
necessary information of the relevant documents and shall extend all possible help for
the purpose of such examination.

11. LAW AND PLACE OF JURISDICTION

The Pact is subject to Indian Law, the place of performance and jurisdiction shall be the
seat of the BUYER i.e. Bilaspur, CG.

12. OTHER LEGAL ACTIONS

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the any other law in force
relating to any civil or criminal proceedings.

13. VALIDITY

13.1 The validity of this Integrity Pact shall be from the date of its signing and extend up
to the complete execution of the contract to the satisfaction of both the BUYER
and the successful BIDDER. In case of other unsuccessful bidders, this Integrity
Pact shall expire after six months from the date of the signing of thisPact.

13.2 If one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact shall remain valid. In such case, the parties will strive to come to an
agreement to their original intentions.

The parties hereby sign this Integrity Pact at ……………………………… onthis………….day of
……..YYYY

BSCL BIDDER

Name of the Authorised Signatory Name of the Authorised Signatory
Designation Designation
Organization Organization
Landline No Landline No
Mobile Number Mobile Number
Email Email
Fax Fax

Witness Witness
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1) Name 1.) Name
Age Age
Postal Address Postal Address
Mobile No Mobile No
Aadhar No Aadhar No

2) Name 2.) Name
Age Age
Postal Address Postal Address
Mobile No Mobile No

Aadhar No Aadhar No
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10.11 Form of Performance Security-Bank
Guarantee Bond

(On Appropriate Stamp Paper)

Bank Guarantee No. ________________

THIS DEED OF GUARANTEE is executed on this [insert date] day of [insert month and
year] at [insert place] by [insert name of bank] with its head/registered office at [insert
address], (hereinafter referred to as the Guarantor, which expression shall unless it is
repugnant to the subject or context thereof include successors and assigns)

IN FAVOUR OF:

BILASPUR SMART CITY LIMITED, a company incorporated under the (Indian)

Companies

Act, 2013, with its registered office at _______________________ (hereinafter

referred to as BSCL, which expression shall, unless it be repugnant to the context or

meaning thereof, include its successors-in-title and permitted assigns);

WHEREAS:

1. BSCL has entered into a contract for providing Implementation services dated [insert
date] (the Contract) with [insert name of Implementing Agency], a company/firm
[incorporated/registered] under the [insert name of the relevant statute under which
the Implementing Agency has been incorporated or registered, as the case may be],
[with its [registered/principal] office at [________________]] (hereinafter referred
to as the Implementing Agency, which expression shall, unless it be repugnant to the
context or meaning thereof, include its successors-in-title and permitted assigns).

2. In terms of the Contract, the Implementing Agency has agreed to provide the BIDDER
service for ……………………………………………………………………………………………………… , to
implement the Smart Cities Mission in Bilaspur, pursuant to the Request for Proposal
dated [___] (referred to as the RFP) and other related documents including without
limitation the draft Contract (collectively referred to as Bid Documents).

3. In terms of the letter of award (the LOA) dated [insert date] issued by Client to the
Implementing Agency and Clause……….. of the Contract, the Implementing Agency is
required to furnish to BSCL, an unconditional, irrevocable, on demand bank guarantee
for an amount equivalent to 05 % of the contract value (the Guaranteed Amount) as
security for the due and punctual performance or discharge of the Implementing
Agency's obligations and liabilities under the Contract.

4. At the request of the Implementing Agency and for sufficient consideration, the
Guarantor has agreed to provide an unconditional, irrevocable and on-demand bank
guarantee, for the due and punctual performance or discharge by the Implementing
Agency of its obligations and liabilities under the Contract.

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS:

5. Capitalised terms used herein but not defined shall have the meaning ascribed to them
in the Contract.

6. The Guarantor hereby irrevocably and unconditionally guarantees and secures, as
primary obligor and not merely as guarantor, to BSCL the payment in full of all
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amounts at any time that may be due, owing or payable to BSCL from the Implementing
Agency for the failure of the Implementing Agency to duly and punctually perform all of
its obligations under the Contract during the term (Guarantee), without any demur,
reservation, protest or recourse, immediately on receipt of a demand from BSCL.

7. The Guarantee is given on consideration received from the Implementing Agency (the
receipt and sufficiency of which is hereby acknowledged).

8. The Guarantor agrees that the value of the Guarantee shall at all times be maintained at
the amount equivalent to the Guaranteed Amount.

9. The Guarantor further agrees that this Guarantee does not limit the number of claims
that may be made by BSCL against the Guarantor. Upon a payment being made under
this Guarantee, the amount of the Guarantee shall automatically be replenished to the
full Guaranteed Amount.

10. Any payment made hereunder shall be made free and clear of and without deduction
for, or on account of, any present or future Taxes, deductions or withholdings of any
nature whatsoever and by whomsoever imposed, and where any withholding on a
payment is required by any Applicable Law, the Guarantor shall comply with such
withholding obligations and shall pay such additional amount in respect of such
payment such that BSCL receives the full amount due hereunder as if no such
withholding had occurred.

11. The Guarantor shall not go into the veracity of any breach or failure on the part of the
Implementing Agency or validity of demand so made by BSCL and shall pay the amount
specified in the demand notwithstanding any direction to the contrary given or any
dispute whatsoever raised by the Implementing Agency or any other Person. The
Guarantor's obligations hereunder shall subsist until all such demands are duly met and
discharged in accordance with the provision hereof.

12. The obligations of the Guarantor herein are absolute and unconditional, irrespective of
the value, genuineness, validity, regularity or enforceability of the Contract or the
insolvency, bankruptcy, re-organisation, dissolution or liquidation of the Implementing
Agency or any change in ownership of the Implementing Agency or any purported
assignment by the Implementing Agency or any other circumstance whatsoever, which
might otherwise constitute a discharge or defense of a guarantor or a surety.

13. Further, this Guarantee is in no way conditional upon any requirement that BSCL shall
first attempt to procure the Guaranteed Amount from the Implementing Agency or any
other Person, or resort to any other means of obtaining payment of the Guaranteed
Amount.

14. In order to give effect to this Guarantee, BSCL shall be entitled to treat the Guarantor as
the principal debtor. The obligations of the Guarantor under this Guarantee shall not be
affected by any act, omission, matter or thing which, but for this provision, would
reduce, release or prejudice the Guarantor from any part of the Guaranteed Amount or
prejudice or diminish the Guaranteed Amount in whole or in part, including, whether
or not known to it, or BSCL:

a) any time or waiver granted to, or composition with, the Implementing Agency
or any other Person;

b) any incapacity or lack of powers, authority or legal personality of or
dissolution or change in the status of the Implementing Agency or any other
Person;

c) any variation of the Contract so that references to the Contract in this
Guarantee shall include each variation;
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d) any unenforceability, illegality or invalidity of any obligation of any Person
under the Contract or any unenforceability, illegality or invalidity of the
obligations of the Guarantor under this Guarantee or the unenforceability,
illegality or invalidity of the obligations of any Person under any other
document or Guarantee, to the extent that each obligation under this
Guarantee shall remain in full force as a separate, continuing and primary
obligation, and its obligations be construed accordingly, as if there was no
unenforceability, illegality or invalidity;

e) the partial or entire release of any Guarantor or other Person primarily or
secondarily liable or responsible for the performance, payment or observance
of any of the Implementing Agency 's obligations during the term of the
Contract; or by any extension, waiver, or amendment whatsoever which may
release a guarantor or the Guarantor, other than performance or indefeasible
payment of the Guaranteed Amount; or

f) any part performance of the Contract by the Implementing Agency or by any
failure by BSCL to timely pay or perform any of its obligations under the
Contract.

15. If, and to the extent that for any reason the Implementing Agency enters or threatens to
enter into any proceedings in bankruptcy or re-organisation or otherwise, or if, for any
other reason whatsoever, the performance or payment by the Implementing Agency of
the Guaranteed Amount becomes or may reasonably be expected to become impossible,
then the Guaranteed Amount shall be promptly paid by the Guarantor to BSCL on
demand.

16. So long as any amount is due from the Implementing Agency to BSCL, the Guarantor
shall not exercise any right of subrogation or any other rights of a guarantor or enforce
any guarantee or other right or claim against the Implementing Agency, whether in
respect of its liability under this Guarantee or otherwise, or claim in the insolvency or
liquidation of the Implementing Agency or any such other Person in competition with
BSCL. If the Guarantor receives any payment or benefit in breach of this clause 7, it
shall hold the same upon trust for BSCL.

17. This Guarantee shall remain in full force and effect from the date hereof until six
months beyond issuance of the Completion Certificate.

18. Notwithstanding the foregoing, this Guarantee shall continue in effect until the sums
payable under this Guarantee have been indefeasibly paid in full and the Guarantor
receives written notice thereof from BSCL, such notice to be issued promptly upon such
occurrence.

19. The Guarantor represents and warrants to BSCL that:

a) it has the power to execute, deliver and perform the terms and provisions of
this Guarantee and has taken all necessary action to authorise the execution,
delivery and performance by it of this Guarantee;

b) the Guarantor has duly executed and delivered this Guarantee, and this
Guarantee constitutes its legal, valid and binding obligation enforceable in
accordance with its terms except as the enforceability thereof may be limited
by applicable bankruptcy, insolvency, moratorium or other similar laws
affecting the enforcement of creditors' rights generally and by general
equitable principles;

c) neither the execution, delivery or performance by the Guarantor of this
Guarantee, nor compliance by it with the terms and provisions hereof will:
(i) contravene any material provision of any Applicable Law; (ii) conflict or
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be inconsistent with or result in any breach of any of the material terms,
covenants, conditions or provisions of, or constitute a default under any
agreement, contract or instrument to which the Guarantor is a party or by
which it or any of its property or assets is bound; or (iii) violate any
provision of the Guarantor's constituent documents;

d) no order, consent, approval, license, authorisation or validation of, or filing,
recording or registration with, except as have been obtained or made prior to
the date hereof, or exemption by, any governmental or public body or
authority, or any subdivision thereof, is required to authorise, or is required
in connection with: (i) the execution, delivery and performance of this
Guarantee; or (ii) the legality, validity, binding effect or enforceability of this
Guarantee; and

e) this Guarantee will be enforceable when presented for payment to the
Guarantor's branch in Bilaspur at [____________________].

20. This Guarantee is a continuing one and all liabilities to which it applies or may apply
under the terms hereof shall be conclusively presumed to have been created in reliance
hereon. No failure or delay on the part of BSCL in exercising any right, power or
privilege hereunder and no course of dealing between BSCL and the Guarantor, or the
Implementing Agency, shall operate as a waiver thereof, nor shall any single or partial
exercise of any right, power or privilege hereunder preclude any other or further
exercise thereof or the exercise of any other right, power or privilege.

21. The rights, powers and remedies expressly provided in this Guarantee are cumulative
and not exclusive of any rights, powers or remedies which BSCL would otherwise have.
No notice to or demand on the Guarantor in any case shall entitle the Guarantor to any
other further notice or demand in similar or other circumstances or constitute a waiver
of the rights of BSCL to any other or further action in any circumstances without notice
or demand.

22. If any one or more of the provisions contained in this Guarantee are or become invalid,
illegal or unenforceable in any respect, the validity, legality and enforceability of the
remaining provisions shall not in any way be affected or impaired thereby, and the
Guarantor shall enter into good faith negotiations with BSCL to replace the invalid,
illegal or unenforceable provision.

23. The Guarantor hereby agrees to execute and deliver all such instruments and take all
such actions as may be necessary to make effective fully the purposes of this Guarantee.

24. This Guarantee may be executed in one or more duplicate counterparts, and when
executed and delivered by the Guarantor and BSCL shall constitute a single binding
agreement.

25. BSCL may assign or transfer all or any part of its interest herein to any other person
with prior written notice to the Guarantor. The Guarantor shall not assign or transfer
any of its rights or obligations under this Guarantee.

26. All documents arising out of or in connection with this Guarantee shall be served:

a) upon BSCL, at [insert address]; and

b) upon the Guarantor, at [insert address].

27. Any demand, notice or communication would have been deemed to have been duly
served:

a) if delivered by hand, when left at the proper address of services; and

b) if given or made by pre-paid registered post or facsimile, when received.

28. Either party may change the above address by prior written notice to the other party.
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29. This Guarantee shall be governed by, and construed in accordance with, the laws of
India. The Guarantor irrevocably agrees that any dispute arising out of or relating to
this Guarantee may be brought in the courts in Chhattisgarh.

IN WITNESS WHEREOF the Guarantor has set its hands hereunto on the day, month and
year first hereinabove written.

Signed and delivered by [insert name of Bank] Bank, by [insert name of branch] Branch by
hand

Of [insert name of signatory]

It’s [insert designation] and duly authorized representative

Authorized by [Power of Attorney dated [insert date]] OR [Board resolution dated
[insertdate]].
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10.12 Affidavit for Cashless Payment
(On Rs 100 Non-judicial stamp paper, duly notarized,Notarized with witness)

Myself Mr./Ms. _________________ the Authorized signatory of M/s
________________ who have won the bid for the work Name :--------------------------------
--------------------------------------------------------------------------------------------------------
------------------------------------------------------------------------------------ --------------------
-------------------------------------------hereby declare that we shall make Cashless payments to
our Employees & we will not hold Bilaspur Smart City Limited (BSCL) responsible for any non-
payment to our employees.

Further we indemnify BSCL in all aspects against any issue arising out of payment to our
employees.

Note: This affidavit is required as per Point-6 of the Minutes of meeting (held on
29/11/16) issued by Ministry of Housing and Environment, Government of
Chhattisgarh
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10.13 Format of Undertaking for compliance of
ESIC provisions

EITHER [Where the entity complied all ESIC provisions]

I/We Mr./Miss …………………. of <Entity name><Address> hereby certify that I/We am/are the
Authorized representative of the entity and acting as <Designation>. Registration number of
the entity is ………………….

I/We hereby certify that the (name of the bidder) has fully and correctly complied with all the
provisions of The Employee’s State Insurance Act 1948 till the date of submission of this bid.
We also undertake to continue compliance all such provisions of law in future.

I/we hereby certify that the above facts are true to the best of my/our knowledge and belief and
I/We understand that (name of the bidder) will be liable for legal prosecution in the event that
the above facts are found to be false.

I/We agree that in case of noncompliance/violation under the respective laws covered under
thecertification, (name of the bidder) will be responsible for any consequences arising as per
the provisions of law. The decision of the authority will be final.

I agree to furnish proof of such compliances as and when required by the authority.

Dated this __________ day of __________ 2019

[Signature]

[Company stamp]

[Name] in the capacity of __________, duly authorized to sign bids for and on behalf of
__________.

*Undertaking in this case [i.e. Where ESIC provisions has been complied with]
shall be given on plain paper
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OR [Where ESIC provisions are not applicable to the entity] *

I/We Mr./Miss ………………….of <Entity name><Address> hereby certify that I/We am/are the
Authorized representative of the entity and acting as <Designation>. Registration number of
the entity is ………………….

I/We hereby certify that the ESIC provisions are not applicable for the (name of the bidder).
I/We undertake to comply fully and correctly all the provisions of The Employee’s State
Insurance Act 1948 when these become applicable in future.

I/we hereby certify that the above facts are true to the best of my/our knowledge and belief and
I/We understand that (name of the bidder will be liable for legal prosecution in the event that
the above facts are found to be false.

I/We agree that in case of noncompliance/violation under the respective laws covered under
the certification, (name of the bidder will be responsible for any consequences arising as per the
provisions of law. The decision of the authority will be final.

I agree to furnish reason of such non-compliances, in writing, as and when required by the
authority.

Dated this __________ day of __________ 2019

[Signature]

[Company stamp]

[Name] in the capacity of __________, duly authorized to sign bids for and on behalf of
__________.

**Undertaking in this case [i.e. where ESIC provisions are not applicable to the
entity] must be given on a RS.100 Non-Judicial Stamp Paper
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10.14 Affidavit for Good and Fair practices
(To be given separately by each Consortium/ Joint venture member

in case of a Consortium/ Joint venture/JV or otherwise by the Bidder
on a Stamp Paper of Rs.100, Notarized with witness).

I, -----------------------------s/o, and resident of, --------------- the ------------------------
insert designation of the (------------------------insert name of the single
Bidder/Consortium/ Joint venture member if a Consortium/ Joint venture), do solemnly
affirm and state asunder:

1. That I am the authorized signatory of (------------------------insert name of company
/Consortium/ Joint venture member) (hereinafter referred to as “Bidder/Consortium/
Joint venture Member”) and I am duly authorized by the Board of Directors of the (---
---------------------insert name of company /Consortium/ Joint venture member) to
swear and depose this Affidavit on behalf of the Bidder/Consortium/ Joint venture
member.

2. That I have submitted information with respect to our eligibility for
‘……………………………………………………………………………………………… atBilaspur in
Chhattisgarh state (hereinafter referred to as “Project”), after going through the
Request For Proposal (‘RFP’) Document and I further state that all the said
information submitted by us is accurate, true and correct and is based on our records
available with us.

3. That I hereby affirm to furnish any information, which may be requested and as may
be deemed necessary by BSCL to verify our credentials/information provided by us
under this tender.

4. That if any point of time including the contractPeriod, in case BSCL requests any
further/additional information regarding our financial and/or technical capabilities,
or any other relevant information, I shall promptly and immediately make available
such information accurately and correctly to the satisfaction of BSCL.

5. That I fully acknowledge and understand that furnishing of any false or misleading
information by us in our RFP shall entitle us to be disqualified from the tendering
process for the said project. The costs and risks for such disqualification shall be
entirely borne by us.

6. I state that all the terms and conditions of the RFP Document has been duly complied
with.

DEPONENT VERIFICATION: -

I, the above-named deponent, do verify that the contents of paragraphs 1 to 6 this affidavit are
true and correct to my knowledge. No part of it is false and nothing material has been
concealed.

Verified at………………………….,on this…………………….day of 2019

DEPONENT
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10.15 Format for Annual Turnover
(Sole/ Prime Bidder and each Consortium/Joint Venture Member Annual turnover)

To Be Printed in Official Letterhead of Certifying Agency / person

To,

Managing Director,
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Sub: RFP for ………………………………………………………………………………………………………………….in
Bilaspur.

Annual Turnover for Last 3 Financial Years (2016-17, 2017-18& 2018-19) of
___________________________ (Company Name).

Sir/Madam,

I have carefully gone through the Terms & Conditions contained in the RFP Document for

Selection of Agency for

…………………………………………………………………………………………………………….”) in Bilaspur

I also hereby declare that I have gone through all the financial documents of

____________________________ (Company Name) and Certify that below are the

details regarding Overall turnover over last 3 financial years for the Firm

___________________________ (Company Name) for the year 2016-17, 2017-18& 2018-

19.

Annual Turn Over

for 2016-2017

(INR)

Annual Turn Over

for 2017-2018

(INR)

Annual Turn Over

for 2018-2019

(INR)

Average Turn Over

for the 3 Years

(INR)

I further certify that I am competent officer in my company to make this declaration.

Yours Sincerely,

Signature of Auditor (With Official Seal) Date: __. __.
____

Name :
Designation :
Address :
Landline :
Mobile :
E-mail address :

Note:

• To be submitted with any other supporting details specified in RFP
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• To be filed for each Member company in case of a consortium/ Joint Venture

10.16 Format for Net Worth
(for bidder/each member of Consortium )

To Be Printed in Official Letterhead of Certifying Agency / Person

To,

Managing Director,

Bilaspur Smart City Limited,

Vikas Bhawan, Nehru Chowk,

Bilaspur-495001, Chhattisgarh

Sub: RFP for ……………………………………………………………………………………: Net Worth for Last 3
Financial Years (2016-17, 2017-18& 2018-19) of ___________________________
(Company Name).

Sir/Madam,

I hereby declare that I have gone through all the audited financial documents of

__________________________ (Company Name) and certify that below are the details

regarding Net worth over last 3 financial years for the Firm

_____________________________ (Company Name) for the year 2016-17, 2017-18&

2018-19.

Net Worth for
2016-17, (INR)

Net Worth for
2017-18(INR)

Net Worth for
2018-19(INR)

I also certify that the Net Worth for the company ______________________ (Company

Name) is Positive for each of the financial year of 2016-17, 2017-18& 2018-19.

I further certify that I am competent officer in my company to make this declaration.

Yours Sincerely,

Signature of Auditor (With Official Seal) Date: __. __.
____

Name :
Designation :
Address :
Landline :
Mobile :
E-mail address :
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Note: To be submitted with any other supporting details specified inRFP.

10.17 Format for Independence form- Self
Declaration

Self-declaration/ Undertaking

Our Firm……………………………………………………………… hereby declare that, having not same

bidding on different name for selection of agency

………………………………………………………………………in same contract. We are not bidding

separately under different names for the same contract

For …………………………..

Name
……………………………

(Authorised Signatory)

Name :
Designation :
Address :
Landline :
Mobile :
E-mail address :
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10.18Format of undertaking for setting a Project
Office in Bilaspur

<<To be provided on Prime Bidders company’s letterhead and signed by
Authorized signatory>>

Date: dd/mm/yyyy
To
Managing Director,
Bilaspur Smart City Limited (BSCL)
3rd floor, Vikas Bhawan, Nehru Chowk,
Bilaspur - 495001, Chhattisgarh, India

Sir/Madam,

In response to the Tender Ref. No. _______________________ dated
_____________________ for ……………………………………………………………………………… in
Bilaspur City,  as an owner/ partner/ Director of
______________________________________________________, I/ We
hereby declare we will establish Project office and warehouse facility in Bilaspur within 30
days from signing contract.

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, my/ our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

Name of the Bidder :
Authorized Signatory :
Seal of the Organization :
Business Address :
Date :
Place :
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10.19 CVs of the Key Manpower proposed

1

Name of the Staff

Aadhaar No.

PAN No.

2 Current Designation in the
Organization

3 Proposed Role in the Project

4 Proposed Responsibilities in
the Project

5 Date of Birth

6 Education
 Degree / Diploma, College, University, Year of Passing

 Degree / Diploma, College, University, Year of Passing

7 Summary of Key Training
and Certifications

8 Language Proficiency

Language Reading Writing Speaking

9 Employment Record

(For the total relevant
experience)

From / To:

Employer:

Position Held:

From / To:

Employer:

Position Held:

From / To:

Employer:

Position Held:
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10 Total No. of Years of Work
Experience

11
Total No. of Years of
Experience for the Role
proposed

12

Highlights of relevant assignments handled and significant accomplishments (Use following format
for each project)

Name of
assignment or
project:

Year:

Location:

Client:

Main project
features:

Positions held:

Activities
performed:
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10.20 Format for Authorization Letters from
OEMs

<<To be printed on letter head of OEM and signed by Authorized signatory of

OEM>>

Date: dd/mm/yyyy

To

Managing Director
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Subject: “Selection of Agency …………………………………………………….. for Smart

Bilaspur.”

Ref : Tender No: <No> Dated <DD/MM/YYYY>

Dear Sir/ Madam,

We _______________________, (name and address of the manufacturer) who are

established and reputed manufacturers of __________________ having factories at

__________________ (addresses of manufacturing / development locations) do hereby

authorize M/s _______________________ (name and address of the bidder) to bid,

negotiate and conclude the contract with you against the above mentioned tender for the above

project components are executed / developed by us.

We herewith certify that the above mentioned project components are not end of the life and we

hereby undertake to operate & maintain for the duration of minimum 5 years from the date of

this letter.

Yours faithfully,

(Signature of the Authorized Signatory from OEM)

Name

Designation

Seal.

Date:

Place:

Business Address:
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10.21 Format of Agreement Between Bidder and
their parent company / subsidiary / Sister
Concern company

(As the case may be)
(TO BE EXECUTED ON STAMP PAPER OF REQUISITE VALUE AND

NOTORISED)

This agreement made this ___ day of ____ month ____ year by and between M/s.

____________________ (Fill in the Bidder’s full name, constitution and registered

office address) hereinafter referred to as bidder on the first part and M/s. ___________

(Fill in full name, constitution and registered office address of Parent Company/Subsidiary

/ Sister Concern Company, as the case may be) hereinafter referred to as “Parent Company/

Subsidiary Company/ Sister Concern Company (Delete whichever not applicable)” of the

other part:

WHEREAS

Bilaspur Smart City Limited (hereinafter referred to as BSCL) has invited offers vide their

tender No. _____________ for _________________ andM/s.

_______________(Bidder) intends to bid against the said tender and desires to have

technical support of M/s. ________________[Parent Company/ Subsidiary Company/

Sister Concern Company-(Delete whichever not applicable)] and whereas Parent Company/

Subsidiary Company/ Sister Concern Company (Delete whichever not applicable)

represents that they have gone through and understood the requirements of subject tender

and are capable and committed to provide the services as required by the bidder for

successful execution of the contract, if awarded to the bidder.

Now, it is hereby agreed to by and between the parties as follows:

M/s.____________(Bidder) will submit an offer to BSCL for the full scope of work as

envisaged in the RFP document as a main bidder and liaise with BSCL directly for any

clarifications etc. in this context.

M/s. _________ (Parent Company/ Subsidiary Company/ Sister Concern Company

(Delete whichever not applicable) undertakes to provide technical support and expertise,

expert manpower and procurement assistance and project management to support the

bidder to discharge its obligations as per the Scope of work of the tender / Contract for

which offer has been made by the Parent Company/Subsidiary Company/Sister Concern

Company (Delete whichever not applicable) and accepted by the bidder.

This agreement will remain valid till validity of bidder’s offer to BSCL including extension if

any and till satisfactory performance of the contract in the event the contract is awarded by

BSCL to the bidder.

It is further agreed that for the performance of work during contract period bidder and

Parent Company/Subsidiary Company/Sister Concern Company (Delete whichever not
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applicable) shall be jointly and severely responsible to BSCL for satisfactory execution of the

contract.

However, the bidder shall have the overall responsibility of satisfactory execution of the

contract awarded by BSCL.

In witness whereof, the parties hereto have executed this agreement on the date mentioned
above.

For and on behalf of _________

(Bidder)

Signature:
Name:
Designation:

Witness 1:

Signature:
Full name:
Address:

Witness 2:

Signature:
Full name:
Address:

For and on behalf of _________
(Parent/subsidiary/sister concern
company)

Signature:
Name:
Designation:

Witness 1:

Signature:
Full name:
Address:

Witness 2:

Signature:
Full name:
Address:
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10.22Format of Parent company / Subsidiary /
Sister Concern company Guarantee

(As the case may be)

(TO BE EXECUTED ON STAMP PAPER OF REQUISITE VALUE AND NOTORISED)

DEED OF GUARANTEE

THIS DEED OF GUARANTEE executed at ……….. this …….. day of ……… by M/s

………………………… (mention complete name) a company duly organized and existing under

the laws of …………………. (insert jurisdiction/country), having its Registered Office at

……………………………………… hereinafter called “the Guarantor” which expression shall,

unless excluded by or repugnant to the subject or context thereof, be deemed to include its

successors and permitted assigns.

WHEREAS

1. Bilaspur Smart City Limited, a statutory body under __________________ , having

its Registered Office at ____________, hereinafter called “BSCL” which expression

shall unless excluded by or repugnant to the context thereof, be deemed to include its

successor and assigns, invited tender number ………………… for …….. on …………..

2. M/s ………………….. (mention complete name), a company duly organized and existing

under the laws of ……………. (insert jurisdiction/country), having its Registered Office at

…………………….. (give complete address) hereinafter called “the Company” which

expression shall, unless excluded by or repugnant to the subject or context thereof, be

deemed to include its successor and permitted assigns, have, in response to the above

mentioned tender invited by BSCL, submitted their bid number …………………… to BSCL

with one of the condition that the Company shall arrange a guarantee from its parent

company guaranteeing due and satisfactory performance of the work covered under the

said tender including any change therein as may be deemed appropriate by BSCL at any

stage.

3. The Guarantor represents that they have gone through and understood the requirement

of the above said tender and are capable of and committed to provide technical and

such other supports as may be required by the Company for successful execution of the

same.

4. The Company and the Guarantor have entered into an agreement dated …….. as per

which the Guarantor shall be providing technical and such other supports as may be

necessary for performance of the work relating to the said tender.

5. Accordingly, at the request of the Company and in consideration of and as a

requirement for BSCL to enter into agreement(s) with the Company, the Guarantor

hereby agrees to give this guarantee and undertakes as follows:
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a) The Guarantor (Parent Company / 100% Subsidiary Company/ Sister

Concern (Delete whichever not applicable) unconditionally agrees that in

case of non-performance by the Company of any of its obligations in any

respect, the Guarantor shall, immediately on receipt of notice of demand by

BSCL, take up the job without any demur or objection, in continuation and

without loss of time and without any cost to BSCL and duly perform the

obligations of the Company to the satisfaction of BSCL.

b) The Guarantor agrees that the Guarantee herein contained shall remain
valid and enforceable till the satisfactory execution and completion of the
work (including discharge of the warranty obligations) awarded to the
Company.

c) The Guarantor shall be jointly with the Company and also severally
responsible for satisfactory performance of the contract entered between the
Company and BSCL.

d) The liability of the Guarantor, under the Guarantee, is limited to the 50% of
the annualized contract price entered between the Company and BSCL. This
will, however, be in addition to the forfeiture of the Performance Bank
Guarantee furnished by the Company.

e) The Guarantor represents that this Guarantee has been issued after due
observance of the appropriate laws in force in India. The Guarantor hereby
undertakes that the Guarantor shall obtain and maintain in full force and
effect all the governmental and other approvals and consents that are
necessary and do all other acts and things necessary or desirable in
connection therewith or for the due performance of the Guarantor’s
obligations hereunder.

f) The Guarantor also agrees that this Guarantee shall be governed and
construed in accordance with the laws in force in India and subject to the
exclusive jurisdiction of the courts of Bilaspur, Chhattisgarh.

g) The Guarantor hereby declares and represents that this Guarantee has been
given without any undue influence or coercion, and that the Guarantor has
fully understood the implications of the same.

h) The Guarantor hereby agrees that no change or addition to or other
modification of the terms of the contract to be performed there under or of
any of the contract documents which may be made between BSCL and the
Bidder Company shall in any way release Guarantor from any liability under
this guarantee and Guarantor hereby waive notice of any such change,
addition or modification.

i) The Guarantor represents and confirms that the Guarantor has the legal
capacity, power and authority to issue this Guarantee and that giving of this
Guarantee and the performance and observations of the obligations
hereunder do not contravene any existing laws.

For and on behalf of ___________ (name of the Parent Company/Subsidiary/Sister
Concern company)

Signature: _________________
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Name: _______________
Designation: ________________
Common seal of the guarantor company:

Witness 1:
Signature: _______
Full Name: ____________
Address: ____________

Witness 2:
Signature: _______
Full Name: ____________
Address: ____________

INSTRUCTIONS FOR FURNISHING PARENT/SUBSIDIARY/SISTER CONCERN
COMPANY GUARANTEE

1. Guarantee should be executed on stamp paper of requisite value and notarised.

2. The official(s) executing the guarantee should affix full signature (s) on each page.

3. Resolution passed by Board of Directors of the guarantor company authorizing the
signatory (ies) to execute the guarantee, duly certified by the Company Secretary
should be furnished along with the Guarantee.

4. Following certificate issued by Company Secretary of the guarantor company should
also be enclosed along with the Guarantee.

5. “Obligation contained in the deed of guarantee No.________ furnished against
tender No. __________ are enforceable against the guarantor company and the
same do not, in any way, contravene any law of the country of which the guarantor
company is the subject”
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10.23MoU with Sub-Contractor
(This is indicative format for Bidder’s reference,should be submitted on the letter head of main

contractor whois sub subcontracting the work with Notarized with witness)

dd/mm/yyyy

To,

Managing Director,

Bilaspur Smart City Limited,

Vikas Bhawan, Nehru Chowk,

Bilaspur-495001, Chhattisgarh

Subject:“Selection of Agency for

…………………………………………………………………………for Smart Bilaspur.”

Reference: RFP No :<No> Dated<DD/MM/YYYY>

Dear Sir/ Madam,

I/We, the undersigned Bidder, have signed a Memorandum of Understanding

……………………………………………………. of M/S …………………………………………… for the execution

of the work ………………………………………………… as a part of the captioned project.

I confirm that I will be solely liable for the performance of the Sub Contractor and is responsible

for the work done and quality of the work performed by the said firm.

Thanking you,

Yours faithfully,

Name and Signature of the Authorized Person

Seal:

Address and contact number:
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10.24 Content and Format of Price Proposal
(This is indicative format for Bidder’s reference)

<<To be uploaded with the online Financial bid only>>

Date:
dd/mm/yyyy

To,
Managing Director,
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Subject:- “Selection of Agency for …………………………………………………………………

…………………………………. for Smart Bilaspur.”

Reference:RFP No :<No> Dated<DD/MM/YYYY>

Dear Sir/ Madam,

I/We, the undersigned Bidder, have read and examined in detail all the bidding documents in

respect of “Selection of Agency for ………………………………………………………………… for

Smart Bilaspur.”

We fully understand and agree to the scope of work, our roles and responsibilities, obligations,

risks involved, and terms and conditions specified in RFP documents. I/WE undertake to

design, development, implementation, operation, maintenance and management of the project

as per the terms of the RFP.

Following is our financial offer for the undertaking the Project and the quote is inclusive of all

applicable taxes and charges:

Formats for Submission of the Financial Bid

Sl.
No

Head
Amount (in
Indian
Rupees)

Amount (in words)

1 SOR Items

2 Non SOR Items

3
Operations and Maintenance
(O&M) for Landscaping-5
years

Total
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We agree to take up the work of as per the Employers requirements at a lump sum price of

……………………………………………………………………………. (in figures) ………………………………………

………………………………………………………………………… (in words).

Thanking you,

Yours faithfully,

Name and Signature of the Authorized Person

Seal:

Address and contact number:

Note:

1. The rates quoted by the tenderer, shall be firm and inclusive of all taxes (excluding
GST), duties and levies, octroi and all charges for packing forwarding, insurance, freight
and delivery, installation, testing, commissioning, Operation & Maintenance etc. at site
i/c temporary constructional storage, risks, overhead charges general
liabilities/obligations and clearance from local authorities.

2. The Contractor has to carry out routine & preventive maintenance for 12 months from
the date of handing over. Nothing extra shall be paid.
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10.25Details of experience of execution of similar
works

Date: dd/mm/yyyy
To.
Managing Director
Bilaspur Smart City Limited,
Vikas Bhawan, Nehru Chowk,
Bilaspur-495001, Chhattisgarh

Sir/Madam,

I have carefully gone through the Terms & Conditions contained in the

RFP………………………………………………………………………………………………………. for Bilaspur Smart

City.

I hereby declare that below are the details regarding relevant work that has been taken up by

our company and the consortium member.

NOTE: To be filled for separately for Lead Bidder and use separate table for each

citations/project.

General Information

Name of the Project

Client for which the Project was Executed

Name and contact details of the client

Project Details

Short Description of the Project

Scope of Work

Relevance to the Current Project

Outcomes of the Project

Other Details

Total Cost of the Project

Total cost Executed Till Date

Duration of the Project (no. of months, start
date, completion date, current status)

Date of Agreement: …………..

Actual Start Date: ………………

Current Status: (Completed/Ongoing) …..

Duration of Project as per Agreement:
(yy/mm)
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Actual Duration ofCompletion: (yy/mm)

Other Relevant Information

Certification from the client to indicate the
successful completion of the projects,
Attached

(Y / N) [If Yes, Attach along this page]

Page No: …………… To ……………….

Copy of Work Order/Agreement/Client
certificate, Attached

(Y / N) [If Yes, Attach along this page]

Page No: …………… To ……………….

QA/QC Certificate from the Client, Attached (Y / N) [If Yes, Attach along this page]

Page No: …………… To ……………….

I further certify that I am competent officer in my company to make this declaration.

Yours Sincerely,

Signature of Authorized Signatory (with official seal)

Name :

Designation :

Postal Address :

Landline :

Mobile :

E-mail address :

Note: To be submitted for each  separately with any other supporting details as specified in the
RFP..
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10.26 Draft Contract
This agreement made on the <Day> day of <Month, Year> between the MD of the Bilaspur

Smart City Limited (BSCL), 3rd floor, Vikas Bhawan, Nehru Chowk, Bilaspur - 495001,

Chhattisgarh (hereinafter called the “Authority”) of the FIRST PART and

_____________________________________________ (Name of Bidder) having

its registered office at _______________________________________ (Address of

the company where registered) (hereinafter called “Successful Bidder” of the SECOND

PART) through < Name of Authorized Representative>, < Designation > empowered to sign

and execute the Contract as the SECOND PART which shall include successors assigns.

Whereas the FIRST PART the Authority is desirous in view of a RFP (bid) notice no. <> that

the services/equipment/devices as per the financial quote in the proposal submitted by the

bidder should be provided by the SECOND PART. <<Approving authority>> of the

Authority by its resolution no. <> dated <> has accepted a Proposal of the Successful Bidder

for the work of ………………………………………………………………………….. Project for Bilaspur

Smart City for the sum of Rs. <> + GST for a period of ………………..Years.

AND WHEREAS the work has been awarded to the SECOND PART vide letter <>, dated
<>.

AND WHEREAS the SECOND PART has agreed for
…………………………………………………………….. project vide its bid.

Now this Contract witnessed as follows:

1. The following documents shall be deemed to form part and be read and considered as
part of this Contract. viz

1. The said Request for Proposal (RFP) – <…………….> of the FIRST PART.

2. Addendum & Corrigendum to the RFP , Negotiations , Minutes of meeting
(if any)

3. Prequalification, Technical and Financial Proposal submitted by the
SECOND PART

4. LOI, Work Order issued by FIRST PART

5. Non-Disclosure Agreements

2. In this Contract, words and expressions shall have the same meaning as are respectively
assigned to them in the RFP papers hereinabove referred to.

3. The SECOND PART will deliver the Scope of Work/Services as detailed in the RFP
<……..>.

4. The Contract shall be governed by each SECTION OF TENDER/RFP DOCUMENT i.e.
instructions to bidders, selection & qualifying criteria, scope of works, General
Conditions for Contract (GCC), Terms of Contract, Special Conditions for Contract
(SCC), Annexures, Forms, Drawings, Technical Specification, Addendum / Clarification
/ Corrigendum etc. and all other Conditions mentioned in the tender documents.
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5. In consideration of the payments to be made by the Authority, the FIRST PART to the
Successful Bidder, the SECOND PART as hereby covenants with the Authority to
provide services and deliverables in conformity to the bid documents referred as per the
RFP. In case of failure of the Successful Bidder to deliver the products/services, the
Authority is authorized to get the work done from third party at the cost and risk of the
SECOND PART.

6. The Authority and the Successful Bidder shall make payments to either party in
accordance with the provisions of the Request for Proposal. All other terms and
conditions shall be as per the RFP.

7. The contract shall be governed by the Laws in India and shall be subject to the
Jurisdiction of Bilaspur.

IN WITNESS WHEREOF the parties mentioned hereinbefore cause this Contract to be
signed and hereunto set their respective hands and seals through their authorized
representatives on the day, month and year first above written at Bilaspur.

In presence of:

1. Witness
_______________________

Name ___________________

2. Witness
_______________________

Name ___________________

For and on behalf of (< Name >)
Designation of Authorized Representative
Bilaspur Smart City Limited

_______________ (< Name >)
Designation of Authorized Representative

Bilaspur Smart City Limited

1. Witness
_______________________

Name ___________________

2. Witness
_______________________

Name ___________________

For and on behalf of

Successful Bidder

_______________

(< Name >)

Designation of Authorized Representative

Sealed with the Common Seal of the Bilaspur Smart City Limited in the presence of

1. ______________________
2. ______________________

Authorized Persons of BSCL


